ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001 CONTRACT ID : 20050527001 COUNTIES : BUTLER LOWNDES
LETTING DATE : 05/27/05 10:00 AM DIVISION : 06

CONTRACT TIME : 12/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT (S) : IM-I065(352)

for constructing the Concrete Pavement Rubblization,
Resurfacing and Traffic Stripe on I-65 from MP 114.563 just
west of Georgiana to MP 143.186. Length 10.062 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 17,774,155.39 100.0000%
2 23011 HOSEA O. WEAVER & SONS, INC. $ 18,115,918.61 101.9228%

3 23024 WIREGRASS CONSTRUCTION COMPANY, INC. S 18,467,729.58 103.9021%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 001 -2
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20050527001 COUNTIES BUTLER LOWNDES
LETTING DATE 05/27/05 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 23011 | ( 3 ) 23024
| APAC-SOUTHEAST, INC. |HOSEA O. WEAVER & SONS, INC |WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 201cC000 LUMP| 300000.00000 300000.00] 493501.42000 493501.42] 469000.00000 469000.00
Clearing | | |
0020 206C001 10667.000 SQYD] 8.00000 85336.00| 8.00000 85336.00] 7.52000 80215.84
Removing Concrete Pavement | \ |
0030 206C023 140.000 SQYD| 20.00000 2800.00| 14.34000 2007.60 | 18.75000 2625.00
Removing Riprap | \ |
0040 206D001 5699.000 LF | 2.50000 14247.50| 1.50000 8548.50] 2.35000 13392.65
Removing Guardrail | \ |
0050 206D011 700.000 LF | 0.35000 245.00| 1.50000 1050.00] 3.23000 2261.00
Removing Fence | | |
0060 206E000 2.000 EACH| 750.00000 1500.00] 211.22000 422 .44 400.00000 800.00
Removing Headwalls | \ |
0070 206E010 6.000 EACH] 150.00000 900.00| 125.00000 750.00] 141.00000 846.00
Removing Guardrail End Anchor (Type 2-B | \ |
0080 206E011 16.000 EACH| 150.00000 2400.00] 125.00000 2000.00] 141.00000 2256.00
Removing Guardrail End Anchor (Type 3) | \ |
0090 206E016 10.000 EACH| 150.00000 1500.00] 135.00000 1350.00] 141.00000 1410.00
Removing Guardrail End Anchor (Type 8) | \ |
0100 206E017 3.000 EACH]| 150.00000 450.00] 150.00000 450.00] 141.00000 423.00
Removing Guardrail End Anchor (Type 9) | \ |
0110 206E019 9.000 EACH] 150.00000 1350.00]| 150.00000 1350.00] 141.00000 1269.00
Removing Guardrail End Anchor (Type 10) | \ |
0120 206E068 4.000 EACH| 3750.00000 15000.00] 3750.00000 15000.00] 3525.00000 14100.00
Removing Concrete Pavement Lug (Partial | \ |
0130 210A000 4005.000 CUYD] 7.00000 28035.00] 12.50000 50062.50| 6.25000 25031.25
Unclassified Excavation | \ |
0142 210D00O 60470.000 CUYD]| 11.00000 665170.00 | 12.50000 755875.00| 15.75000 952402.50
Borrow Excavation | \ |
0144 210D021 7125.000 CUYD| 14.00000 99750.00 | 8.93000 63626.25] 15.95000 113643.75
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0150 214A000 296.000 CUYD| 21.50000 6364.00| 20.00000 5920.00] 18.80000 5564.80
Structure Excavation | \ |
0160 214B001 120.000 CUYD] 39.00000 4680.00| 37.50000 4500.00] 35.25000 4230.00
Foundation Backfill, Commercial | | |
0170 219B00O 850.000 LF 18.50000 15725.00| 12.79000 10871.50] 15.00000 12750.00
\ |

Special Underdrain 6 Inch Diameter



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 001 -3
TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 20050527001 COUNTIES : BUTLER LOWNDES
LETTING DATE : 05/27/05 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 23011 | ( 3 ) 23024
| APAC-SOUTHEAST, INC. |[HOSEA O. WEAVER & SONS, INC |WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0180 219B005 100.000 LF | 14.50000 1450.00| 10.93000 1093.00] 15.00000 1500.00
Special Underdrain 6 Inch Diameter | | |
(Outfall) | | |
0190 405A000 108000.000 GAL | 0.50000 54000.00 1.13000 122040.00 0.45000 48600.00
Tack Coat |
0200 408A051 1130.000 SQYD| 6.00000 6780.00 4.22000 4768.60 7.25000 8192.50

Planing Existing Pavement |
(Approximately 0.00" Thru 1.0" Thick) |

Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate
Size Mix, ESAL Range C/D

\ |
\ I
\ I
\ |
\ |
0210 408A054 26000.000 SQYD| 1.00000 26000.00| 0.70000 18200.00] 0.97000 25220.00
Planing Existing Pavement | \ |
(Approximately 3.10" Thru 4.0" Thick) | \ |
0220 408A056 9300.000 SQYD| 2.00000 18600.00 | 1.21000 11253.00| 1.20000 11160.00
Planing Existing Pavement | \ |
(Approximately 5.10" Thru 6.0" Thick) | | |
0230 410C000 1.000 EACH] 50000.00000 50000.00 | 23845.21000 23845.21| 20000.00000 20000.00
Contractor Retained Profilograph | \ |
0240 410D00O 1.000 EACH] 7000.00000 7000.00| 10327.96000 10327.96] 9000.00000 9000.00
Portable Nuclear Asphalt Content Gauge | \ |
0250 410F007 1.000 EACH] 25000.00000 25000.00]| 36761.27000 36761.27] 25000.00000 25000.00
Laboratory Test Equipment, Gyratory | | |
Compactor | | |
0260 410H000 1.000 EACH| 200000.00000 200000.00] 143369.34000 143369.34] 173000.00000 173000.00
Material Remixing Device | \ |
0270 420A011 13600.000 TON | 70.46000 958256.00] 67.73000 921128.00] 71.05000 966280.00
Polymer Modified Open Graded Friction | \ |
Course, Mix 2 | | |
0280 423A003 24660.000 TON | 56.39000 1390577.40| 55.24000 1362218.40] 51.15000 1261359.00
Stone Matrix Asphalt Wearing Layer, | \ |
1/2"™ Maximum Aggregate Size | \ |
0290 423B001 44830.000 TON | 56.73000 2543205.90]| 52.39000 2348643.70| 56.95000 2553068.50
Stone Matrix Asphalt Binder Layer, 1.0" | | |
Maximum Aggregate Size | \ |
0300 424A340 150.000 TON | 115.01000 17251.50| 47.15000 7072.50] 65.00000 9750.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0310 424A360 7300.000 TON | 44.60000 325580.00] 42.41000 309593.00] 44.60000 325580.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 001 -4
TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 20050527001 COUNTIES : BUTLER LOWNDES
LETTING DATE : 05/27/05 10:00 AM DIVISION : 06

1 ) 01087

( 2 ) 23011 [ ( 3 ) 23024
APAC-SOUTHEAST, INC.

OSEA O. WEAVER & SONS, INC |WIREGRASS CONSTRUCTION COMPANY,
|

o~

LINE NO / ITEM CODE / ALT

| \
| \
| \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0320 424B287 3000.000 TON | 43.65000 130950.00] 45.31000 135930.00| 42.50000 127500.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0330 424B581 102510.000 TON | 40.16000 4116801.60| 42.19000 4324896.90 | 39.95000 4095274.50
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range E | \ I
0340 424B585 100.000 TON | 142.10000 14210.00 | 90.56000 9056.00 | 125.00000 12500.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0350 424B589 10700.000 TON | 47.49000 508143.00 | 42.10000 450470.00 | 46.65000 499155.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0360 424B636 300.000 TON | 79.16000 23748.00] 52.83000 15849.00| 50.00000 15000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range A/B | \ I
0370 424B651 16200.000 TON | 42.00000 680400.00| 41.59000 673758.00] 41.95000 679590.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0380 424B681 36000.000 TON | 41.15000 1481400.00] 38.04000 1369440.00] 41.15000 1481400.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0390 428C000 208900.000 LF | 0.11000 22979.00| 0.08000 16712.00| 0.11000 22979.00
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0400 430B040 500.000 TON | 32.00000 16000.00| 22.28000 11140.00| 27.65000 13825.00
Aggregate Surfacing (Crushed Aggregate | | |
Base, Type B) | \ |
0410 459A002 256700.000 SQYD| 2.13000 546771.00| 1.77000 454359.00 | 1.75000 449225.00
Rubblizing Plain Concrete Pavement | \
0420 459B000 900.000 TON | 20.44000 18396.00 | 38.20000 34380.00| 25.00000 22500.00
Filler Aggregate | \ |
0430 502A000 36749.000 LB | 0.95000 34911.55]| 0.95000 34911.55] 0.89000 32706.61
| \ |

Steel Reinforcement



4A

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 001 -5
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20050527001 COUNTIES BUTLER LOWNDES
LETTING DATE 05/27/05 10:00 AM DIVISION 06
| ( 1 ) 01087 | ( 2 ) 23011 | ( 3 ) 23024
| APAC-SOUTHEAST, INC. |[HOSEA O. WEAVER & SONS, INC |WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0440 504G001 42.000 LF | 984.00000 41328.00] 984.00000 41328.00| 984.00000 41328.00
Steel Piling Encasement, Dry Condition | | |
0450 520B00O LUMP| 200000.00000 200000.00| 225000.00000 225000.00| 200000.00000 200000.00
Raising Existing Bridge, Station MP 116 | | |
165 | | |
0460 520B001 LUMP| 200000.00000 200000.00| 225000.00000 225000.00| 200000.00000 200000.00
Raising Existing Bridge, Station MP 120 | | |
120 | \ |
0470 524B011 243.000 CUYD] 631.00000 153333.00] 631.00000 153333.00] 593.14000 144133.02
Culvert Concrete Extension (Cast In | |
Place) | | |
0480 530A104 16.000 LF | 148.55000 2376.80 | 162.65000 2602.40]| 75.00000 1200.00
36" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0490 530A106 24.000 LF | 209.95000 5038.80| 159.49000 3827.76| 100.00000 2400.00
48" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0500 534A000 241.000 EACH] 22.00000 5302.00| 22.00000 5302.00| 20.68000 4983.88
Cleaning Pipe Underdrain Outlets | \ |
0510 600A000 LUMP| 873450.00000 873450.00] 1181270.09000 1181270.09] 1375000.00000 1375000.00
Mobilization | |
0520 603C002 1.000 EACH]| 20000.00000 20000.00 | 36764.55000 36764.55| 57299.94000 57299.94
Furnishing Type 3 Field Office (State | \ |
Retained) | | |
0530 605B000 2.000 EACH| 500.00000 1000.00] 500.00000 1000.00| 470.00000 940.00
Special Underdrain Outlet, Type A | | |
0540 610C001 3050.000 TON | 39.08000 119194.00] 35.00000 106750.00] 45.76000 139568.00
Loose Riprap, Class 2 | \ |
0550 610D000 2440.000 SQYD| 4.05000 9882.00| 5.00000 12200.00] 7.46000 18202.40
Filter Blanket | | |
0560 614A000 10.000 CUYD]| 325.00000 3250.00| 325.00000 3250.00]| 325.00000 3250.00
Slope Paving | | |
0570 619A005 1.000 EACH]| 675.00000 675.00] 1250.00000 1250.00]| 1200.00000 1200.00
36" Roadway Pipe End Treatment, Class 1 | | |
0580 619A007 1.000 EACH] 800.00000 800.00] 1850.00000 1850.00| 1850.00000 1850.00
48" Roadway Pipe End Treatment, Class 1 | | |
0590 620A000 1.000 CUYD]| 1200.00000 1200.00] 1000.00000 1000.00| 1000.00000 1000.00
Minor Structure Concrete | | |
0600 629A034 138.000 LF | 76.00000 10488.00] 76.00000 10488.00] 71.44000 9858.72
Concrete Median Or Safety Barrier, Type | | |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 001 -6
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20050527001 COUNTIES BUTLER LOWNDES
LETTING DATE 05/27/05 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 23011 | ( 3 ) 23024
| APAC-SOUTHEAST, INC. |[HOSEA O. WEAVER & SONS, INC |WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0610 629D000 8.000 EACH]| 2550.00000 20400.00 | 1500.00000 12000.00] 2397.00000 19176.00
Bridge Guardrail Retrofit, Type IC | |
0620 629D001 12.000 EACH]| 2400.00000 28800.00 | 1500.00000 18000.00] 2256.00000 27072.00
Bridge Guardrail Retrofit, Type C | | |
0630 630A001 11112.000 | 15.75000 175014.00] 15.50000 172236.00] 14.81000 164568.72
Steel Beam Guardrail, Class A, Type | |
0640 630C001 12.000 EACH]| 1750.00000 21000.00 | 750.00000 9000.00] 1645.00000 19740.00
Guardrail End Anchor, Type 8 | | |
0650 630C003 26.000 EACH] 1250.00000 32500.00] 1300.00000 33800.00| 1175.00000 30550.00
Guardrail End Anchor, Type 13 | | |
0660 630C050 54.000 EACH]| 1875.00000 101250.00] 2000.00000 108000.00] 1762.50000 95175.00
Guardrail End Anchor, Type 20 Series | | |
0670 635A001 700.000 | 3.30000 2310.00| 3.30000 2310.00] 10.11000 7077.00
Woven Wire Fence (Metal Post) | | |
0680 635B001 3.000 EACH] 250.00000 750.00] 250.00000 750.00 | 592.00000 1776.00
Gate, 14 Feet Wide | | |
0690 650A000 33000.000 CUYD]| 11.13000 367290.00] 13.50000 445500.00] 11.65000 384450.00
Topsoil | | |
0700 652A100 42.000 ACRE] 400.00000 16800.00] 500.00000 21000.00| 564.00000 23688.00
Seeding | | |
0710 652C000 42.000 ACRE]| 40.00000 1680.00] 75.00000 3150.00| 75.20000 3158.40
Mowing | | |
0720 656A010 42.000 ACRE] 380.00000 15960.00] 475.00000 19950.00] 564.00000 23688.00
Mulching | | |
0730 659A000 500.000 SQYD| 1.90000 950.00| 2.75000 1375.00| 0.94000 470.00
Erosion Control Netting, Class A | | |
0740 665A000 10.000 ACRE]| 600.00000 6000.00| 350.00000 3500.00| 423.00000 4230.00
Temporary Seeding | | |
0750 665B000 10.000 ACRE]| 500.00000 5000.00| 350.00000 3500.00| 376.00000 3760.00
Temporary Mulching | | |
0760 665C001 240.000 | 26.07000 6256.80] 27.77000 6664.80] 30.00000 7200.00
18" Temporary Pipe | \ |
0770 665J000 25000.000 | 2.95000 73750.00] 2.75000 68750.00| 2.59000 64750.00
Silt Fence, Type A | | |
0780 6650001 25000.000 | 0.10000 2500.00| 0.75000 18750.00] 0.71000 17750.00
Silt Fence Removal | | |
0790 6650001 15000.000 | 6.00000 90000.00| 5.25000 78750.00 | 4.94000 74100.00
20 Inch Wattle | | |
0800 666A001 42.000 | 5.00000 210.00| 100.00000 4200.00| 94.00000 3948.00
| \ |

Pest Control Treatment



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 001 -7
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20050527001 COUNTIES BUTLER LOWNDES
LETTING DATE 05/27/05 10:00 AM DIVISION 06
| ( 1 ) 01087 | ( 2 ) 23011 | ( 3 ) 23024
| APAC-SOUTHEAST, INC. |HOSEA O. WEAVER & SONS, INC |WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0810 672B000 420.000 LB | 13.00000 5460.00| 10.00000 4200.00] 9.40000 3948.00
Flocculant Powder | \ |
0820 680A000 LUMP | 25000.00000 25000.00] 65473.37000 65473.37| 50000.00000 50000.00
Engineering Controls | | |
0830 701A004 1.000 MILE] 600.00000 600.00| 600.00000 600.00| 570.00000 570.00
Solid White, Class 1, Type A Traffic | \ |
Stripe | | |
0840 701A012 1.000 MILE] 600.00000 600.00| 600.00000 600.00| 570.00000 570.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0850 701A028 20.000 MILE| 1780.00000 35600.00 | 1780.00000 35600.00| 1691.00000 33820.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0860 701A032 20.000 MILE| 1780.00000 35600.00 | 1780.00000 35600.00| 1691.00000 33820.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0870 701A041 20.000 MILE| 1120.00000 22400.00] 1120.00000 22400.00| 1064.00000 21280.00
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0880 701C000 100.000 MILE] 750.00000 75000.00 | 750.00000 75000.00| 712.50000 71250.00
Broken Temporary Traffic Stripe | \ |
0890 701C001 200.000 MILE] 850.00000 170000.00] 850.00000 170000.00| 807.50000 161500.00
Solid Temporary Traffic Stripe | | |
0900 701C006 5.000 MILE] 6800.00000 34000.00 | 6800.00000 34000.00] 6460.00000 32300.00
Solid Temporary Traffic Stripe | \ |
(Removable Tape) | | |
0910 701D009 5.000 MILE] 1500.00000 7500.00| 1500.00000 7500.00] 1425.00000 7125.00
Solid Traffic Stripe Removed (Tape) | \
0920 701G121 408.000 LF | 5.00000 2040.00| 5.00000 2040.00| 4.75000 1938.00
Broken White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0930 701G125 408.000 LF | 5.00000 2040.00] 5.00000 2040.00/| 4.75000 1938.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0940 701G133 408.000 LF | 5.00000 2040.00] 5.00000 2040.00| 4.75000 1938.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0950 701H001 816.000 LF | 1.00000 816.00| 1.00000 816.00] 0.95000 775.20
| \ |

Solid Traffic Stripe Removed (Plastic)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 001 -8
TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 20050527001 COUNTIES : BUTLER LOWNDES
LETTING DATE : 05/27/05 10:00 AM DIVISION : 06

1 ) 01087

( 2 ) 23011 [ ( 3 ) 23024
APAC-SOUTHEAST, INC.

OSEA O. WEAVER & SONS, INC |WIREGRASS CONSTRUCTION COMPANY,
I

o~

LINE NO / ITEM CODE / ALT

| I
I I
I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0960 701H006 408.000 LF | 1.00000 408.00| 1.00000 408.00 | 0.95000 387.60
Broken Traffic Stripe Removed (Plastic) | I |
0970 705A031 1310.000 EACH] 5.50000 7205.00| 5.50000 7205.00] 5.23000 6851.30
Pavement Markers, Class A-H, Type 1-A | | |
0980 705A037 30.000 EACH| 5.50000 165.00] 5.50000 165.00] 5.23000 156.90
Pavement Markers, Class A-H, Type 2-D | I |
0990 726A000 6960.000 LF | 21.45000 149292.00] 21.45000 149292.00| 20.16000 140313.60
Portable Concrete Safety Barriers, Type | | |
6 I I I
1000 731A010 1.000 EACH] 9500.00000 9500.00 | 6300.00000 6300.00| 8930.00000 8930.00
Traffic Counting Units, Type K | I |
1010 740B00O 1792.000 SQFT| 7.35000 13171.20]| 7.00000 12544.00| 7.50000 13440.00
Construction Signs | | |
1020 740C000 497.000 SQFT| 8.40000 4174.80] 8.00000 3976.00] 8.00000 3976.00
Special Construction Signs | I |
1030 740D00O 375.000 EACH| 71.24000 26715.00] 47.00000 17625.00 | 85.00000 31875.00
Channelizing Drums | | |
1040 740F002 8.000 EACH] 206.23000 1649.84| 180.00000 1440.00] 265.00000 2120.00
Barricades, Type III | I |
1050 7401005 4.000 EACH] 400.00000 1600.00| 433.75000 1735.00] 595.00000 2380.00
Warning Lights, Type B (Detachable Head | I |
1060 740L004 320.000 EACH| 69.00000 22080.00| 69.00000 22080.00| 75.00000 24000.00
Vertical Panel, Type II (Single-Sided) | I |
1070 741cC010 2.000 EACH| 6249.45000 12498.90 | 3800.00000 7600.00] 5000.00000 10000.00
Portable Sequential Arrow And Chevron | I |
Sign Unit | I |
1080 742A001 2.000 EACH| 12498.90000 24997.80| 14000.00000 28000.00] 14000.00000 28000.00
Portable Changeable Message Sign, Type | I |
1090 999 000 3000.000 HOUR| 0.80000 2400.00] 0.80000 2400.00| 0.80000 2400.00
Trainee Hours At 80 Cents Per Hour | I |
SECTION TOTALS $ 17,774,155.39] $ 18,115,918.61| $ 18,467,729.58
o B e et L e T
I I

$ 17,774,155.39 $ 18,115,918.61 $ 18,467,729.58




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05

PAGE : 002 -1
VENDOR RANKING

CALL ORDER : 002 CONTRACT ID : 20050527002 COUNTIES : TALLADEGA
LETTING DATE : 05/27/05 10:00 AM DIVISION : 04
CONTRACT TIME : 08/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT (S) : IM-NHF-I020(326)

for constructing the Additional Lanes on I-20 from west
of the Eastaboga Interchange (MP 173.17) west of 01ld
Eastaboga to east of Mahaffey Road (MP 178.56). Length

5.378 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 28,411,762.64 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 33,094,513.35 116.4817%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 002 -2
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 20050527002 COUNTIES : TALLADEGA
LETTING DATE : 05/27/05 10:00 AM DIVISION : 04
| ( 1 ) 13022 | ( 2 ) 01087 ( )

|[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

Crushed Aggregate Base Course, Type B,
Plant Mixed, 6" Compacted Thickness

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A002 LUMP| 240000.00000 240000.00|] 166950.00000 166950.00 |
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3000.00 Per Acre) | |
(Approximately | \ |
0020 201cC000 LUMP| 300000.00000 300000.00| 286041.00000 286041.00]
Clearing | | |
0030 206D000O 126.000 LF | 8.00000 1008.00] 16.80000 2116.80|
Removing Pipe | \ |
0040 206D001 12910.000 LF | 1.25000 16137.50| 2.23000 28789.30]
Removing Guardrail | \ |
0050 206D007 11205.000 LF | 6.00000 67230.00 | 5.25000 58826.25]|
Removing Concrete Flume | \ |
0060 206E000 20.000 EACH] 500.00000 10000.00| 1050.00000 21000.00]
Removing Headwalls | | |
0070 206E001 21.000 EACH] 650.00000 13650.00 | 1575.00000 33075.00]
Removing Inlets | \ |
0080 206E008 75.000 EACH| 98.00000 7350.00] 111.30000 8347.50]
Removing Guardrail End Anchor (All Type | \ |
0090 210A000 331960.000 CUYD| 4.50000 1493820.00] 5.78000 1918728.80]
Unclassified Excavation | \ |
0100 210D00O 72521.000 CUYD| 8.00000 580168.00 | 10.38000 752767.98 |
Borrow Excavation | | |
0110 214A000 4334.000 CUYD| 12.00000 52008.00 | 9.98000 43253.32]|
Structure Excavation | \ |
0120 214B001 2721.000 CUYD]| 30.00000 81630.00 | 35.10000 95507.10|
Foundation Backfill, Commercial | | |
0130 224A000 100.000 CUYD] 20.00000 2000.00| 52.50000 5250.00]
Lime Sink Excavation | \ |
0140 224B00O 50.000 CUYD| 55.00000 2750.00] 46.83000 2341.50|
Special Backfill For Lime Sink, ALDOT | \ |
#57, #67 Or #467 | | |
0150 224D000 15.000 CUYD| 200.00000 3000.00] 262.50000 3937.50]
Concrete Seal For Lime Sink | | |
0160 231B002 30008.000 TON | 13.50000 405108.00] 21.63000 649073.04|
Roadbed Stabilizing Material, ALDOT | |
#410 (Modified) | \ |
0170 301A012 177297.000 SQYD| 4.25000 753512.25]| 7.50000 1329727.50|
| \ |
| \ |



Stone Matrix Asphalt Wearing Layer,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
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TABULATION OF BIDS
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|[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC. |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0180 301E007 15332.000 TON | 17.50000 268310.00] 31.25000 479125.00|
Crushed Aggregate Base Course, Type B, | \ |
Yard Mixed ,5" Compacted Thickness | | |
0190 306E000 2.000 EACH| 8000.00000 16000.00| 6825.00000 13650.00]
State Retained Portable Nuclear | | |
Moisture-Density Testing Device | \ |
(Includes Disposal of Existing Device) | \ |
0200 327E001 32690.000 TON | 29.00000 948010.00| 40.41000 1321002.90]
Permeable Asphalt Treated Base (PG76-22 | | |
0210 401A043 174488.000 SQYD] 0.85000 148314.80] 1.05000 183212.40]
Bituminous Treatment AE | \ |
0220 405A000 67268.000 GAL | 1.20000 80721.60 | 1.68000 113010.24|
Tack Coat | | |
0230 408A051 367.000 SQYD] 1.00000 367.00| 1.68000 616.56]
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0240 408A052 27928.000 SQYD] 2.00000 55856.00 | 2.52000 70378.56|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0250 408A053 15849.000 SQYD| 3.00000 47547.00 | 1.94000 30747.06|
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0260 408A054 800.000 SQYD| 3.25000 2600.00| 2.73000 2184.00|
Planing Existing Pavement | \ |
(Approximately 3.10" Thru 4.0" Thick) | | |
0270 408A055 5568.000 SQYD]| 3.50000 19488.00| 3.62000 20156.16|
Planing Existing Pavement | \ |
(Approximately 4.10" Thru 5.0" Thick) | \ |
0280 408A056 6331.000 SQYD| 3.75000 23741.25]| 3.99000 25260.69|
Planing Existing Pavement | \ |
(Approximately 5.10" Thru 6.0" Thick) | | |
0300 410B00O 1.000 EACH] 30000.00000 30000.00 | 88241.78000 88241.78|
State Furnished Profilograph | \ |
0310 410H000 1.000 EACH| 350000.00000 350000.00] 527310.51000 527310.51
Material Remixing Device | | |
0320 420A011 10304.000 TON | 50.00000 515200.00| 74.71000 769811.84 |
Polymer Modified Open Graded Friction | \ |
Course, Mix 2 | | |
0330 423A003 19146.000 TON | 51.00000 976446.00| 61.86000 1184371.56]
| \ |
| \ |

1/2"™ Maximum Aggregate Size
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( 1 ) 13022 | ( 2 ) 01087 |
MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC. |
\ |

( )

LINE NO / ITEM CODE / ALT

Superpave Bituminous Concrete Lower
Binder Layer, Leveling, 1" Maximum
Aggregate Size Mix, ESAL Range E

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0340 423B001 34494.000 TON | 46.00000 1586724.00| 54.56000 1881992.64|
Stone Matrix Asphalt Binder Layer, 1.0" | | |
Maximum Aggregate Size | \ |
0350 424A280 11582.000 TON | 47.00000 544354.00] 58.87000 681832.34|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0360 424A360 5902.000 TON | 40.00000 236080.00] 56.71000 334702.42]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0370 424B281 11590.000 TON | 40.00000 463600.00| 49.21000 570343.90]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ |
0380 424B290 13459.000 TON | 36.00000 484524 .00 58.78000 791120.02
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0390 424B580 27168.000 TON | 32.00000 869376.00| 45.78000 1243751.04|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0400 424B581 84300.000 TON | 31.50000 2655450.00| 42.35000 3570105.00|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ |
0410 424B585 300.000 TON | 100.00000 30000.00| 108.09000 32427.00|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0420 424B588 11258.000 TON | 40.00000 450320.00]| 50.58000 569429.64 |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Leveling, 3/4" Maximum | \ |
Size Mix, ESAL E | \ |
0430 424B589 31749.000 TON | 35.00000 1111215.00] 44.37000 1408703.13|
| \ |
| \ |
| \ |
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0440 424B651 9579.000 TON | 32.00000 306528.00] 44.41000 425403.39]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0450 424B680 6519.000 TON | 36.00000 234684.00] 46.79000 305024.01 |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0460 424B681 10206.000 TON | 31.50000 321489.00] 43.86000 447635.16/|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0470 424B688 5120.000 TON | 37.00000 189440.00| 47.64000 243916.80]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0480 428C000 117373.000 LF | 0.15000 17605.95]| 0.13000 15258.49]
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0490 430B040 500.000 TON | 17.00000 8500.00| 28.35000 14175.00]
Aggregate Surfacing (Crushed Aggregate | | |
Base, Type B) | \ |
0500 430B044 10249.000 TON | 12.00000 122988.00| 19.70000 201905.30]
Aggregate Surfacing (ALDOT #4) | \ |
0510 459A002 130390.000 SQYD| 2.00000 260780.00] 2.20000 286858.00]
Rubblizing Plain Concrete Pavement | \
0520 459B00O 500.000 TON | 16.00000 8000.00| 9.12000 4560.00]
Filler Aggregate | \ |
0530 502A000 41853.000 LB | 1.00000 41853.00| 0.79000 33063.87|
Steel Reinforcement | \ |
0540 520B00O LUMP| 175000.00000 175000.00] 183750.00000 183750.00]
Raising Existing Bridge, Station | \ |
cl1198+33.02 | \ |
0550 524B011 275.000 CUYD| 468.00000 128700.00| 498.75000 137156.25]
Culvert Concrete Extension (Cast In | |
Place) | \ |
0560 530A001 5.000 LF | 55.00000 275.00| 157.50000 787.50]
18" Roadway Pipe (Class 3 R.C.) | \
0570 530A002 8590.000 LF | 41.00000 352190.00] 52.79000 453466.10]
| \ |

24" Roadway Pipe (Class 3 R.C.)
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0580 530A004 178.000 LF | 69.00000 12282.00] 63.00000 11214.00]
36" Roadway Pipe (Class 3 R.C.) | \
0590 530A006 396.000 LF | 93.00000 36828.00] 92.40000 36590.40|
48" Roadway Pipe (Class 3 R.C.) | \
0600 530A007 81.000 LF | 138.00000 11178.00] 131.25000 10631.25]
54" Roadway Pipe (Class 3 R.C.) | \
0610 530A104 12.000 LF | 77.00000 924.00| 115.50000 1386.00|
36" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0620 530A106 57.000 LF | 108.00000 6156.00| 115.50000 6583.50]
48" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0630 530B008 16.000 LF | 239.00000 3824.00| 262.50000 4200.00|
73" Span, 45" Rise Roadway Pipe (Class | | |
3 R.C.) | \ I
0640 534A000 7.000 EACH] 250.00000 1750.00] 525.00000 3675.00|
Cleaning Pipe Underdrain Outlets | \ |
0650 534E000 1544.000 LF | 10.00000 15440.00] 26.25000 40530.00|
Cleaning Existing Culvert (Less Than Or | | |
Equal To 48" Horizontal Opening) | \ |
0660 534F000 849.000 LF | 15.00000 12735.00] 47.25000 40115.25|
Cleaning Existing Culvert (Greater Than | \ |
48" Horizontal Opening) | | |
0670 539A001 1326.000 LF | 110.00000 145860.00] 115.50000 153153.00]
6 Inch Trench Drain | | |
0680 600A000 LUMP| 3400000.00000 3400000.00] 1681689.60000 1681689.60]|
Mobilization | |
0690 601A000 1.000 EACH] 15000.00000 15000.00] 16210.54000 16210.54]
Furnishing Base, Soil And Structure | | |
Laboratories | \ |
0700 603A002 1.000 EACH] 30000.00000 30000.00] 24315.81000 24315.81|
Furnishing Type 3 Field Office | \ |
0710 605A002 81407.000 LF | 8.50000 691959.50| 8.98000 731034.86]
Pavement Edge Drain (Aggregate Filled | \ |
Underdrain) | | |
0720 605A004 10347.000 LF | 8.00000 82776.00] 7.37000 76257.39|
Pavement Median Drain | | |
0730 605B000 112.000 EACH| 400.00000 44800.00] 510.30000 57153.60|
| \ |

Special Underdrain Outlet,

Type A
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0740 605B001 155.000 EACH| 400.00000 62000.00| 414.75000 64286.25]|
Special Underdrain Outlet, Type B | |
0750 606A005 2940.000 LF | 33.00000 97020.00| 80.72000 237316.80|
6" Underdrain Pipe, Type 9 | \ |
0760 610C001 55.000 TON | 46.00000 2530.00| 56.70000 3118.50]
Loose Riprap, Class 2 | | |
0770 610D003 79.000 SQYD| 5.00000 395.00] 4.20000 331.80|
Filter Blanket, Geotextile | | |
0780 614A000 3645.000 CUYD]| 220.00000 801900.00] 204.75000 746313.75]
Slope Paving | \
0790 619A003 3.000 EACH] 650.00000 1950.00] 682.50000 2047.50]
24" Roadway Pipe End Treatment, Class 1 | | |
0800 619A055 4.000 EACH] 1400.00000 5600.00| 1260.00000 5040.00|
36" Roadway Pipe End Treatment, Class 2 | | |
0810 619A057 11.000 EACH]| 2300.00000 25300.00| 1837.50000 20212.50|
48" Roadway Pipe End Treatment, Class 2 | | |
0820 619A229 1.000 EACH]| 3000.00000 3000.00| 2625.00000 2625.00]
36" Roadway Pipe End Treatment, Class 2 | | |
(Double Line) | | |
0830 620A000 7.000 CUYD] 1000.00000 7000.00] 682.50000 4777.50|
Minor Structure Concrete | | |
0840 621A000 4.000 EACH] 2300.00000 9200.00]| 2310.00000 9240.00]
Junction Boxes, Type 1, 1P Or 5 | | |
0850 621A001 12.000 EACH]| 2500.00000 30000.00] 2310.00000 27720.00|
Junction Boxes, Type 1, 2P Or 5 | | |
0860 621A004 10.000 EACH]| 5000.00000 50000.00] 4200.00000 42000.00|
Junction Boxes, Type 4 | | |
0870 621A005 1.000 EACH] 2200.00000 2200.00| 630.00000 630.00]
Junction Boxes, Type 1 | | |
0880 621B001 7.000 EACH] 750.00000 5250.00| 630.00000 4410.00|
Junction Box Units, Type 1, 2P Or 5 | | |
0890 621B004 5.000 EACH] 1000.00000 5000.00| 1050.00000 5250.00|
Junction Box Units, Type 4 | | |
0900 621C002 3.000 EACH] 1800.00000 5400.00| 1837.50000 5512.50|
Inlets, Type C, Pl Or P3 | | |
0910 621C009 1.000 EACH] 3600.00000 3600.00| 3780.00000 3780.00|
Inlets, Type El | | |
0920 621C020 4.000 EACH] 1800.00000 7200.00] 4830.00000 19320.00]
Inlets, Type Y | | |
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Steel Beam Guardra

il, Class A, Type 2
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0930 621C030 2.000 EACH| 2500.00000 5000.00| 4410.00000 8820.00|
Inlets, Type "Special" | \ |
0940 621C054 51.000 EACH| 6250.00000 318750.00 | 6562.50000 334687.50]
Inlets, Type E2 | \ |
0950 621C145 2.000 EACH| 1000.00000 2000.00| 2887.50000 5775.00|
Inlets, Type Special Drop (Type 1) | \
0960 621D009 2.000 EACH| 600.00000 1200.00] 630.00000 1260.00]
Inlet Units, Type E1 | \ |
0970 621D019 6.000 EACH] 550.00000 3300.00] 525.00000 3150.00]
Inlet Units, Type Y | \ |
0980 621D022 3.000 EACH] 750.00000 2250.00] 525.00000 1575.00]
Inlet Units, Type C, P1 Or P3 | | |
0990 621D032 2.000 EACH| 950.00000 1900.00]| 787.50000 1575.00]
Inlet Units, Type Special | \ |
1000 621D041 54.000 EACH| 650.00000 35100.00] 682.50000 36855.00 |
Inlet Units, Type E2 | \ |
1010 629A080 8508.000 LF | 68.00000 578544.00| 71.40000 607471.20|
Concrete Median Or Safety Barrier, Type | \ |
CSF-56 | \ I
1020 629A081 2604.000 LF | 110.00000 286440.00 | 115.50000 300762.00|
Concrete Median Or Safety Barrier, | |
CSF-56 SE | \ |
1030 629A082 220.000 LF | 210.00000 46200.00 | 220.50000 48510.00]
Concrete Median Or Safety Barrier, | \
CSF-56 PP | \ |
1040 629A083 725.000 LF | 325.00000 235625.00] 341.25000 247406.25]
Concrete Median Or Safety Barrier, Type | | |
CSF-56 (Modified) | \ |
1050 629A084 241.000 LF | 165.00000 39765.00| 173.25000 41753.25|
Concrete Median Or Safety Barrier, Type | \ |
CSF-56 (OPP) | \ |
1060 629C001 1.000 EACH] 3000.00000 3000.00] 3150.00000 3150.00]
Concrete Median Or Safety Barrier End | \ |
Section (Type TES Modified) | \ |
1070 629D000 4.000 EACH] 2750.00000 11000.00| 2887.50000 11550.00]|
Bridge Guardrail Retrofit, Type IC | \
1080 630A033 8950.000 LF | 17.25000 154387.50] 21.53000 192693.50]
| \ |
| \ |

(7'-0" Post)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 002 -9
TABULATION OF BIDS
CALL ORDER 002 CONTRACT 1ID 20050527002 COUNTIES TALLADEGA
LETTING DATE 05/27/05 10:00 AM DIVISION 04
| ( 1 ) 13022 | ( 2 01087 | ( )
|[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
1090 630C001 11.000 EACH| 700.00000 7700.00| 667.80000 7345.80]
Guardrail End Anchor, Type 8 | \ |
1100 630C003 10.000 EACH| 1525.00000 15250.00| 1335.60000 13356.00|
Guardrail End Anchor, Type 13 | | |
1110 630C050 22.000 EACH] 1985.00000 43670.00| 1995.00000 43890.00 |
Guardrail End Anchor, Type 20 Series | \ |
1120 631C001 963.000 LF | 11.50000 11074.50| 13.36000 12865.68|
Steel Beam Guardrail, Class A, Type 2 | \ |
Reset | | |
1130 631E001 1.000 EACH] 500.00000 500.00] 667.80000 667.80]
Guardrail End Anchor, Type 8, Reset | | |
1140 631E003 3.000 EACH] 950.00000 2850.00] 890.40000 2671.20|
Guardrail End Anchor, Type 13, Reset | \ |
1150 631E011 2.000 EACH| 1200.00000 2400.00| 1086.75000 2173.50|
Guardrail End Anchor, Type 20 Series, | \ |
Reset | \ |
1160 635A000 550.000 LF | 11.80000 6490.00| 17.90000 9845.00 |
Woven Wire Fence | \ |
1170 635B001 3.000 EACH] 600.00000 1800.00] 2940.00000 8820.00|
Gate, 14 Feet Wide | \ |
1180 650A000 14520.000 CUYD]| 10.00000 145200.00| 6.30000 91476.00|
Topsoil | \ |
1190 650B000O 34612.000 CUYD] 4.00000 138448.00] 4.20000 145370.40|
Topsoil From Stockpiles | \ |
1200 652A100 58.000 ACRE] 650.00000 37700.00| 630.00000 36540.00 |
Seeding | \ |
1210 652C000 87.000 ACRE | 75.00000 6525.00 | 52.50000 4567.50]
Mowing | | |
1220 654A001 12537.000 SQYD] 3.75000 47013.75| 4.46000 55915.02 |
Solid Sodding (Bermuda) | \ |
1230 656A010 58.000 ACRE| 650.00000 37700.00 | 525.00000 30450.00 |
Mulching | \ |
1240 659A000 9680.000 SQYD| 1.00000 9680.00| 2.00000 19360.00]
Erosion Control Netting, Class A | \ |
1250 659A001 24200.000 SQYD| 1.25000 30250.00 | 2.00000 48400.00]
Erosion Control Netting, Class B | \ |
1260 665A000 3.000 ACRE| 500.00000 1500.00]| 525.00000 1575.00]
Temporary Seeding | \ |
1270 665B000 3.000 ACRE] 500.00000 1500.00] 525.00000 1575.00]
\ |

Temporary Mulching
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1280 665I000 476.000 TON | 30.00000 14280.00| 38.01000 18092.76]
Temporary Riprap, Class 2 | \ |
1290 665J000 85000.000 LF | 3.00000 255000.00/ 2.73000 232050.00]
Silt Fence, Type A | \ |
1300 665K000 4556.000 CUYD] 10.00000 45560.00| 7.50000 34170.00 |
Drainage Sump Excavation | \ |
1310 6650001 85000.000 LF | 0.75000 63750.00| 1.07000 90950.00|
Silt Fence Removal | \ |
1320 6650000 1460.000 LF | 5.00000 7300.00 | 6.93000 10117.80]
12 Inch Wattle | \ |
1330 6650001 2020.000 LF | 5.50000 11110.00| 8.40000 16968.00]
20 Inch Wattle | \ I
1340 666A001 58.000 ACRE] 100.00000 5800.00| 42.00000 2436.00]
Pest Control Treatment | \ |
1350 672B00O 580.000 LB | 10.00000 5800.00| 31.50000 18270.00]
Flocculant Powder | \ |
1360 680A000 LUMP| 310215.00000 310215.00|] 354900.00000 354900.00]
Engineering Controls | \ |
1370 701A028 13.000 MILE| 1785.00000 23205.00] 1874.25000 24365.25|
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
1380 701A032 12.000 MILE| 1785.00000 21420.00]| 1874.25000 22491.00|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
1390 701A041 22.000 MILE] 1150.00000 25300.00| 1207.50000 26565.00 |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
1400 701B00S 6181.000 LF | 1.00000 6181.00| 1.05000 6490.05|
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
1410 701cC000 54.000 MILE| 750.00000 40500.00| 787.50000 42525.00|
Broken Temporary Traffic Stripe | \ |
1420 701C001 122.000 MILE] 850.00000 103700.00| 892.50000 108885.00]
Solid Temporary Traffic Stripe | \ |
1430 701C006 11.000 MILE| 6800.00000 74800.00| 7140.00000 78540.00 |
Solid Temporary Traffic Stripe | \ |
(Removable Tape) | | |
1440 701D007 44.000 MILE| 1750.00000 77000.00| 1837.50000 80850.00]
\ |

Solid Traffic Stripe Removed (Paint) |



Removal Of Existing Traffic Control |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 002 -11
TABULATION OF BIDS
CALL ORDER 002 CONTRACT 1ID 20050527002 COUNTIES TALLADEGA
LETTING DATE 05/27/05 10:00 AM DIVISION : 04
| ( 1 ) 13022 | ( 2 ) 01087 | ( )
|[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1450 701D008 22.000 MILE] 1750.00000 38500.00| 1837.50000 40425.00 |
Solid Traffic Stripe Removed (Plastic) | \ |
1460 701D009 11.000 MILE| 1250.00000 13750.00 | 1312.50000 14437.50|
Solid Traffic Stripe Removed (Tape) | \
1470 701D014 22.000 MILE] 1500.00000 33000.00| 1575.00000 34650.00 |
Broken Traffic Stripe Removed (Paint) | \ |
1480 701D015 11.000 MILE| 1500.00000 16500.00| 1575.00000 17325.00]
Broken Traffic Stripe Removed (Plastic) | | |
1490 701F000 4800.000 LF | 0.30000 1440.00] 0.32000 1536.00]
Dotted Temporary Traffic Stripe | \ |
1500 701G009 1706.000 LF | 0.50000 853.00| 0.53000 904.18]
Solid White, Class 1, Type A Traffic | \ |
Stripe | | |
1510 701G027 1706.000 LF | 0.50000 853.00| 0.53000 904.18]
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
1520 701G073 1456.000 LF | 1.00000 1456.00| 1.05000 1528.80]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
1530 701G124 496.000 LF | 4.00000 1984.00] 4.20000 2083.20]
Solid White, Class 3W, Type A Traffic | \ |
Stripe | \ |
1540 701G125 344.000 LF | 5.00000 1720.00] 5.25000 1806.00]
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1550 701G132 496.000 LF | 4.00000 1984.00| 4.20000 2083.20]
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe | \ |
1560 701G133 344.000 LF | 5.00000 1720.00]| 5.25000 1806.00]
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
1570 703A002 15729.000 SQFT| 2.75000 43254.75| 2.89000 45456.81|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1580 703B002 300.000 SQFT| 3.75000 1125.00] 3.94000 1182.00]
Traffic Control Legends, Class 2, Type | \ |
1590 703C001 2204.000 SQFT| 3.00000 6612.00| 3.15000 6942.60 |
\ I
\ |

Markings Or Legends (Plastic) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
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TABULATION OF BIDS
CALL ORDER 002 CONTRACT 1ID 20050527002 COUNTIES TALLADEGA
LETTING DATE 05/27/05 10:00 AM DIVISION
| ( 1 ) 13022 | ( 2 01087 | ( )
|[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1600 703D001 192.000 SQFT| 2.00000 384.00] 2.10000 403.20]
Temporary Traffic Control Markings | \ |
1610 705A011 31920.000 EACH] 5.50000 175560.00] 5.78000 184497.60|
Pavement Markers, Class C, Type 1-A | | |
1620 705A012 20010.000 EACH] 5.50000 110055.00]| 5.78000 115657.80]
Pavement Markers, Class C, Type 1-B | \
1630 705A022 624.000 EACH] 5.50000 3432.00] 5.78000 3606.72]
Pavement Markers, Class C, Type 2-C | \
1640 705A030 371.000 EACH]| 5.50000 2040.50] 5.78000 2144.38]
Pavement Markers, Class A-H, Type 2-C | \ |
1650 705A031 1974.000 EACH] 5.50000 10857.00| 5.78000 11409.72|
Pavement Markers, Class A-H, Type 1-A | \ |
1660 705A032 1670.000 EACH] 5.50000 9185.00| 5.78000 9652.60 |
Pavement Markers, Class A-H, Type 1-B | \ |
1670 705A037 55.000 EACH| 5.50000 302.50] 5.78000 317.90]
Pavement Markers, Class A-H, Type 2-D | \ |
1680 707A000 27.000 EACH] 32.01000 864.27| 33.39000 901.53]
Type 1, Yellow Delineator Installation | \ |
1690 707A006 27.000 EACH] 32.01000 864.27| 33.39000 901.53]|
Type 1, Clear Delineator Installation | \ |
1700 707A007 25.000 EACH] 32.01000 800.25]| 33.39000 834.75]
Type 2, Clear Delineator Installation | \ |
1710 707A024 42.000 EACH| 32.01000 1344.42| 33.39000 1402.38]
Type 2B, Red And Amber Delineator | | |
Installation | | |
1720 707A026 10.000 EACH| 32.01000 320.10] 33.39000 333.90]
Type 1B, Clear And Red Delineator | \ |
Installation | | |
1730 707G000 1129.000 EACH] 26.68000 30121.72| 27.83000 31420.07|
Barrier Rail Mounted Delineator | \ |
(Mono-Directional) | | |
1740 710A115 192.000 SQFT| 16.01000 3073.92| 16.70000 3206.40]
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | | |
1750 710B0O01 126.000 LF | 5.34000 672.84| 5.57000 701.82|
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
1760 711A000 LUMP | 5495.00000 5495.00] 20160.00000 20160.00|
| \ |

Roadway Sign Relocation



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 002 -13
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 20050527002 COUNTIES : TALLADEGA
LETTING DATE : 05/27/05 10:00 AM DIVISION : 04
| ( 1 ) 13022 | ( 2 ) 01087 ( )

|
|[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1770 720A031 1.000 EACH]| 32115.00000 32115.00] 16800.00000 16800.00]
Vehicular Impact Attenuator | | |
Assembly (Bi-directional, "70 mph")

| \ |
1780 726A000 400.000 LF | 38.00000 15200.00| 26.25000 10500.00|
Portable Concrete Safety Barriers, Type | \ |
6 I \ I
1790 726A001 40.000 LF | 50.00000 2000.00] 63.00000 2520.00]
Portable Concrete Safety Barriers, Type | | |
6-A | \ |
1800 726D025 4.000 EACH| 11340.00000 45360.00| 16800.00000 67200.00 |
Portable Impact Attenuator Assembly | | |
(Unidirectional, TL-3) | \ |
1810 728A000 2.000 EACH| 20000.00000 40000.00| 16800.00000 33600.00 |
Truck Mounted Impact Attenuator Unit | \ |
1820 731A001 2.000 EACH| 4320.00000 8640.00| 8137.50000 16275.00 |
Traffic Counting Units, Type B | \ |
1830 740B00O 3006.000 SQFT| 10.00000 30060.00| 9.45000 28406.70 |
Construction Signs | \ |
1840 740C000 769.000 SQFT| 12.50000 9612.50| 11.13000 8558.97]
Special Construction Signs | \ |
1850 740D000 840.000 EACH] 70.00000 58800.00| 73.50000 61740.00]
Channelizing Drums | \ |
1860 740E000 250.000 EACH] 1.00000 250.00 | 16.80000 4200.00]
Cones (36 Inches High) | | |
1870 740F002 8.000 EACH] 250.00000 2000.00| 222.60000 1780.80]
Barricades, Type III | \ |
1880 7401005 6.000 EACH] 600.00000 3600.00] 525.00000 3150.00]
Warning Lights, Type B (Detachable Head | \ |
1890 740L004 2300.000 EACH]| 215.00000 494500.00| 222.60000 511980.00]
Vertical Panel, Type II (Single-Sided) | \ |
1900 740M001 250.000 EACH] 1.00000 250.00 | 9.45000 2362.50|
Ballast For Cone | \ |
1910 741co010 2.000 EACH| 4100.00000 8200.00| 4221.00000 8442.00]
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
1920 742A001 2.000 EACH| 13555.00000 27110.00] 14700.00000 29400.00]
Portable Changeable Message Sign, Type | \ |
1930 999 000 4500.000 HOUR| 0.80000 3600.00| 0.80000 3600.00]
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS | $ 28,411,762.64] $ 33,094,513.35] $ 0.00
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | $ 28,411,762.64| S 33,094,513.35]| $




CALL ORDER
LETTING DATE

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

003 CONTRACT ID : 20050527003
05/27/05 10:00 AM DIVISION : 02
CONTRACT TIME : 810 Calendar Days

CONTRACT DESCRIPTION : FLORENCE
for constructing the Grade, Drainage, Partial Base, Pave and

Bridges on SR-24

(Corridor "V") from the Mississippi state

line through Red Bay to SR-247. Length 5.840 mi.

COUNTIES

PROJECT (S)

FRANKLIN

DATE
PAGE

APD-0355(505)

05/31/05
003 -1

RANK

QO JOo Ul WM

VENDOR NO./NAME

S & M EQUIPMENT CO., INC.

W. S. NEWELL & SONS, INC.

NEWELL ROADBUILDERS, INC.

EUTAW CONSTRUCTION COMPANY, INC.

HILL BROTHERS CONSTRUCTION & ENGINEERING COMPANY, INC.
TANNER CONSTRUCTION COMPANY, INC.

ELMO GREER & SONS, LLC

ALABAMA BRIDGE BUILDERS, INC.

Uy Uy O Uy > Uy >

20,465,148.
22,597,300.
23,653,399.
23,712,864.
24,268,518.
25,353,281.
27,960,007.
28,358,036.

% OVER

LOW BID



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 003 -2
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20050527003 COUNTIES FRANKLIN
LETTING DATE 05/27/05 10:00 AM DIVISION
| ( 1 ) 19074 | ( 2 ) 14007 | ( 3 ) 14001
|S & M EQUIPMENT CO., INC. [W. S. NEWELL & SONS, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A002 LUMP| 574000.00000 574000.00| 861000.00000 861000.00|] 861000.00000 861000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000 Per Acre) | | |
(Approximately 287 Acres) | \ |
0020 205A001 1.000 EACH] 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 1 | | |
0030 205A002 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 2 | | |
0040 205A003 1.000 EACH] 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 3 | | |
0050 205A004 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 4 | | |
0060 205A005 1.000 EACH] 2500.00000 2500.00 | 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 5 | | |
0070 205A006 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 6 | | |
0080 205A007 1.000 EACH] 2500.00000 2500.00 | 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 7 | | |
0090 205A008 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 8 | | |
0100 205A009 1.000 EACH] 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 9 | | |
0110 205A010 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 10 | | |
0120 205A011 1.000 EACH] 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 11 | | |
0130 205A012 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 12 | | |
0140 205A013 1.000 EACH] 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 13 | | |
0150 205A014 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 14 | | |
0160 205A015 1.000 EACH] 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 15 | | |
0170 205A016 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 16 | | |
0180 205A017 1.000 EACH] 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 17 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 003 -3
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20050527003 COUNTIES FRANKLIN
LETTING DATE 05/27/05 10:00 AM DIVISION 02
| ( 1 ) 19074 | ( 2 14007 | ( 3 ) 14001
|S & M EQUIPMENT CO., INC. [W. S. NEWELL & SONS, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0190 205A018 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 18 | | |
0200 205A019 1.000 EACH] 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 19 | | |
0210 205A020 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 20 | | |
0220 205A021 1.000 EACH] 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal of Structures, Structure No. 21 | | |
0230 205A022 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 22 | | |
0240 205A023 1.000 EACH] 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 23 | | |
0250 205A024 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 24 | | |
0260 205A025 1.000 EACH] 2500.00000 2500.00 | 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 25 | | |
0270 205A026 1.000 EACH]| 10000.00000 10000.00] 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 26 | | |
0280 205A027 1.000 EACH] 2500.00000 2500.00 | 318.00000 318.00| 1.00000 1.00
Removal Of structures, Structure No. 27 | | |
0290 205A028 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 28 | | |
0300 205A029 1.000 EACH] 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 29 | | |
0310 205A030 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 30 | | |
0320 205A031 1.000 EACH] 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 31 | | |
0330 205A032 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 32 | | |
0340 205A033 1.000 EACH] 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 33 | | |
0350 205A034 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 34 | | |
0360 205A035 1.000 EACH] 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 35 | | |
0370 205A036 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 36 | | |
0380 205A037 1.000 EACH] 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 37 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 003 -4
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20050527003 COUNTIES FRANKLIN
LETTING DATE 05/27/05 10:00 AM DIVISION 02
| ( 1 ) 19074 | ( 2 14007 | ( ) 14001
|S & M EQUIPMENT CO., INC. [W. S. NEWELL & SONS, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | PRICE AMOUNT
—————————————————————————————————————————— e
0390 205A038 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 38 | | |
0400 205A039 1.000 EACH] 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 39 | | |
0410 205A040 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 40 | | |
0420 205A041 1.000 EACH] 10000.00000 10000.00] 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 41 | | |
0430 205A042 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 42 | | |
0440 205A043 1.000 EACH] 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 43 | | |
0450 205A044 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 44 | | |
0460 205A045 1.000 EACH] 2500.00000 2500.00 | 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 45 | | |
0470 205A046 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 46 | | |
0480 205A047 1.000 EACH] 2500.00000 2500.00 | 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 47 | | |
0490 205A048 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 48 | | |
0500 205A049 1.000 EACH] 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 49 | | |
0510 205A050 1.000 EACH]| 2500.00000 2500.00| 318.00000 318.00| 1.00000 1.00
Removal Of Structures, Structure No. 50 | | |
0520 206C002 1262.000 SQYD| 2.00000 2524.00 | 3.18000 4013.16| 2.50000 3155.00
Removing Concrete Slope Paving | \ |
0530 206C010 2524.000 SQYD| 3.00000 7572.00| 5.30000 13377.20] 2.50000 6310.00
Removing Concrete Driveway | \ |
0540 206D000 2007.000 LF | 3.00000 6021.00] 3.18000 6382.26] 2.50000 5017.50
Removing Pipe | \ |
0550 210A000 3794374.000 CUYD| 1.22000 4629136.28| 1.87000 7095479.38| 2.20000 8347622.80
Unclassified Excavation | | |
0560 210C000 34710.000 CUYD]| 4.00000 138840.00] 3.00000 104130.00] 4.60000 159666.00
Muck Excavation | \ |
0570 210E001 30495.000 CUYD]| 20.75000 632771.25| 28.92000 881915.40] 29.85000 910275.75
Borrow Excavation (Underwater | | |
\ |

Embankment)



Superpave Bituminous Concrete Upper
Binder Layer, 3/4" Maximum Aggregate
ESAL Range C/D

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 003 -5
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20050527003 COUNTIES FRANKLIN
LETTING DATE 05/27/05 10:00 AM DIVISION 02
| ( 1 ) 19074 | ( 2 ) 14007 | ( 3 ) 14001
|S & M EQUIPMENT CO., INC. [W. S. NEWELL & SONS, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0580 214A000 20375.000 CUYD| 3.50000 71312.50| 5.50000 112062.50| 3.80000 77425.00
Structure Excavation | | |
0590 214B001 4729.000 CUYD]| 22.00000 104038.00] 20.00000 94580.00 | 24.65000 116569.85
Foundation Backfill, Commercial | | |
0600 230A000 105.000 RBST| 506.00000 53130.00 | 282.50000 29662.50] 200.00000 21000.00
Roadbed Processing | | |
0610 301A008 26069.000 SQYD| 3.95000 102972.55] 4.51000 117571.19] 4.90000 127738.10
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 5" Compacted Thickness | | |
0620 301E008 30963.000 TON | 13.45000 416452.35| 16.65000 515533.95| 12.10000 374652.30
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed | \ I
0630 401A000 832.000 SQYD] 1.00000 832.00] 3.00000 2496.00 | 3.00000 2496.00
Bituminous Treatment A | | |
0640 401A006 38305.000 SQYD| 1.22000 46732.10] 1.11000 42518.55| 1.11000 42518.55
Bituminous Treatment G | | |
0650 405A000 1696.000 GAL | 1.00000 1696.00| 1.09000 1848.64| 1.09000 1848.64
Tack Coat | | |
0660 424A336 33.000 TON | 100.00000 3300.00] 42.00000 1386.00] 75.00000 2475.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/8" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0670 424A340 2108.000 TON | 50.00000 105400.00] 36.91000 77806.28| 36.91000 77806.28
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0680 424A360 986.000 TON | 50.00000 49300.00 | 36.14000 35634.04| 36.14000 35634.04
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0690 424A366 1000.000 TON | 40.00000 40000.00 | 38.00000 38000.00] 38.00000 38000.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0700 424B635 3000.000 TON | 40.00000 120000.00] 34.10000 102300.00| 34.10000 102300.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size MIx, ESAL Range A/B | \ |
0710 424B650 1242.000 TON | 40.00000 49680.00] 34.60000 42973.20| 34.60000 42973.20
| \ |
| \ |
| \ |

Size Mixk,



Steel Reinforcement For Bridge
Superstructure, Station 209+35.0,
Approx. 153,000 1lbs.

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
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TABULATION OF BIDS
CALL ORDER : 003 CONTRACT ID : 20050527003 COUNTIES FRANKLIN
LETTING DATE : 05/27/05 10:00 AM DIVISION : 02
| ( 1 ) 19074 | ( 2 ) 14007 | ( 3 ) 14001
|S & M EQUIPMENT CO., INC. [W. S. NEWELL & SONS, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
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0720 424B658 1000.000 TON | 40.00000 40000.00| 37.20000 37200.00 | 37.20000 37200.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0730 424C285 50.000 TON | 60.00000 3000.00] 49.60000 2480.00] 75.00000 3750.00
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0740 424C360 2026.000 TON | 40.00000 81040.00| 33.90000 68681.40] 33.90000 68681.40
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mixk, | \ |
ESAL Range C/D | \ |
0750 424C364 1000.000 TON | 50.00000 50000.00| 36.21000 36210.00 | 69.00000 69000.00
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0760 430B014 100.000 TON | 20.00000 2000.00| 26.50000 2650.00] 20.00000 2000.00
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ I
0770 430B032 55960.000 TON | 14.00000 783440.00] 14.00000 783440.00| 14.95000 836602.00
Aggregate Surfacing (ALDOT #57 Or #410 | \ |
Modified) | \ |
0780 430B040 1021.000 TON | 17.00000 17357.00| 24.15000 24657.15] 21.65000 22104.65
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) I \ |
0790 450B000 356.000 SQYD] 68.25000 24297.00| 60.00000 21360.00 | 65.00000 23140.00
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0800 502A000 1191132.000 LB | 0.69000 821881.08]| 0.62000 738501.84| 0.58000 690856.56
Steel Reinforcement | \ |
0810 502B000O LUMP| 102900.00000 102900.00] 123000.00000 123000.00] 98000.00000 98000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 437+62.79, | |
Approx. 163,900 lbs. | \ |
0820 502B001 LUMP | 78750.00000 78750.00| 95000.00000 95000.00 | 75000.00000 75000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 464+96.21, | |
Approx. 125,600 lbs. | \ |
0830 502B002 LUMP | 96600.00000 96600.00] 115000.00000 115000.00] 92000.00000 92000.00
| \ |
| \ |
| \ |
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0840 502B003 LUMP | 58800.00000 58800.00] 70000.00000 70000.00| 56000.00000 56000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 229+64.0, | |
Approx. 93,100 1lbs. | \ |
0850 502B004 LUMP | 58800.00000 58800.00] 70000.00000 70000.00| 56000.00000 56000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 243+93.0, | |
Approx. 93,100 1lbs. | \ |
0860 502B005 LUMP | 44100.00000 44100.00] 53000.00000 53000.00| 42000.00000 42000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 263+82.0, | |
Approx. 70,000 lbs. | \ |
0870 502B006 LUMP | 36750.00000 36750.00] 44000.00000 44000.00| 35000.00000 35000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 270+32.0, | \
Approx. 58,000 lbs. | \ |
0880 505A002 11.000 EACH]| 1207.50000 13282.50] 3000.00000 33000.00| 1150.00000 12650.00
Steel Test Piles (HP 12x53) | \ |
0890 505B057 11.000 EACH]| 1995.00000 21945.00 | 2000.00000 22000.00| 1900.00000 20900.00
Static Loading Tests (HP 12x53) | |
0900 505B087 11.000 EACH]| 1312.50000 14437.50] 500.00000 5500.00| 1250.00000 13750.00
Dynamic Loading Tests (HP 12x53) | \ |
0910 505M002 9720.000 LF | 28.35000 275562.00] 25.00000 243000.00| 27.00000 262440.00
Steel Piling Furnished And Driven (HP | | |
12x53) | \ |
0920 506A003 689.000 LF | 328.65000 226439.85| 350.00000 241150.00]| 313.00000 215657.00
Drilled Shaft Excavation, 5'-0" Diamete | | |
0930 506A005 932.000 LF | 239.40000 223120.80] 300.00000 279600.00| 228.00000 212496.00
Drilled Shaft Excavation, 3'-6" Diamete | | |
0940 506A008 256.000 LF | 299.25000 76608.00| 275.00000 70400.00 | 285.00000 72960.00
Drilled Shaft Excavation, 4'-0" Diamete | | |
0950 506C041 932.000 LF | 59.85000 55780.20] 100.00000 93200.00]| 57.00000 53124.00
Drilled Shaft Construction, 3'-6" | | |
Diameter, Class DS1 Concrete | | |
0960 506C042 256.000 LF | 59.85000 15321.60] 100.00000 25600.00| 57.00000 14592.00
Drilled Shaft Construction, 4'-0" | \ |
Diameter, Class DS1 Concrete | | |
0970 506C044 689.000 LF | 71.40000 49194 .60 100.00000 68900.00| 68.00000 46852.00
| \ |
| \ |

Diameter,
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0980 506F008 150.000 LF | 239.40000 35910.00 | 200.00000 30000.00| 228.00000 34200.00
Permanent Drilled Shaft Casing, 4'-0" | \ |
Diameter | \ |
0990 506G001 2.000 EACH| 2992.50000 5985.00] 2500.00000 5000.00] 2850.00000 5700.00
Crosshole Sonic Logging, 3'-6" Diameter | | |
1000 506G002 1.000 EACH] 2992.50000 2992.50| 2500.00000 2500.00| 2850.00000 2850.00
Crosshole Sonic Logging, 4'-0" Diameter | \ |
1010 506G004 3.000 EACH] 4095.00000 12285.00 | 3500.00000 10500.00| 3900.00000 11700.00
Crosshole Sonic Logging, 5'-0" Diameter | | |
1020 508A000 86500.000 1B | 3.68000 318320.00| 3.25000 281125.00] 3.50000 302750.00
Structural Steel | \ |
1030 510A000 1822.000 CUYD] 393.75000 717412.50] 425.00000 774350.00 | 375.00000 683250.00
Bridge Substructure Concrete, Class A | | |
1040 510C051 LUMP| 305550.00000 305550.00| 405000.00000 405000.00| 291000.00000 291000.00
Bridge Concrete Superstructure, Station | | |
437+62.79, Approx. 811 Cu. Yds. | \ |
1050 510C052 LUMP| 220500.00000 220500.00| 283000.00000 283000.00] 210000.00000 210000.00
Bridge Concrete Superstructure, Station | \ |
464+96.21, Approx. 577 Cu. Yds. | | |
1060 510C053 LUMP| 248850.00000 248850.00|] 319000.00000 319000.00| 237000.00000 237000.00
Bridge Concrete Superstructure, Station | \ |
209+35.0, Approx. 652 Cu. Yds. | \ |
1070 510C054 LUMP| 140700.00000 140700.00| 178500.00000 178500.00| 134000.00000 134000.00
Bridge Concrete Superstructure, Station | \ |
229+64.0, Approx. 368 Cu. Yds. | \ |
1080 510C055 LUMP| 140700.00000 140700.00| 178500.00000 178500.00| 134000.00000 134000.00
Bridge Concrete Superstructure, Station | | |
243+93.0, Approx. 368 Cu. Yds. | \ |
1090 510C056 LUMP| 105000.00000 105000.00| 134000.00000 134000.00| 100000.00000 100000.00
Bridge Concrete Superstructure, Station | \ |
263+82.0, Approx. 276 Cu. Yds. | | |
1100 510C057 LUMP | 88200.00000 88200.00] 112250.00000 112250.00]| 84000.00000 84000.00
Bridge Concrete Superstructure, Station | \ |
270+32.0, Approx. 230 Cu. Yds. | \ |
1110 510E000 9988.000 SQYD| 2.63000 26268.44| 2.60000 25968.80| 2.50000 24970.00
Grooving Concrete Bridge Decks | \ |
1120 511A050 324.000 EACH| 52.50000 17010.00 | 55.00000 17820.00 | 50.00000 16200.00
Elastomeric Bearing Type 2 (Mark B1l) | \
1130 511A052 36.000 EACH] 78.75000 2835.00] 77.00000 2772.00 | 75.00000 2700.00
Elastomeric Bearing Type 2 (Mark B3) | |
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1140 511A053 64.000 EACH| 126.00000 8064.00| 150.00000 9600.00| 120.00000 7680.00
Elastomeric Bearing Type 2 (Mark B4) | \

1150 511A072 24.000 EACH] 378.00000 9072.00 | 400.00000 9600.00| 360.00000 8640.00
Elastomeric Bearing Type 4 (Mark VB3) | \ |

1160 511A073 60.000 EACH| 493.50000 29610.00| 450.00000 27000.00| 470.00000 28200.00
Elastomeric Bearing Type 4 (Mark VB4) | \ |

1170 513B003 5406.000 LF | 64.05000 346254.30| 70.00000 378420.00 | 61.00000 329766.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |

1180 513B005 2010.000 LF | 102.90000 206829.00 | 106.00000 213060.00] 98.00000 196980.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | \ |

1190 513B019 6152.000 LF | 129.15000 794530.80]| 127.50000 784380.00 | 123.00000 756696.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-63 (Specialty Item) | \ |

1200 524A011 3182.000 CUYD]| 245.00000 779590.00]| 250.00000 795500.00 | 240.00000 763680.00
Culvert Concrete (Cast In Place) | | |

1210 524B011 219.000 CUYD| 295.00000 64605.00 | 290.00000 63510.00 | 365.00000 79935.00
Culvert Concrete Extension (Cast In | |
Place) | \ |

1220 530A001 50.000 LF | 22.00000 1100.00] 44.00000 2200.00| 25.00000 1250.00
18" Roadway Pipe (Class 3 R.C.) | \

1230 530A002 4876.000 LF | 27.00000 131652.00] 33.50000 163346.00| 28.25000 137747.00
24" Roadway Pipe (Class 3 R.C.) | \ |

1240 530A003 439.000 LF | 36.00000 15804.00 | 41.34000 18148.26| 36.00000 15804.00
30" Roadway Pipe (Class 3 R.C.) | \

1250 530A004 136.000 LF | 45.00000 6120.00 | 50.62000 6884.32| 48.00000 6528.00
36" Roadway Pipe (Class 3 R.C.) | \

1260 530A005 110.000 LF | 60.00000 6600.00 | 60.65000 6671.50] 62.00000 6820.00
42" Roadway Pipe (Class 3 R.C.) | \

1270 530A006 262.000 LF | 75.00000 19650.00 | 74.04000 19398.48| 78.50000 20567.00
48" Roadway Pipe (Class 3 R.C.) | \

1280 530A024 258.000 LF | 36.00000 9288.00 | 36.90000 9520.20] 36.00000 9288.00
24" Roadway Pipe (Class 5 R.C.) | \ |

1290 530A025 887.000 LF | 48.00000 42576.00 | 46.30000 41068.10] 49.25000 43684.75
30" Roadway Pipe (Class 5 R.C.) | \

1300 530A026 224.000 LF | 57.00000 12768.00 | 57.10000 12790.40| 61.25000 13720.00
36" Roadway Pipe (Class 5 R.C.) | \

1310 530A027 255.000 LF | 75.00000 19125.00| 68.98000 17589.90| 84.00000 21420.00
42" Roadway Pipe (Class 5 R.C.) | \
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1320 530A028 377.000 LF | 86.00000 32422.00| 84.57000 31882.89| 100.75000 37982.75
48" Roadway Pipe (Class 5 R.C.) | \
1330 530A155 867.000 LF | 28.00000 24276.00] 32.16000 27882.72| 27.00000 23409.00
24" Roadway Pipe (14 Gauge C.C.S.) | \ |
1340 530A807 67.000 LF | 28.00000 1876.00| 53.00000 3551.00] 37.00000 2479.00
18" Roadway Pipe (10 Gauge C.C.S.) | \
(Stack Pipe) (No Bedding Required) | | |
1350 530B005 188.000 LF | 75.00000 14100.00| 101.96000 19168.48| 74.50000 14006.00
51" Span, 31" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
1360 535A000 240.000 LF | 17.00000 4080.00] 19.02000 4564.80] 15.25000 3660.00
15" Side Drain Pipe | | |
1370 535A001 336.000 LF | 19.00000 6384.00| 20.82000 6995.52 | 17.25000 5796.00
18" Side Drain Pipe | \ |
1380 535A002 716.000 LF | 25.00000 17900.00 | 28.79000 20613.64| 22.00000 15752.00
24" Side Drain Pipe | \ |
1390 535A003 52.000 LF | 28.00000 1456.00| 42.40000 2204.80] 40.00000 2080.00
30" Side Drain Pipe | \ |
1400 535A005 60.000 LF | 35.00000 2100.00] 53.00000 3180.00] 50.00000 3000.00
42" Side Drain Pipe | | |
1410 535A006 68.000 LF | 41.00000 2788.00] 63.60000 4324.80] 62.00000 4216.00
48" Side Drain Pipe | \ |
1420 535B012 48.000 LF | 30.00000 1440.00] 58.30000 2798.40 | 41.00000 1968.00
29" Span, 18" Rise Side Drain Pipe | |
1430 600A000 LUMP| 1325000.00000 1325000.00| 185500.00000 185500.00] 1000000.00000 1000000.00
Mobilization | \
1440 602A000 236.000 EACH] 90.00000 21240.00] 115.00000 27140.00] 75.00000 17700.00
Right Of Way Markers | \ |
1450 606A000 5000.000 LF | 7.00000 35000.00| 13.25000 66250.00 | 9.00000 45000.00
6" Underdrain Pipe | \ |
1460 609A000 2849.000 SQYD| 23.10000 65811.90| 6.94000 19772.06| 5.20000 14814.80
Aggregate Slope Protection | \ |
1470 609B00O 4032.000 SQYD| 2.16000 8709.12| 2.39000 9636.48| 2.00000 8064.00
Geotextile Filter For Aggregate Slope | \ |
Protection | \ |
1480 610C001 37040.000 TON | 16.75000 620420.00] 21.20000 785248.00 | 19.80000 733392.00
Loose Riprap, Class 2 | \ |
1490 610D00O 2870.000 SQYD| 3.50000 10045.00] 2.39000 6859.30 | 3.00000 8610.00
| \ |

Filter Blanket
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1500 610D003 24457.000 SQYD] 2.50000 61142.50] 2.39000 58452.23| 3.00000 73371.00
Filter Blanket, Geotextile | | |
1510 614A000 992.000 CUYD| 210.00000 208320.00] 205.00000 203360.00| 270.00000 267840.00
Slope Paving | | |
1520 618B003 230.000 SQYD] 40.00000 9200.00] 50.00000 11500.00] 45.00000 10350.00
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | \ |
1530 619A002 2.000 EACH| 450.00000 900.00] 500.00000 1000.00| 565.00000 1130.00
18" Roadway Pipe End Treatment, Class 1 | | |
1540 619A003 43.000 EACH]| 500.00000 21500.00| 650.00000 27950.00| 650.00000 27950.00
24" Roadway Pipe End Treatment, Class 1 | | |
1550 619A004 7.000 EACH] 650.00000 4550.00] 1000.00000 7000.00| 725.00000 5075.00
30" Roadway Pipe End Treatment, Class 1 | | |
1560 619A005 2.000 EACH| 850.00000 1700.00] 1200.00000 2400.00] 825.00000 1650.00
36" Roadway Pipe End Treatment, Class 1 | | |
1570 619A006 4.000 EACH] 1000.00000 4000.00] 1500.00000 6000.00] 1100.00000 4400.00
42" Roadway Pipe End Treatment, Class 1 | | |
1580 619A007 3.000 EACH] 1200.00000 3600.00| 2000.00000 6000.00] 1600.00000 4800.00
48" Roadway Pipe End Treatment, Class 1 | | |
1590 619A101 16.000 EACH]| 450.00000 7200.00] 550.00000 8800.00 | 550.00000 8800.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
1600 619A102 26.000 EACH] 500.00000 13000.00] 900.00000 23400.00| 625.00000 16250.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
1610 619A103 2.000 EACH| 650.00000 1300.00] 1000.00000 2000.00]| 700.00000 1400.00
30" Side Drain Pipe End Treatment, | \
Class 1 | \ |
1620 619A105 2.000 EACH| 1000.00000 2000.00| 2000.00000 4000.00| 1000.00000 2000.00
42" Side Drain Pipe End Treatment, | |
Class 1 | | |
1630 619A106 2.000 EACH| 1200.00000 2400.00 | 2500.00000 5000.00| 1400.00000 2800.00
48" Side Drain Pipe End Treatment, | |
Class 1 | \ |
1640 619B020 2.000 EACH| 1100.00000 2200.00 | 1000.00000 2000.00]| 2000.00000 4000.00
51" Span, 31" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
1650 619B117 2.000 EACH| 550.00000 1100.00] 800.00000 1600.00| 800.00000 1600.00
29" Span, 18" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |
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1660 620A000 6.000 CUYD| 750.00000 4500.00] 1500.00000 9000.00| 600.00000 3600.00
Minor Structure Concrete | \ |
1670 621A000 4.000 EACH] 1700.00000 6800.00 | 2000.00000 8000.00] 2000.00000 8000.00
Junction Boxes, Type 1, 1P Or 5 | \ |
1680 621A001 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00] 2000.00000 4000.00
Junction Boxes, Type 1, 2P Or 5 | \ |
1690 621A004 4.000 EACH] 3500.00000 14000.00 | 4000.00000 16000.00| 4000.00000 16000.00
Junction Boxes, Type 4 | \ |
1700 621A010 6.000 EACH] 2000.00000 12000.00 | 1500.00000 9000.00| 1800.00000 10800.00
Junction Boxes, Type 3 | \ |
1710 621A058 6.000 EACH] 3500.00000 21000.00]| 1750.00000 10500.00/| 2000.00000 12000.00
Junction Boxes, Type 3 (Modified) | \
1720 621B001 1.000 EACH] 500.00000 500.00] 750.00000 750.00 | 750.00000 750.00
Junction Box Units, Type 1, 2P Or 5 | \ |
1730 621B004 7.000 EACH] 800.00000 5600.00] 1000.00000 7000.00] 750.00000 5250.00
Junction Box Units, Type 4 | \ |
1740 621C020 3.000 EACH] 1750.00000 5250.00] 1750.00000 5250.00] 1600.00000 4800.00
Inlets, Type Y | \ |
1750 621C027 1.000 EACH] 2250.00000 2250.00] 1750.00000 1750.00] 1750.00000 1750.00
Inlets, Type C | \ |
1760 621C152 45.000 EACH| 750.00000 33750.00 | 800.00000 36000.00| 800.00000 36000.00
Inlets, Type Y (Partial Base Only) | \ |
1770 621D019 20.000 EACH] 500.00000 10000.00 | 600.00000 12000.00| 500.00000 10000.00
Inlet Units, Type Y | \ |
1780 621D055 47.000 EACH| 600.00000 28200.00] 750.00000 35250.00] 500.00000 23500.00
Inlet Units, Type Y (Modified) | \ |
1790 6211001 3.000 EACH] 4500.00000 13500.00| 7500.00000 22500.00] 6500.00000 19500.00
Stilling Basins, Type 1 | \ |
1800 6211002 1.000 EACH] 8500.00000 8500.00| 8500.00000 8500.00] 7500.00000 7500.00
Stilling Basins, Type 2 | \ |
1810 630A001 2300.000 LF | 16.28000 37444.00 | 18.50000 42550.00] 15.50000 35650.00
Steel Beam Guardrail, Class A, Type 2 | \ |
1820 630C003 8.000 EACH] 1417.50000 11340.00| 1250.00000 10000.00| 1350.00000 10800.00
Guardrail End Anchor, Type 13 | \ |
1830 630C070 18.000 EACH| 1890.00000 34020.00 | 1650.00000 29700.00| 1800.00000 32400.00
Guardrail End Anchor, Type 10 Series | | |
1840 635A000 13298.000 LF | 5.97000 79389.06 | 4.49000 59708.02| 4.15000 55186.70
Woven Wire Fence | \ |
1850 650B000O 137132.000 CUYD| 3.00000 411396.00] 2.23000 305804.36| 2.20000 301690.40
\ |

Topsoil From Stockpiles
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1860 652A100 169.000 ACRE] 715.00000 120835.00| 550.00000 92950.00| 850.00000 143650.00
Seeding | | |
1870 652C000 169.000 ACRE| 93.50000 15801.50]| 65.00000 10985.00] 65.00000 10985.00
Mowing | | |
1880 654A001 2450.000 SQYD]| 4.95000 12127.50] 4.00000 9800.00| 5.00000 12250.00
Solid Sodding (Bermuda) | | |
1890 656A010 169.000 ACRE| 715.00000 120835.00] 500.00000 84500.00| 750.00000 126750.00
Mulching | \ |
1900 659A002 43404.000 SQYD| 4.95000 214849.80| 4.00000 173616.00]| 1.90000 82467.60
Erosion Control Netting, Class C1l | | |
1910 665C000 5175.000 LF | 13.00000 67275.00| 15.00000 77625.00] 3.60000 18630.00
15" Temporary Pipe | \ |
1920 665E000 3560.000 SQYD| 1.00000 3560.00| 1.59000 5660.40]| 0.25000 890.00
Polyethylene | | |
1930 665G000 800.000 EACH] 4.00000 3200.00| 2.12000 1696.00| 0.25000 200.00
Sand Bags | | |
1940 6651000 14950.000 TON | 17.50000 261625.00] 21.20000 316940.00] 8.15000 121842.50
Temporary Riprap, Class 2 | \ |
1950 665J000 36660.000 LF | 4.00000 146640.00] 4.13000 151405.80] 4.25000 155805.00
Silt Fence, Type A | \ |
1960 665K000 5940.000 CUYD]| 5.00000 29700.00] 6.36000 37778.40] 2.00000 11880.00
Drainage Sump Excavation | | |
1970 665L000 1900.000 LF | 22.00000 41800.00] 10.60000 20140.00| 2.50000 4750.00
Floating Basin Boom | | |
1980 665N000 980.000 TON | 17.00000 16660.00| 21.20000 20776.00] 7.00000 6860.00
Temporary Coarse Aggregate, ALDOT | \ |
Number 1 | | |
1990 6650001 4390.000 LF | 2.00000 8780.00] 1.06000 4653.40| 0.50000 2195.00
Silt Fence Removal | | |
2000 665Q001 9160.000 LF | 6.50000 59540.00| 10.60000 97096.00| 5.75000 52670.00
20 Inch Wattle | \ I
2010 665T000 9500.000 LF | 3.00000 28500.00 | 2.12000 20140.00| 2.50000 23750.00
Temporary Earth Berms | | |
2020 666A001 105.000 ACRE] 60.00000 6300.00] 35.00000 3675.00] 0.01000 1.05
Pest Control Treatment | | |
2030 672C000 20.000 EACH] 165.00000 3300.00| 159.00000 3180.00| 150.00000 3000.00
Flocculant Log | |
2040 680A000 LUMP| 340000.00000 340000.00| 64575.00000 64575.00|] 425000.00000 425000.00
\ |

Engineering Controls
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
2050 701A004 3.000 MILE] 605.00000 1815.00] 550.00000 1650.00] 550.00000 1650.00
Solid White, Class 1, Type A Traffic | \ |
Stripe | | |
2060 701A012 3.000 MILE] 605.00000 1815.00] 550.00000 1650.00] 550.00000 1650.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
2070 701A028 1.000 MILE] 2200.00000 2200.00] 2000.00000 2000.00| 2000.00000 2000.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
2080 701A048 2.000 MILE| 2750.00000 5500.00] 2500.00000 5000.00] 2500.00000 5000.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
2090 701c001 8.000 MILE| 748.00000 5984.00| 680.00000 5440.00] 680.00000 5440.00
Solid Temporary Traffic Stripe | \ |
2100 701D007 1.000 MILE] 1815.00000 1815.00] 1650.00000 1650.00] 1650.00000 1650.00
Solid Traffic Stripe Removed (Paint) | | |
2110 701D008 1.000 MILE] 1925.00000 1925.00] 1750.00000 1750.00] 1750.00000 1750.00
Solid Traffic Stripe Removed (Plastic) | \ |
2120 701E003 840.000 LF | 2.20000 1848.00] 2.00000 1680.00] 2.00000 1680.00
Solid Temporary Traffic Stripe (Tape) | \ |
2130 701G124 912.000 LF | 3.06000 2790.72| 2.78000 2535.36| 2.78000 2535.36
Solid White, Class 3W, Type A Traffic | \ |
Stripe | | |
2140 701G125 900.000 LF | 4.84000 4356.00] 4.40000 3960.00] 4.40000 3960.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
2150 701G132 912.000 LF | 3.06000 2790.72| 2.78000 2535.36| 2.78000 2535.36
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe I \ |
2160 701G133 800.000 LF | 4.84000 3872.00] 4.40000 3520.00] 4.40000 3520.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
2170 703A002 4813.000 SQFT| 3.30000 15882.90 | 3.00000 14439.00| 3.00000 14439.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
2180 703D000O 704.000 SQFT| 13.20000 9292.80 | 12.00000 8448.00] 12.00000 8448.00
Temporary Traffic Control Markings | \ |
(Tape) | \ |
2190 703D001 500.000 SQFT| 1.65000 825.00] 1.50000 750.00 | 1.50000 750.00
| \ |

Temporary Traffic Control Markings
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
2200 705A032 240.000 EACH| 6.05000 1452.00]| 5.50000 1320.00] 5.50000 1320.00
Pavement Markers, Class A-H, Type 1-B | \ |
2210 705A037 197.000 EACH] 6.05000 1191.85] 5.50000 1083.50] 5.50000 1083.50
Pavement Markers, Class A-H, Type 2-D | | |
2220 705A038 120.000 EACH] 6.05000 726.00| 5.50000 660.00| 5.50000 660.00
Pavement Markers, Class A-H, Type 2-E | \ |
2230 710A098 54.000 SQFT| 17.60000 950.40] 15.90000 858.60] 15.75000 850.50
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type I Background) | \ |
2240 710A126 53.000 SQFT| 20.90000 1107.70] 21.29000 1128.37] 18.75000 993.75
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | \ |
2250 710B001 169.000 LF | 5.50000 929.50] 8.48000 1433.12] 5.00000 845.00
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
2260 713A000 50.000 LF | 141.75000 7087.50]| 130.00000 6500.00 | 135.00000 6750.00
Permanent Barricades | \ |
2270 726A000 100.000 LF | 40.00000 4000.00] 53.00000 5300.00] 100.00000 10000.00
Portable Concrete Safety Barriers, Type | \ |
6 I \ I
2280 726A001 20.000 LF | 75.00000 1500.00] 79.50000 1590.00] 150.00000 3000.00
Portable Concrete Safety Barriers, Type | | |
6-A | \ |
2290 726D026 2.000 EACH| 8500.00000 17000.00| 15500.00000 31000.00 | 19000.00000 38000.00
Portable Impact Attenuator Assembly | | |
(Bi-directional, TL-3) | | |
2300 740B00O 1441.000 SQFT| 8.80000 12680.80| 8.48000 12219.68] 9.00000 12969.00
Construction Signs | \ |
2310 740C000 64.000 SQFT| 9.90000 633.60] 10.60000 678.40] 9.00000 576.00
Special Construction Signs | \ |
2320 740D000 820.000 EACH] 50.00000 41000.00| 68.90000 56498.00 | 57.00000 46740.00
Channelizing Drums | \ |
2330 740E000 100.000 EACH] 15.00000 1500.00] 15.90000 1590.00] 20.00000 2000.00
Cones (36 Inches High) | | |
2340 740F002 102.000 EACH] 250.00000 25500.00| 265.00000 27030.00 | 195.00000 19890.00
Barricades, Type III | \ |
2350 7401005 55.000 EACH| 85.00000 4675.00] 503.50000 27692.50] 400.00000 22000.00
\ |

Warning Lights, Type B (Detachable
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
2360 740M001 100.000 EACH| 9.00000 900.00] 8.48000 848.00] 10.00000 1000.00
Ballast For Cone | | |
2370 742A001 2.000 EACH| 16000.00000 32000.00] 13250.00000 26500.00| 16400.00000 32800.00
Portable Changeable Message Sign, Type | | |
2380 999 000 6000.000 HOUR| 0.80000 4800.00] 0.80000 4800.00| 0.80000 4800.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 20,465,148.57| $ 22,597,300.99] $ 23,653,399.64
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 20,465,148.57| $ 22,597,300.99] $ 23,653,399.64
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LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A002 LUMP| 854000.00000 854000.00| 850000.00000 850000.00| 488000.00000 488000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000 Per Acre) | | |
(Approximately 287 Acres) | | |
0020 205A001 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 1200.00000 1200.00
Removal Of Structures, Structure No. 1 | | |
0030 205A002 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 2 | | |
0040 205A003 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 3 | | |
0050 205A004 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 4 | | |
0060 205A005 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 5 | | |
0070 205A006 1.000 EACH]| 1000.00000 1000.00] 5000.00000 5000.00| 1700.00000 1700.00
Removal Of Structures, Structure No. 6 | | |
0080 205A007 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 7 | | |
0090 205A008 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 8 | | |
0100 205A009 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 9 | | |
0110 205A010 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 10 | | |
0120 205A011 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 11 | | |
0130 205A012 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 1200.00000 1200.00
Removal Of Structures, Structure No. 12 | | |
0140 205A013 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 13 | | |
0150 205A014 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 14 | | |
0160 205A015 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 15 | | |
0170 205A016 1.000 EACH]| 1000.00000 1000.00] 5000.00000 5000.00| 1700.00000 1700.00
Removal Of Structures, Structure No. 16 | | |
0180 205A017 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 17 | | |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0190 205A018 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 18 | | |
0200 205A019 1.000 EACH] 1000.00000 1000.00] 5000.00000 5000.00| 1700.00000 1700.00
Removal Of Structures, Structure No. 19 | | |
0210 205A020 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 1200.00000 1200.00
Removal Of Structures, Structure No. 20 | | |
0220 205A021 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal of Structures, Structure No. 21 | | |
0230 205A022 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 22 | | |
0240 205A023 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 23 | | |
0250 205A024 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 24 | | |
0260 205A025 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 25 | | |
0270 205A026 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 26 | | |
0280 205A027 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of structures, Structure No. 27 | | |
0290 205A028 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 28 | | |
0300 205A029 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 29 | | |
0310 205A030 1.000 EACH]| 1000.00000 1000.00] 5000.00000 5000.00| 1700.00000 1700.00
Removal Of Structures, Structure No. 30 | | |
0320 205A031 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 31 | | |
0330 205A032 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 32 | | |
0340 205A033 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 33 | | |
0350 205A034 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 34 | | |
0360 205A035 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 35 | | |
0370 205A036 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 36 | | |
0380 205A037 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 37 | | |
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—————————————————————————————————————————— e
0390 205A038 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 38 | | |
0400 205A039 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 39 | | |
0410 205A040 1.000 EACH]| 1000.00000 1000.00] 5000.00000 5000.00| 1700.00000 1700.00
Removal Of Structures, Structure No. 40 | | |
0420 205A041 1.000 EACH] 8000.00000 8000.00] 25000.00000 25000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 41 | | |
0430 205A042 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 42 | | |
0440 205A043 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 43 | | |
0450 205A044 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 44 | | |
0460 205A045 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 45 | | |
0470 205A046 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 1200.00000 1200.00
Removal Of Structures, Structure No. 46 | | |
0480 205A047 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 47 | | |
0490 205A048 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 48 | | |
0500 205A049 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 49 | | |
0510 205A050 1.000 EACH]| 4000.00000 4000.00] 5000.00000 5000.00| 2800.00000 2800.00
Removal Of Structures, Structure No. 50 | | |
0520 206C002 1262.000 SQYD| 5.00000 6310.00| 4.00000 5048.00| 3.70000 4669.40
Removing Concrete Slope Paving | \ |
0530 206C010 2524.000 SQYD| 3.00000 7572.00| 4.00000 10096.00] 3.70000 9338.80
Removing Concrete Driveway | | |
0540 206D000 2007.000 LF | 5.00000 10035.00] 11.00000 22077.00| 4.00000 8028.00
Removing Pipe | | |
0550 210A000 3794374.000 CUYD| 1.75000 6640154.50] 1.75000 6640154.50]| 1.88000 7133423.12
Unclassified Excavation | | |
0560 210C000 34710.000 CUYD]| 2.75000 95452.50]| 5.00000 173550.00] 4.50000 156195.00
Muck Excavation | | |
0570 210E001 30495.000 CUYD]| 20.00000 609900.00 | 4.50000 137227.50] 5.00000 152475.00
Borrow Excavation (Underwater | | |
\ |

Embankment)
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LETTING DATE : 05/27/05 10:00 AM DIVISION : 02

I ( 4 ) 05009
|[EUTAW CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT |

5 ) 08016

( 6 ) 20041
HILL BROTHERS CONSTRUCTION

(
TANNER CONSTRUCTION COMPANY, IN

Superpave Bituminous Concrete Upper
Binder Layer, 3/4" Maximum Aggregate
Size Mix, ESAL Range C/D

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0580 214A000 20375.000 CUYD| 5.50000 112062.50] 12.00000 244500.00] 6.50000 132437.50
Structure Excavation | | |
0590 214B001 4729.000 CUYD]| 25.00000 118225.00] 25.00000 118225.00] 25.00000 118225.00
Foundation Backfill, Commercial | | |
0600 230A000 105.000 RBST| 175.00000 18375.00 | 750.00000 78750.00 | 130.00000 13650.00
Roadbed Processing | | |
0610 301A008 26069.000 SQYD| 5.75000 149896.75| 4.20000 109489.80| 4.50000 117310.50
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 5" Compacted Thickness | | |
0620 301E008 30963.000 TON | 18.00000 557334.00 | 14.75000 456704.25| 19.00000 588297.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed | | |
0630 401A000 832.000 SQYD] 0.70000 582.40| 2.75000 2288.00 | 2.45000 2038.40
Bituminous Treatment A | | |
0640 401A006 38305.000 SQYD] 1.15000 44050.75| 1.45000 55542.25| 1.35000 51711.75
Bituminous Treatment G | | |
0650 405A000 1696.000 GAL | 1.10000 1865.60] 1.50000 2544.00 | 1.35000 2289.60
Tack Coat | | |
0660 424A336 33.000 TON | 55.00000 1815.00] 57.00000 1881.00] 230.16000 7595.28
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/8" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0670 424A340 2108.000 TON | 40.00000 84320.00] 57.00000 120156.00] 57.17000 120514.36
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0680 424A360 986.000 TON | 40.00000 39440.00 | 57.00000 56202.00| 55.11000 54338.46
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0690 424A366 1000.000 TON | 40.00000 40000.00 | 57.00000 57000.00| 73.19000 73190.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0700 424B635 3000.000 TON | 40.00000 120000.00] 56.75000 170250.00| 53.18000 159540.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size MIx, ESAL Range A/B | \ |
0710 424B650 1242.000 TON | 40.00000 49680.00] 56.75000 70483.50] 54.54000 67738.68
| \ |
| \ |
| \ |
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—————————————————————————————————————————— o
0720 424B658 1000.000 TON | 40.00000 40000.00| 56.75000 56750.00 | 70.22000 70220.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0730 424C285 50.000 TON | 55.00000 2750.00| 52.50000 2625.00] 167.18000 8359.00
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0740 424C360 2026.000 TON | 45.00000 91170.00] 52.50000 106365.00] 51.07000 103467.82
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range C/D | \ |
0750 424C364 1000.000 TON | 50.00000 50000.00| 52.50000 52500.00 | 75.86000 75860.00
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0760 430B014 100.000 TON | 30.00000 3000.00| 20.00000 2000.00] 16.50000 1650.00
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ I
0770 430B032 55960.000 TON | 13.00000 727480.00 | 15.00000 839400.00| 17.00000 951320.00
Aggregate Surfacing (ALDOT #57 Or #410 | \ |
Modified) | \ |
0780 430B040 1021.000 TON | 25.00000 25525.00| 15.00000 15315.00] 16.00000 16336.00
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) I \ |
0790 450B000 356.000 SQYD] 60.00000 21360.00| 60.00000 21360.00 | 55.00000 19580.00
Reinforced Cement Concrete Bridge End | | |
Slab | \ |
0800 502A000 1191132.000 LB | 0.55000 655122.60 | 0.65000 774235.80 | 0.72000 857615.04
Steel Reinforcement | \ |
0810 502B000 LUMP| 100000.00000 100000.00] 110000.00000 110000.00] 113000.00000 113000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 437+62.79, | \
Approx. 163,900 lbs. | \ |
0820 502B001 LUMP | 80000.00000 80000.00| 84000.00000 84000.00] 86000.00000 86000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 464+96.21, | |
Approx. 125,600 lbs. | \ |
0830 502B002 LUMP| 100000.00000 100000.00] 102000.00000 102000.00|] 105000.00000 105000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 209+35.0, | |
| \ |

Approx. 153,000 1lbs.
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Drilled Shaft Construction, 5'-0"
Diameter, Class DS1 Concrete

\ |
\ |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0840 502B003 LUMP | 60000.00000 60000.00 | 62300.00000 62300.00| 64000.00000 64000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 229+64.0, | \
Approx. 93,100 1lbs. | \ |
0850 502B004 LUMP | 60000.00000 60000.00 | 62300.00000 62300.00| 64000.00000 64000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 243+93.0, | \
Approx. 93,100 1lbs. | \ |
0860 502B005 LUMP | 45000.00000 45000.00| 46800.00000 46800.00] 48000.00000 48000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 263+82.0, | \
Approx. 70,000 lbs. | \ |
0870 502B006 LUMP | 40000.00000 40000.00| 38800.00000 38800.00] 40000.00000 40000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 270+32.0, | \
Approx. 58,000 1bs. | \ |
0880 505A002 11.000 EACH] 1300.00000 14300.00| 4500.00000 49500.00] 6000.00000 66000.00
Steel Test Piles (HP 12x53) | \ |
0890 505B057 11.000 EACH| 2100.00000 23100.00] 4500.00000 49500.00] 9000.00000 99000.00
Static Loading Tests (HP 12x53) | |
0900 505B087 11.000 EACH] 1300.00000 14300.00| 7500.00000 82500.00] 1400.00000 15400.00
Dynamic Loading Tests (HP 12x53) | \ |
0910 505M002 9720.000 LF | 30.00000 291600.00| 33.00000 320760.00]| 30.00000 291600.00
Steel Piling Furnished And Driven (HP | | |
12x53) | \ |
0920 506A003 689.000 LF | 315.00000 217035.00] 225.00000 155025.00] 196.00000 135044.00
Drilled Shaft Excavation, 5'-0" Diamete | | |
0930 506A005 932.000 LF | 230.00000 214360.00] 280.00000 260960.00] 95.00000 88540.00
Drilled Shaft Excavation, 3'-6" Diamete | \ |
0940 506A008 256.000 LF | 285.00000 72960.00 | 310.00000 79360.00| 126.00000 32256.00
Drilled Shaft Excavation, 4'-0" Diamete | \ |
0950 506C041 932.000 LF | 57.00000 53124.00| 60.00000 55920.00 | 148.50000 138402.00
Drilled Shaft Construction, 3'-6" | | |
Diameter, Class DS1 Concrete | \ |
0960 506C042 256.000 LF | 57.00000 14592.00| 60.00000 15360.00] 179.50000 45952.00
Drilled Shaft Construction, 4'-0" | \ |
Diameter, Class DS1 Concrete | \ |
0970 506C044 689.000 LF | 68.00000 46852.00| 70.00000 48230.00] 249.50000 171905.50
| \ |
| \ |
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0980 506F008 150.000 LF | 230.00000 34500.00 | 225.00000 33750.00] 217.00000 32550.00
Permanent Drilled Shaft Casing, 4'-0" | \ |
Diameter | \ |
0990 506G001 2.000 EACH| 2850.00000 5700.00] 2850.00000 5700.00] 2515.00000 5030.00
Crosshole Sonic Logging, 3'-6" Diameter | | |
1000 506G002 1.000 EACH] 2850.00000 2850.00| 2850.00000 2850.00 | 2515.00000 2515.00
Crosshole Sonic Logging, 4'-0" Diameter | \ |
1010 506G004 3.000 EACH] 3900.00000 11700.00 | 4000.00000 12000.00| 2515.00000 7545.00
Crosshole Sonic Logging, 5'-0" Diameter | | |
1020 508A000 86500.000 1B | 3.50000 302750.00 | 2.25000 194625.00| 3.35000 289775.00
Structural Steel | \ |
1030 510A000 1822.000 CUYD] 375.00000 683250.00| 525.00000 956550.00] 470.00000 856340.00
Bridge Substructure Concrete, Class A | | |
1040 510C051 LUMP| 300000.00000 300000.00| 405500.00000 405500.00| 365000.00000 365000.00
Bridge Concrete Superstructure, Station | | |
437+62.79, Approx. 811 Cu. Yds. | \ |
1050 510C052 LUMP| 215000.00000 215000.00| 302925.00000 302925.00| 260000.00000 260000.00
Bridge Concrete Superstructure, Station | \ |
464+96.21, Approx. 577 Cu. Yds. | | |
1060 510C053 LUMP| 245000.00000 245000.00| 407500.00000 407500.00| 293000.00000 293000.00
Bridge Concrete Superstructure, Station | \ |
209+35.0, Approx. 652 Cu. Yds. | \ |
1070 510C054 LUMP| 145000.00000 145000.00| 248400.00000 248400.00] 165000.00000 165000.00
Bridge Concrete Superstructure, Station | \ |
229+64.0, Approx. 368 Cu. Yds. | \ |
1080 510C055 LUMP| 145000.00000 145000.00| 248400.00000 248400.00] 165000.00000 165000.00
Bridge Concrete Superstructure, Station | | |
243+93.0, Approx. 368 Cu. Yds. | \ |
1090 510C056 LUMP| 105000.00000 105000.00| 186300.00000 186300.00| 124000.00000 124000.00
Bridge Concrete Superstructure, Station | \ |
263+82.0, Approx. 276 Cu. Yds. | | |
1100 510C057 LUMP | 90000.00000 90000.00| 155250.00000 155250.00| 104000.00000 104000.00
Bridge Concrete Superstructure, Station | \ |
270+32.0, Approx. 230 Cu. Yds. | \ |
1110 510E000 9988.000 SQYD| 2.50000 24970.00] 3.50000 34958.00]| 1.90000 18977.20
Grooving Concrete Bridge Decks | \ |
1120 511A050 324.000 EACH| 50.00000 16200.00 | 100.00000 32400.00] 40.00000 12960.00
Elastomeric Bearing Type 2 (Mark B1l) | \
1130 511A052 36.000 EACH] 75.00000 2700.00] 130.00000 4680.00] 73.00000 2628.00
Elastomeric Bearing Type 2 (Mark B3) | |
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1140 511A053 64.000 EACH| 120.00000 7680.00| 175.00000 11200.00| 109.00000 6976.00
Elastomeric Bearing Type 2 (Mark B4) | \

1150 511A072 24.000 EACH] 360.00000 8640.00| 350.00000 8400.00] 363.00000 8712.00
Elastomeric Bearing Type 4 (Mark VB3) | \ |

1160 511A073 60.000 EACH| 470.00000 28200.00] 450.00000 27000.00| 413.00000 24780.00
Elastomeric Bearing Type 4 (Mark VB4) | \ |

1170 513B003 5406.000 LF | 61.00000 329766.00| 60.00000 324360.00| 57.00000 308142.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |

1180 513B005 2010.000 LF | 98.00000 196980.00] 80.00000 160800.00| 95.00000 190950.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | \ |

1190 513B019 6152.000 LF | 123.00000 756696.00| 115.00000 707480.00 | 120.00000 738240.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-63 (Specialty Item) | \ |

1200 524A011 3182.000 CUYD]| 310.00000 986420.00 | 400.00000 1272800.00] 306.00000 973692.00
Culvert Concrete (Cast In Place) | | |

1210 524B011 219.000 CUYD| 425.00000 93075.00 | 650.00000 142350.00]| 445.00000 97455.00
Culvert Concrete Extension (Cast In | |
Place) | \ |

1220 530A001 50.000 LF | 30.00000 1500.00] 26.00000 1300.00] 20.00000 1000.00
18" Roadway Pipe (Class 3 R.C.) | \

1230 530A002 4876.000 LF | 32.00000 156032.00] 34.00000 165784.00] 27.00000 131652.00
24" Roadway Pipe (Class 3 R.C.) | \ |

1240 530A003 439.000 LF | 40.00000 17560.00 | 44.00000 19316.00| 36.00000 15804.00
30" Roadway Pipe (Class 3 R.C.) | \

1250 530A004 136.000 LF | 55.00000 7480.00| 56.00000 7616.00] 47.00000 6392.00
36" Roadway Pipe (Class 3 R.C.) | \

1260 530A005 110.000 LF | 65.00000 7150.00] 71.00000 7810.00] 58.00000 6380.00
42" Roadway Pipe (Class 3 R.C.) | \

1270 530A006 262.000 LF | 75.00000 19650.00] 86.00000 22532.00| 71.00000 18602.00
48" Roadway Pipe (Class 3 R.C.) | \

1280 530A024 258.000 LF | 43.00000 11094.00 | 46.00000 11868.00| 39.00000 10062.00
24" Roadway Pipe (Class 5 R.C.) | \ |

1290 530A025 887.000 LF | 56.00000 49672.00| 61.00000 54107.00| 52.00000 46124.00
30" Roadway Pipe (Class 5 R.C.) | \

1300 530A026 224.000 LF | 67.00000 15008.00 | 74.00000 16576.00 | 62.00000 13888.00
36" Roadway Pipe (Class 5 R.C.) | \

1310 530A027 255.000 LF | 88.00000 22440.00 | 97.00000 24735.00| 84.00000 21420.00
42" Roadway Pipe (Class 5 R.C.) | \
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1320 530A028 377.000 LF | 102.00000 38454.00| 105.00000 39585.00| 98.00000 36946.00
48" Roadway Pipe (Class 5 R.C.) | \
1330 530A155 867.000 LF | 31.00000 26877.00] 33.00000 28611.00] 46.00000 39882.00
24" Roadway Pipe (14 Gauge C.C.S.) | \ |
1340 530A807 67.000 LF | 30.00000 2010.00] 40.00000 2680.00] 46.00000 3082.00
18" Roadway Pipe (10 Gauge C.C.S.) | \
(Stack Pipe) (No Bedding Required) | | |
1350 530B005 188.000 LF | 77.00000 14476.00 | 90.00000 16920.00 | 73.00000 13724.00
51" Span, 31" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
1360 535A000 240.000 LF | 18.00000 4320.00] 18.00000 4320.00] 15.00000 3600.00
15" Side Drain Pipe | | |
1370 535A001 336.000 LF | 21.00000 7056.00 | 20.00000 6720.00 | 18.00000 6048.00
18" Side Drain Pipe | \ |
1380 535A002 716.000 LF | 25.00000 17900.00 | 27.00000 19332.00| 22.00000 15752.00
24" Side Drain Pipe | \ |
1390 535A003 52.000 LF | 40.00000 2080.00] 42.00000 2184.00] 31.00000 1612.00
30" Side Drain Pipe | \ |
1400 535A005 60.000 LF | 50.00000 3000.00] 57.00000 3420.00] 44.00000 2640.00
42" Side Drain Pipe | | |
1410 535A006 68.000 LF | 60.00000 4080.00| 74.00000 5032.00] 53.00000 3604.00
48" Side Drain Pipe | \ |
1420 535B012 48.000 LF | 40.00000 1920.00] 32.00000 1536.00] 33.00000 1584.00
29" Span, 18" Rise Side Drain Pipe | |
1430 600A000 LUMP| 1500000.00000 1500000.00| 1000000.00000 1000000.00| 2213000.00000 2213000.00
Mobilization | \
1440 602A000 236.000 EACH] 100.00000 23600.00| 95.00000 22420.00] 95.00000 22420.00
Right Of Way Markers | \ |
1450 606A000 5000.000 LF | 8.00000 40000.00| 9.50000 47500.00 | 13.00000 65000.00
6" Underdrain Pipe | \ |
1460 609A000 2849.000 SQYD| 11.00000 31339.00| 7.00000 19943.00| 5.60000 15954.40
Aggregate Slope Protection | \ |
1470 609B00O 4032.000 SQYD| 3.00000 12096.00| 2.50000 10080.00] 1.25000 5040.00
Geotextile Filter For Aggregate Slope | \ |
Protection | \ |
1480 610C001 37040.000 TON | 25.00000 926000.00 21.00000 777840.00 | 24.00000 888960.00
Loose Riprap, Class 2 | \ |
1490 610D00O 2870.000 SQYD| 4.00000 11480.00| 2.50000 7175.00] 6.00000 17220.00
| \ |

Filter Blanket
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1500 610D003 24457.000 SQYD] 4.00000 97828.00| 2.50000 61142.50] 1.40000 34239.80
Filter Blanket, Geotextile | | |
1510 614A000 992.000 CUYD| 325.00000 322400.00] 210.00000 208320.00| 195.00000 193440.00
Slope Paving | | |
1520 618B003 230.000 SQYD] 52.00000 11960.00] 40.00000 9200.00] 35.00000 8050.00
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | \ |
1530 619A002 2.000 EACH| 500.00000 1000.00] 535.00000 1070.00| 470.00000 940.00
18" Roadway Pipe End Treatment, Class 1 | | |
1540 619A003 43.000 EACH]| 650.00000 27950.00 | 635.00000 27305.00| 550.00000 23650.00
24" Roadway Pipe End Treatment, Class 1 | | |
1550 619A004 7.000 EACH] 1000.00000 7000.00] 850.00000 5950.00| 740.00000 5180.00
30" Roadway Pipe End Treatment, Class 1 | | |
1560 619A005 2.000 EACH| 1200.00000 2400.00 | 1100.00000 2200.00] 950.00000 1900.00
36" Roadway Pipe End Treatment, Class 1 | | |
1570 619A006 4.000 EACH] 1500.00000 6000.00| 1450.00000 5800.00| 1200.00000 4800.00
42" Roadway Pipe End Treatment, Class 1 | | |
1580 619A007 3.000 EACH] 2000.00000 6000.00| 1700.00000 5100.00| 1500.00000 4500.00
48" Roadway Pipe End Treatment, Class 1 | | |
1590 619A101 16.000 EACH]| 550.00000 8800.00] 550.00000 8800.00 | 470.00000 7520.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
1600 619A102 26.000 EACH] 900.00000 23400.00 | 650.00000 16900.00] 550.00000 14300.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
1610 619A103 2.000 EACH| 1000.00000 2000.00 | 875.00000 1750.00| 740.00000 1480.00
30" Side Drain Pipe End Treatment, | \
Class 1 | \ |
1620 619A105 2.000 EACH| 2000.00000 4000.00] 1450.00000 2900.00]| 1200.00000 2400.00
42" Side Drain Pipe End Treatment, | |
Class 1 | | |
1630 619A106 2.000 EACH| 2500.00000 5000.00| 1750.00000 3500.00]| 1500.00000 3000.00
48" Side Drain Pipe End Treatment, | |
Class 1 | \ |
1640 619B020 2.000 EACH| 1000.00000 2000.00 | 1550.00000 3100.00| 1300.00000 2600.00
51" Span, 31" Rise Roadway Pipe End | |
Treatment, Class 1 | | |
1650 619B117 2.000 EACH| 800.00000 1600.00] 750.00000 1500.00]| 600.00000 1200.00
29" Span, 18" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |
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1660 620A000 6.000 CUYD| 1700.00000 10200.00 | 650.00000 3900.00] 600.00000 3600.00
Minor Structure Concrete | \ |
1670 621A000 4.000 EACH] 2000.00000 8000.00| 2400.00000 9600.00| 3300.00000 13200.00
Junction Boxes, Type 1, 1P Or 5 | \ |
1680 621A001 2.000 EACH| 2000.00000 4000.00] 2600.00000 5200.00] 5400.00000 10800.00
Junction Boxes, Type 1, 2P Or 5 | \ |
1690 621A004 4.000 EACH] 4000.00000 16000.00 | 4850.00000 19400.00| 600.00000 2400.00
Junction Boxes, Type 4 | \ |
1700 621A010 6.000 EACH] 1500.00000 9000.00 | 3000.00000 18000.00| 1100.00000 6600.00
Junction Boxes, Type 3 | \ |
1710 621A058 6.000 EACH] 1750.00000 10500.00| 3250.00000 19500.00| 9000.00000 54000.00
Junction Boxes, Type 3 (Modified) | \
1720 621B001 1.000 EACH] 750.00000 750.00] 650.00000 650.00| 3300.00000 3300.00
Junction Box Units, Type 1, 2P Or 5 | \ |
1730 621B004 7.000 EACH] 1000.00000 7000.00| 1100.00000 7700.00] 9000.00000 63000.00
Junction Box Units, Type 4 | \ |
1740 621C020 3.000 EACH] 1750.00000 5250.00] 2200.00000 6600.00 | 1350.00000 4050.00
Inlets, Type Y | \ |
1750 621C027 1.000 EACH] 1750.00000 1750.00] 1900.00000 1900.00] 800.00000 800.00
Inlets, Type C | \ |
1760 621C152 45.000 EACH| 800.00000 36000.00 | 1100.00000 49500.00| 400.00000 18000.00
Inlets, Type Y (Partial Base Only) | \ |
1770 621D019 20.000 EACH] 600.00000 12000.00 | 550.00000 11000.00| 400.00000 8000.00
Inlet Units, Type Y | \ |
1780 621D055 47.000 EACH| 750.00000 35250.00 | 550.00000 25850.00| 1350.00000 63450.00
Inlet Units, Type Y (Modified) | \ |
1790 6211001 3.000 EACH] 7500.00000 22500.00] 6500.00000 19500.00/| 6500.00000 19500.00
Stilling Basins, Type 1 | \ |
1800 6211002 1.000 EACH] 8500.00000 8500.00| 7500.00000 7500.00] 10500.00000 10500.00
Stilling Basins, Type 2 | \ |
1810 630A001 2300.000 LF | 15.50000 35650.00 | 16.75000 38525.00] 15.50000 35650.00
Steel Beam Guardrail, Class A, Type 2 | \ |
1820 630C003 8.000 EACH] 1400.00000 11200.00| 1450.00000 11600.00| 1350.00000 10800.00
Guardrail End Anchor, Type 13 | \ |
1830 630C070 18.000 EACH| 2000.00000 36000.00 | 1950.00000 35100.00] 1800.00000 32400.00
Guardrail End Anchor, Type 10 Series | \ |
1840 635A000 13298.000 LF | 4.50000 59841.00 | 4.50000 59841.00| 4.15000 55186.70
Woven Wire Fence | \ |
1850 650B000O 137132.000 CUYD| 2.50000 342830.00 | 2.20000 301690.40| 1.50000 205698.00
\ |

Topsoil From Stockpiles
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1860 652A100 169.000 ACRE] 550.00000 92950.00 | 575.00000 97175.00] 500.00000 84500.00
Seeding | | |
1870 652C000 169.000 ACRE| 50.00000 8450.00| 70.00000 11830.00]| 50.00000 8450.00
Mowing | | |
1880 654A001 2450.000 SQYD]| 4.00000 9800.00] 4.30000 10535.00] 3.75000 9187.50
Solid Sodding (Bermuda) | | |
1890 656A010 169.000 ACRE| 550.00000 92950.00 | 525.00000 88725.00]| 500.00000 84500.00
Mulching | \ |
1900 659A002 43404.000 SQYD| 4.50000 195318.00| 4.25000 184467.00]| 4.00000 173616.00
Erosion Control Netting, Class C1l | | |
1910 665C000 5175.000 LF | 16.00000 82800.00] 18.00000 93150.00]| 15.70000 81247.50
15" Temporary Pipe | \ |
1920 665E000 3560.000 SQYD| 2.25000 8010.00 | 2.50000 8900.00]| 0.53000 1886.80
Polyethylene | | |
1930 665G000 800.000 EACH] 4.00000 3200.00| 6.00000 4800.00| 1.84000 1472.00
Sand Bags | | |
1940 6651000 14950.000 TON | 25.00000 373750.00| 21.00000 313950.00] 24.30000 363285.00
Temporary Riprap, Class 2 | \ |
1950 665J000 36660.000 LF | 3.25000 119145.00| 3.00000 109980.00]| 3.50000 128310.00
Silt Fence, Type A | \ |
1960 665K000 5940.000 CUYD]| 3.75000 22275.00] 12.00000 71280.00] 5.00000 29700.00
Drainage Sump Excavation | | |
1970 665L000 1900.000 LF | 10.00000 19000.00] 14.00000 26600.00| 6.20000 11780.00
Floating Basin Boom | | |
1980 665N000 980.000 TON | 30.00000 29400.00] 17.00000 16660.00]| 17.00000 16660.00
Temporary Coarse Aggregate, ALDOT | \ |
Number 1 | | |
1990 6650001 4390.000 LF | 0.50000 2195.00| 1.50000 6585.00] 1.00000 4390.00
Silt Fence Removal | | |
2000 665Q001 9160.000 LF | 5.00000 45800.00| 10.00000 91600.00] 7.00000 64120.00
20 Inch Wattle | \ I
2010 665T000 9500.000 LF | 4.50000 42750.00] 0.70000 6650.00] 3.49000 33155.00
Temporary Earth Berms | | |
2020 666A001 105.000 ACRE] 25.00000 2625.00| 35.00000 3675.00] 25.00000 2625.00
Pest Control Treatment | | |
2030 672C000 20.000 EACH] 125.00000 2500.00| 150.00000 3000.00| 150.00000 3000.00
Flocculant Log | |
2040 680A000 LUMP| 600000.00000 600000.00| 450000.00000 450000.00|] 500000.00000 500000.00
\ |

Engineering Controls
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2050 701A004 3.000 MILE] 550.00000 1650.00] 575.00000 1725.00] 550.00000 1650.00
Solid White, Class 1, Type A Traffic | \ |
Stripe | | |
2060 701A012 3.000 MILE] 550.00000 1650.00] 575.00000 1725.00] 550.00000 1650.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
2070 701A028 1.000 MILE] 2000.00000 2000.00] 2150.00000 2150.00/| 2000.00000 2000.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
2080 701A048 2.000 MILE| 2500.00000 5000.00] 2600.00000 5200.00] 2500.00000 5000.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
2090 701c001 8.000 MILE| 680.00000 5440.00] 725.00000 5800.00] 680.00000 5440.00
Solid Temporary Traffic Stripe | \ |
2100 701D007 1.000 MILE] 1650.00000 1650.00] 1750.00000 1750.00] 1650.00000 1650.00
Solid Traffic Stripe Removed (Paint) | | |
2110 701D008 1.000 MILE] 1750.00000 1750.00] 1850.00000 1850.00] 1750.00000 1750.00
Solid Traffic Stripe Removed (Plastic) | \ |
2120 701E003 840.000 LF | 2.00000 1680.00] 2.10000 1764.00] 2.00000 1680.00
Solid Temporary Traffic Stripe (Tape) | \ |
2130 701G124 912.000 LF | 2.78000 2535.36| 2.80000 2553.60| 2.78000 2535.36
Solid White, Class 3W, Type A Traffic | \ |
Stripe | | |
2140 701G125 900.000 LF | 4.40000 3960.00] 4.70000 4230.00] 4.40000 3960.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
2150 701G132 912.000 LF | 2.78000 2535.36| 3.00000 2736.00| 2.78000 2535.36
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe I \ |
2160 701G133 800.000 LF | 4.40000 3520.00] 4.70000 3760.00] 4.40000 3520.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
2170 703A002 4813.000 SQFT| 3.00000 14439.00 | 3.20000 15401.60| 3.00000 14439.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
2180 703D000O 704.000 SQFT| 12.00000 8448.00| 13.00000 9152.00] 12.00000 8448.00
Temporary Traffic Control Markings | \ |
(Tape) | \ |
2190 703D001 500.000 SQFT| 1.50000 750.00]| 1.60000 800.00] 1.50000 750.00
| \ |

Temporary Traffic Control Markings
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2200 705A032 240.000 EACH| 5.50000 1320.00]| 5.90000 1416.00] 5.50000 1320.00
Pavement Markers, Class A-H, Type 1-B | \ |
2210 705A037 197.000 EACH] 5.50000 1083.50] 5.90000 1162.30] 5.50000 1083.50
Pavement Markers, Class A-H, Type 2-D | | |
2220 705A038 120.000 EACH] 5.50000 660.00] 5.90000 708.00] 5.50000 660.00
Pavement Markers, Class A-H, Type 2-E | \ |
2230 710A098 54.000 SQFT| 16.00000 864.00| 17.00000 918.00]| 25.00000 1350.00
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type I Background) | \ |
2240 710A126 53.000 SQFT| 19.00000 1007.00] 22.75000 1205.75] 25.00000 1325.00
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | \ |
2250 710B001 169.000 LF | 5.00000 845.00| 9.10000 1537.90] 5.00000 845.00
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
2260 713A000 50.000 LF | 15.20000 760.00| 153.00000 7650.00] 140.00000 7000.00
Permanent Barricades | \ |
2270 726A000 100.000 LF | 4.75000 475.00] 50.00000 5000.00] 50.47000 5047.00
Portable Concrete Safety Barriers, Type | \ |
6 I \ I
2280 726A001 20.000 LF | 6.00000 120.00] 50.00000 1000.00] 50.47000 1009.40
Portable Concrete Safety Barriers, Type | | |
6-A | \ |
2290 726D026 2.000 EACH| 10000.00000 20000.00] 10000.00000 20000.00 | 25000.00000 50000.00
Portable Impact Attenuator Assembly | | |
(Bi-directional, TL-3) | | |
2300 740B00O 1441.000 SQFT| 8.00000 11528.00| 9.10000 13113.10] 281.30000 405353.30
Construction Signs | \ |
2310 740C000 64.000 SQFT| 10.00000 640.00| 11.25000 720.00 | 219.06000 14019.84
Special Construction Signs | \ |
2320 740D000 820.000 EACH] 65.00000 53300.00| 75.00000 61500.00] 152.48000 125033.60
Channelizing Drums | \ |
2330 740E000 100.000 EACH] 15.00000 1500.00] 17.00000 1700.00] 104.40000 10440.00
Cones (36 Inches High) | | |
2340 740F002 102.000 EACH] 250.00000 25500.00| 285.00000 29070.00 | 245.00000 24990.00
Barricades, Type III | \ |
2350 7401005 55.000 EACH| 475.00000 26125.00] 540.00000 29700.00| 1523.00000 83765.00
\ |

Warning Lights, Type B (Detachable
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—————————————————————————————————————————— e
2360 740M001 100.000 EACH| 8.00000 800.00] 9.10000 910.00]| 79.40000 7940.00
Ballast For Cone | | |
2370 742A001 2.000 EACH| 12500.00000 25000.00| 15000.00000 30000.00| 20000.00000 40000.00
Portable Changeable Message Sign, Type | | |
2380 999 000 6000.000 HOUR| 0.80000 4800.00] 0.80000 4800.00| 0.80000 4800.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 23,712,864.82| $ 24,268,518.75] $ 25,353,281.47
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 23,712,864.82| $ 24,268,518.75]| $ 25,353,281.47
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SECTION 0001 Total
| \ |
0010 201A002 LUMP| 861000.00000 861000.00| 427500.00000 427500.00]
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3000 Per Acre) | | |
(Approximately 287 Acres) | \ |
0020 205A001 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 1 | | |
0030 205A002 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 2 | | |
0040 205A003 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 3 | | |
0050 205A004 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 4 | | |
0060 205A005 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 5 | | |
0070 205A006 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 6 | | |
0080 205A007 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 7 | | |
0090 205A008 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 8 | | |
0100 205A009 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 9 | | |
0110 205A010 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 10 | | |
0120 205A011 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 11 | | |
0130 205A012 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 12 | | |
0140 205A013 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 13 | | |
0150 205A014 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 14 | | |
0160 205A015 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 15 | | |
0170 205A016 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 16 | | |
0180 205A017 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 17 | | |
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0190 205A018 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 18 | | |
0200 205A019 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 19 | | |
0210 205A020 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 20 | | |
0220 205A021 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal of Structures, Structure No. 21 | | |
0230 205A022 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 22 | | |
0240 205A023 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 23 | | |
0250 205A024 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 24 | | |
0260 205A025 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 25 | | |
0270 205A026 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 26 | | |
0280 205A027 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of structures, Structure No. 27 | | |
0290 205A028 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 28 | | |
0300 205A029 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 29 | | |
0310 205A030 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 30 | | |
0320 205A031 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 31 | | |
0330 205A032 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 32 | | |
0340 205A033 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 33 | | |
0350 205A034 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 34 | | |
0360 205A035 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 35 | | |
0370 205A036 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 36 | | |
0380 205A037 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 37 | | |
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0390 205A038 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 38 | | |
0400 205A039 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 39 | | |
0410 205A040 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 40 | | |
0420 205A041 1.000 EACH] 1.00000 1.00] 50000.00000 50000.00|
Removal Of Structures, Structure No. 41 | | |
0430 205A042 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 42 | | |
0440 205A043 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 43 | | |
0450 205A044 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 44 | | |
0460 205A045 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 45 | | |
0470 205A046 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 46 | | |
0480 205A047 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 47 | | |
0490 205A048 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 48 | | |
0500 205A049 1.000 EACH] 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 49 | | |
0510 205A050 1.000 EACH]| 1.00000 1.00] 7000.00000 7000.00|
Removal Of Structures, Structure No. 50 | | |
0520 206C002 1262.000 SQYD| 2.50000 3155.00| 3.00000 3786.00|
Removing Concrete Slope Paving | | |
0530 206C010 2524.000 SQYD| 4.00000 10096.00] 3.00000 7572.00|
Removing Concrete Driveway | \ |
0540 206D000 2007.000 LF | 2.00000 4014.00] 6.00000 12042.00]
Removing Pipe | \ |
0550 210A000 3794374.000 CUYD| 2.59000 9827428.66| 2.50000 9485935.00|
Unclassified Excavation | | |
0560 210C000 34710.000 CUYD]| 5.00000 173550.00] 5.00000 173550.00]
Muck Excavation | \ |
0570 210E001 30495.000 CUYD]| 27.00000 823365.00] 18.00000 548910.00]
Borrow Excavation (Underwater | | |
\ |

Embankment)



Superpave Bituminous Concrete Upper
Binder Layer, 3/4" Maximum Aggregate
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0580 214A000 20375.000 CUYD| 12.00000 244500.00 | 5.00000 101875.00|
Structure Excavation | | |
0590 214B001 4729.000 CUYD]| 22.00000 104038.00] 31.00000 146599.00|
Foundation Backfill, Commercial | | |
0600 230A000 105.000 RBST| 500.00000 52500.00 | 450.00000 47250.00]
Roadbed Processing | | |
0610 301A008 26069.000 SQYD] 4.00000 104276.00] 4.75000 123827.75]
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 5" Compacted Thickness | | |
0620 301E008 30963.000 TON | 14.00000 433482.00] 15.00000 464445.00 |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed | \ I
0630 401A000 832.000 SQYD] 2.45000 2038.40| 2.50000 2080.00|
Bituminous Treatment A | | |
0640 401A006 38305.000 SQYD| 1.50000 57457.50| 1.11000 42518.55|
Bituminous Treatment G | | |
0650 405A000 1696.000 GAL | 1.35000 2289.60| 1.09000 1848.64|
Tack Coat | | |
0660 424A336 33.000 TON | 230.16000 7595.28| 42.00000 1386.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/8" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0670 424A340 2108.000 TON | 57.17000 120514.36]| 36.91000 77806.28|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0680 424A360 986.000 TON | 55.11000 54338.46| 36.14000 35634.04|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0690 424A366 1000.000 TON | 73.19000 73190.00 | 38.00000 38000.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0700 424B635 3000.000 TON | 53.18000 159540.00] 34.10000 102300.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size MIx, ESAL Range A/B | \ |
0710 424B650 1242.000 TON | 54.54000 67738.68] 34.60000 42973.20]
| \ |
| \ |
| \ |

Size Mix, ESAL Range C/D
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Steel Reinforcement For Bridge
Superstructure, Station 209+35.0,

CALL ORDER : 003 CONTRACT ID : 20050527003 COUNTIES FRANKLIN
LETTING DATE : 05/27/05 10:00 AM DIVISION : 02
| ( 7 ) 07014 | ( 8 ) 01007 | ( )
|ELMO GREER & SONS, LLC |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | \ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0720 424B658 1000.000 TON | 70.22000 70220.00| 37.20000 37200.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0730 424C285 50.000 TON | 167.18000 8359.00 | 49.60000 2480.00]
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0740 424C360 2026.000 TON | 51.07000 103467.82| 33.90000 68681.40|
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range C/D | \ |
0750 424C364 1000.000 TON | 75.86000 75860.00 | 36.21000 36210.00 |
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0760 430B014 100.000 TON | 18.00000 1800.00| 20.00000 2000.00]
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ I
0770 430B032 55960.000 TON | 16.00000 895360.00| 15.00000 839400.00|
Aggregate Surfacing (ALDOT #57 Or #410 | \ |
Modified) | \ |
0780 430B040 1021.000 TON | 15.00000 15315.00] 20.00000 20420.00 |
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) I \ |
0790 450B000 356.000 SQYD] 65.00000 23140.00]| 65.00000 23140.00 |
Reinforced Cement Concrete Bridge End | | |
Slab | \ |
0800 502A000 1191132.000 LB | 0.56000 667033.92| 0.60000 714679.20]
Steel Reinforcement | \ |
0810 502B000 LUMP | 98000.00000 98000.00| 110000.00000 110000.00|
Steel Reinforcement For Bridge | \ |
Superstructure, Station 437+62.79, | \
Approx. 163,900 lbs. | \ |
0820 502B001 LUMP | 75000.00000 75000.00| 85000.00000 85000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 464+96.21, | |
Approx. 125,600 lbs. | \ |
0830 502B002 LUMP | 92000.00000 92000.00| 100000.00000 100000.00|
| \ |
| \ |
| \ |

Approx. 153,000 1lbs.



Drilled Shaft Construction, 5'-0"
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0840 502B003 LUMP | 56000.00000 56000.00] 65000.00000 65000.00|
Steel Reinforcement For Bridge | \ |
Superstructure, Station 229+64.0, | |
Approx. 93,100 1lbs. | \ |
0850 502B004 LUMP | 56000.00000 56000.00] 65000.00000 65000.00|
Steel Reinforcement For Bridge | \ |
Superstructure, Station 243+93.0, | |
Approx. 93,100 1lbs. | \ |
0860 502B005 LUMP | 42000.00000 42000.00] 50000.00000 50000.00|
Steel Reinforcement For Bridge | \ |
Superstructure, Station 263+82.0, | |
Approx. 70,000 lbs. | \ |
0870 502B006 LUMP | 35000.00000 35000.00] 40000.00000 40000.00|
Steel Reinforcement For Bridge | \ |
Superstructure, Station 270+32.0, | \
Approx. 58,000 1bs. | \ |
0880 505A002 11.000 EACH]| 1150.00000 12650.00] 1500.00000 16500.00]
Steel Test Piles (HP 12x53) | \ |
0890 505B057 11.000 EACH]| 1900.00000 20900.00 | 4000.00000 44000.00|
Static Loading Tests (HP 12x53) | \
0900 505B087 11.000 EACH]| 1250.00000 13750.00] 500.00000 5500.00|
Dynamic Loading Tests (HP 12x53) | \ |
0910 505M002 9720.000 LF | 27.00000 262440.00] 26.00000 252720.00|
Steel Piling Furnished And Driven (HP | | |
12x53) | \ |
0920 506A003 689.000 LF | 313.00000 215657.00] 300.00000 206700.00|
Drilled Shaft Excavation, 5'-0" Diamete | | |
0930 506A005 932.000 LF | 228.00000 212496.00] 215.00000 200380.00|
Drilled Shaft Excavation, 3'-6" Diamete | | |
0940 506A008 256.000 LF | 285.00000 72960.00| 265.00000 67840.00|
Drilled Shaft Excavation, 4'-0" Diamete | | |
0950 506C041 932.000 LF | 57.00000 53124.00] 55.00000 51260.00|
Drilled Shaft Construction, 3'-6" | | |
Diameter, Class DS1 Concrete | | |
0960 506C042 256.000 LF | 57.00000 14592.00] 55.00000 14080.00]
Drilled Shaft Construction, 4'-0" | \ |
Diameter, Class DS1 Concrete | | |
0970 506C044 689.000 LF | 68.00000 46852.00| 65.00000 44785.00 |
| \ |
| \ |

Diameter, Class DS1 Concrete
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0980 506F008 150.000 LF | 228.00000 34200.00 | 215.00000 32250.00]
Permanent Drilled Shaft Casing, 4'-0" | | |
Diameter | | |

0990 506G001 2.000 EACH| 2850.00000 5700.00 2660.00000 5320.00
Crosshole Sonic Logging, 3'-6" Diameter |

1000 506G002 1.000 EACH] 2850.00000 2850.00 2660.00000 2660.00
Crosshole Sonic Logging, 4'-0" Diameter |

1010 506G004 3.000 EACH] 3900.00000 11700.00 2660.00000 7980.00
Crosshole Sonic Logging, 5'-0" Diameter |

1020 508A000 86500.000 LB | 3.50000 302750.00 3.00000 259500.00
Structural Steel |

1030 510A000 1822.000 CUYD] 375.00000 683250.00 350.00000 637700.00
Bridge Substructure Concrete, Class A |

1040 510C051 LUMP| 291000.00000 291000.00 400000.00000 400000.00

Bridge Concrete Superstructure, Station |
437+62.79, Approx. 811 Cu. Yds. |

\ |

\ |

\ |

\ |

\ |

\ |

\ |

\ |

\ |

\ |

\ |

\ |

\ |

1050 510C052 LUMP| 210000.00000 210000.00|] 300000.00000 300000.00|

Bridge Concrete Superstructure, Station | \ |

464496.21, Approx. 577 Cu. Yds. | \ |

1060 510C053 LUMP| 237000.00000 237000.00] 325000.00000 325000.00]

Bridge Concrete Superstructure, Station | \ |

209+35.0, Approx. 652 Cu. Yds. | \ |

1070 510C054 LUMP| 134000.00000 134000.00] 185000.00000 185000.00]

Bridge Concrete Superstructure, Station | \ |

229+64.0, Approx. 368 Cu. Yds. | \ |

1080 510C055 LUMP| 134000.00000 134000.00] 185000.00000 185000.00]

Bridge Concrete Superstructure, Station | \ |

243+93.0, Approx. 368 Cu. Yds. | \ |

1090 510C056 LUMP| 100000.00000 100000.00] 140000.00000 140000.00]

Bridge Concrete Superstructure, Station | \ |

263+82.0, Approx. 276 Cu. Yds. | \ |

1100 510C057 LUMP | 84000.00000 84000.00| 115000.00000 115000.00

Bridge Concrete Superstructure, Station | \ |

270+32.0, Approx. 230 Cu. Yds. | \ |

1110 510E000 9988.000 SQYD| 2.50000 24970.00] 2.00000 19976.00]

Grooving Concrete Bridge Decks | \ |

1120 511A050 324.000 EACH]| 50.00000 16200.00| 65.00000 21060.00 |
Elastomeric Bearing Type 2 (Mark Bl) | \

1130 511A052 36.000 EACH] 75.00000 2700.00| 130.00000 4680.00 |

\ |

Elastomeric Bearing Type 2 (Mark B3) |
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1140 511A053 64.000 EACH| 120.00000 7680.00| 170.00000 10880.00|
Elastomeric Bearing Type 2 (Mark B4) | \
1150 511A072 24.000 EACH] 360.00000 8640.00| 400.00000 9600.00|
Elastomeric Bearing Type 4 (Mark VB3) | \ |
1160 511A073 60.000 EACH| 470.00000 28200.00] 500.00000 30000.00|
Elastomeric Bearing Type 4 (Mark VB4) | \ |
1170 513B003 5406.000 LF | 61.00000 329766.00 | 80.00000 432480.00|
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |
1180 513B005 2010.000 LF | 98.00000 196980.00] 110.00000 221100.00]
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | \ |
1190 513B019 6152.000 LF | 123.00000 756696.00| 150.00000 922800.00]
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-63 (Specialty Item) | | |
1200 524A011 3182.000 CUYD]| 245.00000 779590.00]| 250.00000 795500.00 |
Culvert Concrete (Cast In Place) | | |
1210 524B011 219.000 CUYD| 362.00000 79278.00 | 290.00000 63510.00 |
Culvert Concrete Extension (Cast In | |
Place) | \ |
1220 530A001 50.000 LF | 24.00000 1200.00] 25.00000 1250.00]
18" Roadway Pipe (Class R.C.) | \
1230 530A002 4876.000 LF | 32.00000 156032.00] 30.00000 146280.00|
24" Roadway Pipe (Class R.C.) | \ |
1240 530A003 439.000 LF | 43.00000 18877.00 | 43.00000 18877.00|
30" Roadway Pipe (Class R.C.) | \
1250 530A004 136.000 LF | 55.00000 7480.00| 55.00000 7480.00]
36" Roadway Pipe (Class R.C.) | \
1260 530A005 110.000 LF | 70.00000 7700.00| 72.00000 7920.00]
42" Roadway Pipe (Class R.C.) | \
1270 530A006 262.000 LF | 87.00000 22794.00]| 86.00000 22532.00]
48" Roadway Pipe (Class R.C.) | \
1280 530A024 258.000 LF | 43.00000 11094.00 | 42.00000 10836.00|
24" Roadway Pipe (Class R.C.) | \ |
1290 530A025 887.000 LF | 57.00000 50559.00 | 58.00000 51446.00]|
30" Roadway Pipe (Class R.C.) | \
1300 530A026 224.000 LF | 72.00000 16128.00 | 73.00000 16352.00|
36" Roadway Pipe (Class R.C.) | \
1310 530A027 255.000 LF | 96.00000 24480.00] 97.00000 24735.00]
42" Roadway Pipe (Class R.C.) | \
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1320 530A028 377.000 LF | 114.00000 42978.00| 110.00000 41470.00 |
48" Roadway Pipe (Class 5 R.C.) | \
1330 530A155 867.000 LF | 51.00000 44217.00 | 30.00000 26010.00]
24" Roadway Pipe (14 Gauge C.C.S.) | \ |
1340 530A807 67.000 LF | 25.00000 1675.00]| 45.00000 3015.00]
18" Roadway Pipe (10 Gauge C.C.S.) | \
(Stack Pipe) (No Bedding Required) | | |
1350 530B005 188.000 LF | 84.00000 15792.00 | 80.00000 15040.00]|
51" Span, 31" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
1360 535A000 240.000 LF | 21.00000 5040.00] 20.00000 4800.00]
15" Side Drain Pipe | \ |
1370 535A001 336.000 LF | 24.00000 8064.00| 22.00000 7392.00]
18" Side Drain Pipe | \ |
1380 535A002 716.000 LF | 33.00000 23628.00] 30.00000 21480.00]
24" Side Drain Pipe | \ |
1390 535A003 52.000 LF | 43.00000 2236.00] 36.00000 1872.00]
30" Side Drain Pipe | \ |
1400 535A005 60.000 LF | 69.00000 4140.00] 60.00000 3600.00]
42" Side Drain Pipe | \ |
1410 535A006 68.000 LF | 110.00000 7480.00 | 70.00000 4760.00|
48" Side Drain Pipe | \ |
1420 535B012 48.000 LF | 155.00000 7440.00] 37.00000 1776.00]
29" Span, 18" Rise Side Drain Pipe | \
1430 600A000 LUMP| 2910000.00000 2910000.00] 3295400.00000 3295400.00 |
Mobilization | \
1440 602A000 236.000 EACH] 125.00000 29500.00] 125.00000 29500.00]
Right Of Way Markers | | |
1450 606A000 5000.000 LF | 10.00000 50000.00| 8.00000 40000.00 |
6" Underdrain Pipe | \ |
1460 609A000 2849.000 SQYD| 21.00000 59829.00 | 10.00000 28490.00]|
Aggregate Slope Protection | \ |
1470 609B00O 4032.000 SQYD| 3.00000 12096.00| 2.00000 8064.00]
Geotextile Filter For Aggregate Slope | \ |
Protection | \ |
1480 610C001 37040.000 TON | 21.00000 777840.00] 20.00000 740800.00 |
Loose Riprap, Class 2 | \ |
1490 610D00O 2870.000 SQYD| 3.00000 8610.00| 2.00000 5740.00|
| \ |

Filter Blanket
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1500 610D003 24457.000 SQYD| 3.00000 73371.00| 2.00000 48914.00|
Filter Blanket, Geotextile | | |
1510 614A000 992.000 CUYD| 250.00000 248000.00 | 250.00000 248000.00]
Slope Paving | \ |
1520 618B003 230.000 SQYD| 35.00000 8050.00] 50.00000 11500.00]|
Concrete Driveway, 6" Thick (Includes | \ |
Wire Mesh) | \ |
1530 619A002 2.000 EACH| 700.00000 1400.00] 500.00000 1000.00]
18" Roadway Pipe End Treatment, Class 1 | \ |
1540 619A003 43.000 EACH| 850.00000 36550.00 | 650.00000 27950.00]
24" Roadway Pipe End Treatment, Class 1 | | |
1550 619A004 7.000 EACH] 900.00000 6300.00 | 1000.00000 7000.00]
30" Roadway Pipe End Treatment, Class 1 | \ |
1560 619A005 2.000 EACH| 1000.00000 2000.00| 1200.00000 2400.00|
36" Roadway Pipe End Treatment, Class 1 | | |
1570 619A006 4.000 EACH] 1400.00000 5600.00] 1500.00000 6000.00|
42" Roadway Pipe End Treatment, Class 1 | \ |
1580 619A007 3.000 EACH] 2300.00000 6900.00 | 2000.00000 6000.00|
48" Roadway Pipe End Treatment, Class 1 | | |
1590 619A101 16.000 EACH| 2500.00000 40000.00 | 600.00000 9600.00|
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
1600 619A102 26.000 EACH] 500.00000 13000.00| 625.00000 16250.00|
24" Side Drain Pipe End Treatment, | | |
Class 1 I \ |
1610 619A103 2.000 EACH| 600.00000 1200.00] 850.00000 1700.00]
30" Side Drain Pipe End Treatment, | \
Class 1 | \ |
1620 6192105 2.000 EACH| 700.00000 1400.00] 1500.00000 3000.00]
42" Side Drain Pipe End Treatment, | \
Class 1 | | |
1630 619A106 2.000 EACH| 900.00000 1800.00] 1725.00000 3450.00]
48" Side Drain Pipe End Treatment, | |
Class 1 | \ |
1640 619B020 2.000 EACH| 1400.00000 2800.00] 1000.00000 2000.00|
51" Span, 31" Rise Roadway Pipe End | \
Treatment, Class 1 | | |
1650 619B117 2.000 EACH| 800.00000 1600.00| 750.00000 1500.00]
29" Span, 18" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |
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1660 620A000 6.000 CUYD| 1200.00000 7200.00] 1500.00000 9000.00|
Minor Structure Concrete | \ |
1670 621A000 4.000 EACH] 2200.00000 8800.00| 2000.00000 8000.00]
Junction Boxes, Type 1, 1P Or 5 | \ |
1680 621A001 2.000 EACH| 2500.00000 5000.00] 2000.00000 4000.00]
Junction Boxes, Type 1, 2P Or 5 | \ |
1690 621A004 4.000 EACH] 5000.00000 20000.00| 4000.00000 16000.00|
Junction Boxes, Type 4 | \ |
1700 621A010 6.000 EACH] 2500.00000 15000.00 | 1500.00000 9000.00|
Junction Boxes, Type 3 | \ |
1710 621A058 6.000 EACH] 2500.00000 15000.00 | 1750.00000 10500.00/|
Junction Boxes, Type 3 (Modified) | \
1720 621B001 1.000 EACH] 800.00000 800.00| 750.00000 750.00 |
Junction Box Units, Type 1, 2P Or 5 | \ |
1730 621B004 7.000 EACH] 750.00000 5250.00] 1000.00000 7000.00]
Junction Box Units, Type 4 | \ |
1740 621C020 3.000 EACH] 1500.00000 4500.00] 1750.00000 5250.00]
Inlets, Type Y | \ |
1750 621C027 1.000 EACH] 2000.00000 2000.00] 1750.00000 1750.00]
Inlets, Type C | \ |
1760 621C152 45.000 EACH| 1400.00000 63000.00 | 800.00000 36000.00|
Inlets, Type Y (Partial Base Only) | \ |
1770 621D019 20.000 EACH] 600.00000 12000.00 | 600.00000 12000.00|
Inlet Units, Type Y | \ |
1780 621D055 47.000 EACH| 600.00000 28200.00] 750.00000 35250.00]
Inlet Units, Type Y (Modified) | \ |
1790 6211001 3.000 EACH] 8000.00000 24000.00] 7500.00000 22500.00]
Stilling Basins, Type 1 | \ |
1800 6211002 1.000 EACH] 12000.00000 12000.00 | 8500.00000 8500.00]
Stilling Basins, Type 2 | \ |
1810 630A001 2300.000 LF | 15.50000 35650.00 | 18.50000 42550.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
1820 630C003 8.000 EACH] 1350.00000 10800.00 | 1500.00000 12000.00|
Guardrail End Anchor, Type 13 | \ |
1830 630C070 18.000 EACH| 1800.00000 32400.00 | 1650.00000 29700.00|
Guardrail End Anchor, Type 10 Series | \ |
1840 635A000 13298.000 LF | 4.50000 59841.00 | 14.80000 196810.40|
Woven Wire Fence | \ |
1850 650B000O 137132.000 CUYD| 2.45000 335973.40| 3.00000 411396.00|
\ |

Topsoil From Stockpiles
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1860 652A100 169.000 ACRE] 500.00000 84500.00| 1000.00000 169000.00]
Seeding | | |
1870 652C000 169.000 ACRE| 50.00000 8450.00 | 400.00000 67600.00|
Mowing | | |
1880 654A001 2450.000 SQYD]| 3.75000 9187.50] 4.00000 9800.00|
Solid Sodding (Bermuda) | | |
1890 656A010 169.000 ACRE| 500.00000 84500.00| 400.00000 67600.00|
Mulching | \ |
1900 659A002 43404.000 SQYD| 4.00000 173616.00| 4.50000 195318.00]
Erosion Control Netting, Class C1l | | |
1910 665C000 5175.000 LF | 15.00000 77625.00| 15.00000 77625.00 |
15" Temporary Pipe | \ |
1920 665E000 3560.000 SQYD| 1.00000 3560.00| 1.00000 3560.00]
Polyethylene | | |
1930 665G000 800.000 EACH] 5.00000 4000.00| 3.00000 2400.00]
Sand Bags | | |
1940 6651000 14950.000 TON | 16.00000 239200.00] 21.50000 321425.00]
Temporary Riprap, Class 2 | \ |
1950 665J000 36660.000 LF | 3.50000 128310.00| 3.00000 109980.00]|
Silt Fence, Type A | \ |
1960 665K000 5940.000 CUYD]| 4.00000 23760.00] 10.00000 59400.00]
Drainage Sump Excavation | | |
1970 665L000 1900.000 LF | 15.00000 28500.00] 20.00000 38000.00]
Floating Basin Boom | | |
1980 665N000 980.000 TON | 20.00000 19600.00| 25.00000 24500.00]
Temporary Coarse Aggregate, ALDOT | \ |
Number 1 | | |
1990 6650001 4390.000 LF | 1.00000 4390.00] 1.00000 4390.00|
Silt Fence Removal | | |
2000 665Q001 9160.000 LF | 7.00000 64120.00 | 7.00000 64120.00|
20 Inch Wattle | \ I
2010 665T000 9500.000 LF | 1.00000 9500.00| 1.00000 9500.00]
Temporary Earth Berms | | |
2020 666A001 105.000 ACRE] 25.00000 2625.00| 30.00000 3150.00]
Pest Control Treatment | | |
2030 672C000 20.000 EACH] 150.00000 3000.00| 200.00000 4000.00|
Flocculant Log | |
2040 680A000 LUMP| 400000.00000 400000.00] 354800.00000 354800.00]
\ |

Engineering Controls
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2050 701A004 3.000 MILE] 550.00000 1650.00]| 550.00000 1650.00]
Solid White, Class 1, Type A Traffic | \ |
Stripe | \ |
2060 701A012 3.000 MILE] 550.00000 1650.00] 550.00000 1650.00]
Solid Yellow, Class 1, Type A Traffic | \ |
Stripe | \ |
2070 701A028 1.000 MILE] 2000.00000 2000.00| 2000.00000 2000.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
2080 701A048 2.000 MILE| 2500.00000 5000.00| 2500.00000 5000.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
2090 701Cc001 8.000 MILE] 680.00000 5440.00] 680.00000 5440.00|
Solid Temporary Traffic Stripe | \ |
2100 701D007 1.000 MILE] 1650.00000 1650.00]| 1650.00000 1650.00]
Solid Traffic Stripe Removed (Paint) | | |
2110 701D008 1.000 MILE] 1750.00000 1750.00]| 1750.00000 1750.00]
Solid Traffic Stripe Removed (Plastic) | \ |
2120 701E003 840.000 LF | 2.00000 1680.00| 2.00000 1680.00]
Solid Temporary Traffic Stripe (Tape) | \ |
2130 701G124 912.000 LF | 2.78000 2535.36]| 2.78000 2535.36]
Solid White, Class 3W, Type A Traffic | \ |
Stripe | | |
2140 701G125 900.000 LF | 4.40000 3960.00] 4.40000 3960.00]
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
2150 701G132 912.000 LF | 2.78000 2535.36| 2.78000 2535.36]
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe I \ |
2160 701G133 800.000 LF | 4.40000 3520.00] 4.40000 3520.00]
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ [
2170 703A002 4813.000 SQFT| 3.00000 14439.00| 3.00000 14439.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
2180 703D000O 704.000 SQFT| 12.00000 8448.00| 12.00000 8448.00|
Temporary Traffic Control Markings | \ |
(Tape) | \ |
2190 703D001 500.000 SQFT| 1.50000 750.00] 1.50000 750.00]
| \ |

Temporary Traffic Control Markings
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2200 705A032 240.000 EACH| 5.50000 1320.00]| 5.50000 1320.00]
Pavement Markers, Class A-H, Type 1-B | \ |
2210 705A037 197.000 EACH] 5.50000 1083.50] 5.50000 1083.50]
Pavement Markers, Class A-H, Type 2-D | \ |
2220 705A038 120.000 EACH] 5.50000 660.00] 5.50000 660.00|
Pavement Markers, Class A-H, Type 2-E | \ |
2230 710A098 54.000 SQFT| 15.00000 810.00| 16.95000 915.30]
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type I Background) | \ |
2240 710A126 53.000 SQFT| 20.00000 1060.00] 17.50000 927.50]
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | \ |
2250 710B001 169.000 LF | 8.00000 1352.00] 8.75000 1478.75]
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | | |
2260 713A000 50.000 LF | 140.00000 7000.00| 140.00000 7000.00]
Permanent Barricades | \ |
2270 726A000 100.000 LF | 60.00000 6000.00 | 40.00000 4000.00|
Portable Concrete Safety Barriers, Type | \ |
6 I \ I
2280 726A001 20.000 LF | 75.00000 1500.00] 60.00000 1200.00]
Portable Concrete Safety Barriers, Type | | |
6-A | \ |
2290 726D026 2.000 EACH| 1500.00000 3000.00| 15000.00000 30000.00 |
Portable Impact Attenuator Assembly | | |
(Bi-directional, TL-3) | | |
2300 740B00O 1441.000 SQFT| 8.00000 11528.00| 10.00000 14410.00]
Construction Signs | \ |
2310 740C000 64.000 SQFT| 10.00000 640.00| 17.00000 1088.00]
Special Construction Signs | \ |
2320 740D000 820.000 EACH] 65.00000 53300.00| 75.00000 61500.00]
Channelizing Drums | \ |
2330 740E000 100.000 EACH] 15.00000 1500.00] 20.00000 2000.00|
Cones (36 Inches High) | | |
2340 740F002 102.000 EACH] 250.00000 25500.00| 265.00000 27030.00 |
Barricades, Type III | \ |
2350 7401005 55.000 EACH| 475.00000 26125.00] 1500.00000 82500.00|
\ |

Warning Lights, Type B (Detachable Head |
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LETTING DATE 05/27/05 10:00 AM DIVISION 02
| ( 7 ) 07014 | ( 8 ) 01007 | ( )
|ELMO GREER & SONS, LLC |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
2360 740M001 100.000 EACH| 8.00000 800.00] 10.00000 1000.00|
Ballast For Cone | | |
2370 742A001 2.000 EACH| 12500.00000 25000.00| 20000.00000 40000.00]
Portable Changeable Message Sign, Type | | |
2380 999 000 6000.000 HOUR| 0.80000 4800.00] 0.80000 4800.00|
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 27,960,007.80| $ 28,358,036.23] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 27,960,007.80| $ 28,358,036.23]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 004 -1
VENDOR RANKING

CALL ORDER : 004 CONTRACT ID : 20050527004 COUNTIES : WALKER
LETTING DATE : 05/27/05 10:00 AM DIVISION : 03
CONTRACT TIME : 01/07/05 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : APD-0471(510)
for constructing the Base and Pavement on I-22 (Corridor APD-0471(512)

"X") from just east of CR-61 to the Jefferson county line
southwest of Dora. Length 7.588 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 22,342,231.81 100.0000%
2 13008 MOBILE ASPHALT COMPANY, LLC $ 24,200,000.00 108.3151%

3 01087 APAC-SOUTHEAST, INC. $ 26,827,254.52 120.0742%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 004 -2
TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 20050527004 COUNTIES : WALKER
LETTING DATE : 05/27/05 10:00 AM DIVISION : 03

( 1 ) 04013 | ( 2 ) 13008 | ( 3 ) 01087
DUNN CONSTRUCTION CO., INC. |MOBILE ASPHALT COMPANY, LLC |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT \ |

|
I
I
|
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 210D00O 161248.000 CUYD| 5.81000 936850.88| 6.75000 1088424.00] 8.93000 1439944 .64
Borrow Excavation | | |
0020 230A000 426.000 RBST| 350.00000 149100.00]| 350.00000 149100.00] 297.31000 126654.06
Roadbed Processing | \ |
0030 424D001 1543.000 SQYD| 5.03000 7761.29] 5.10000 7869.30] 4.49000 6928.07
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D (1.50 Inches) | \ |
0040 424E052 1554.000 SQYD| 16.03000 24910.62| 7.61000 11825.94 | 7.88000 12245.52
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D (3.15") | \ |
0050 430B040 500.000 TON | 17.79000 8895.00| 16.00000 8000.00] 18.45000 9225.00
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0060 600A000 LUMP| 491673.16000 491673.16] 2666605.34000 2666605.34| 252937.50000 252937.50
Mobilization | |
0070 605A002 152197.000 LF | 3.70000 563128.90| 3.36000 511381.92| 3.46000 526601.62
Pavement Edge Drain (Aggregate Filled | \ |
Underdrain) | \ |
0080 605B000O 178.000 EACH] 284.78000 50690.84| 260.00000 46280.00] 273.00000 48594.00
Special Underdrain Outlet, Type A | \ |
0090 605B001 151.000 EACH] 345.99000 52244 .49 270.00000 40770.00 | 273.00000 41223.00
Special Underdrain Outlet, Type B | \
0100 614A000 1341.000 CUYD] 185.71000 249037.11| 225.00000 301725.00| 220.50000 295690.50
Slope Paving | \ |
0110 621C020 35.000 EACH| 1693.24000 59263.40| 1850.00000 64750.00 | 2100.00000 73500.00
Inlets, Type Y | \ |
0120 630A001 5688.000 LF | 16.66000 94762.08 | 15.25000 86742.00 | 18.90000 107503.20
Steel Beam Guardrail, Class A, Type 2 | \ |
0130 630C001 14.000 EACH| 764.69000 10705.66| 700.00000 9800.00 | 630.00000 8820.00
Guardrail End Anchor, Type 8 | \ |
0140 630C003 16.000 EACH| 1649.54000 26392.64| 1510.00000 24160.00] 1260.00000 20160.00
Guardrail End Anchor, Type 13 | | |
0150 630C050 2.000 EACH| 2294.06000 4588.12| 2100.00000 4200.00| 1890.00000 3780.00
Guardrail End Anchor, Type 20 Series | \ |
0160 630C070 28.000 EACH] 1802.48000 50469.44| 1650.00000 46200.00] 1680.00000 47040.00
\ |

Guardrail End Anchor, Type 10 Series |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 004 -3
TABULATION OF BIDS
CALL ORDER 004 CONTRACT 1ID 20050527004 COUNTIES WALKER
LETTING DATE 05/27/05 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 13008 | ( 3 ) 01087
| DUNN CONSTRUCTION CO., INC. |MOBILE ASPHALT COMPANY, LLC |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 650A000 49937.000 CUYD| 6.88000 343566.56] 7.00000 349559.00] 9.74000 486386.38
Topsoil | \ |
0180 652A100 138.000 ACRE] 460.03000 63484.14| 505.00000 69690.00 | 682.50000 94185.00
Seeding | | |
0190 652C000 100.000 ACRE] 43.81000 4381.00| 65.65000 6565.00 | 52.50000 5250.00
Mowing | \ |
0200 654A000 3927.000 SQYD| 3.84000 15079.68| 3.54000 13901.58]| 5.25000 20616.75
Solid Sodding | \ [
0210 656A010 138.000 ACRE] 470.99000 64996.62 | 505.00000 69690.00 | 420.00000 57960.00
Mulching | \ |
0220 665A000 5.000 ACRE] 657.19000 3285.95] 424.20000 2121.00| 525.00000 2625.00
Temporary Seeding | \ |
0230 665B000 5.000 ACRE| 657.19000 3285.95] 424.20000 2121.00] 420.00000 2100.00
Temporary Mulching | \ |
0240 6651000 196.000 TON | 41.11000 8057.56 25.00000 4900.00] 28.10000 5507.60
Temporary Riprap, Class 2 | \ |
0250 665J000 47969.000 LF | 4.14000 198591.66| 3.50000 167891.50] 3.15000 151102.35
Silt Fence, Type A | \ |
0260 665K000 1100.000 CUYD| 17.56000 19316.00| 7.50000 8250.00] 15.35000 16885.00
Drainage Sump Excavation | \ |
0270 6650001 47969.000 LF | 0.11000 5276.59] 1.00000 47969.00 | 2.10000 100734.90
Silt Fence Removal | \ |
0280 6650001 9650.000 LF | 5.49000 52978.50 | 5.75000 55487.50] 9.45000 91192.50
20 Inch Wattle | \ I
0290 666A001 79.000 ACRE| 5.49000 433.71| 20.20000 1595.80] 42.00000 3318.00
Pest Control Treatment | \ |
0300 672B00O 1380.000 1B | 13.70000 18906.00 | 10.10000 13938.00| 31.50000 43470.00
Flocculant Powder | \ |
0310 680A000 LUMP| 290534.86000 290534.86| 150000.00000 150000.00] 236250.00000 236250.00
Engineering Controls | \ |
0320 701A004 2.000 MILE| 552.02000 1104.04| 505.00000 1010.00] 525.00000 1050.00
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0330 701A012 3.000 MILE]| 552.02000 1656.06| 505.00000 1515.00] 525.00000 1575.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0340 701C001 3.000 MILE] 828.02000 2484.06| 757.20000 2271.60] 787.50000 2362.50
Solid Temporary Traffic Stripe | \ |
0350 701D007 3.000 MILE] 1876.86000 5630.58] 1717.00000 5151.00] 1785.00000 5355.00
\ |

Solid Traffic Stripe Removed (Paint) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 004 -4
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 20050527004 COUNTIES WALKER
LETTING DATE 05/27/05 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 13008 | ( 3 ) 01087
| DUNN CONSTRUCTION CO., INC. |MOBILE ASPHALT COMPANY, LLC |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0360 701H010 180.000 LF | 1.10000 198.00] 1.01000 181.80] 1.05000 189.00
Dotted Traffic Stripe Removed (Paint) | \ |
0370 703A000 2660.000 SQFT| 1.66000 4415.60]| 1.53000 4069.80| 1.58000 4202.80
Traffic Control Markings, Class 1, Type | \ |
A | \ |
0380 703C000 2533.000 SQFT| 3.31000 8384.23| 3.03000 7674.99| 3.15000 7978.95
Removal Of Existing Traffic Control | | |
Markings Or Legends (Paint) | | |
0390 705A023 85.000 EACH| 11.04000 938.40] 11.00000 935.00] 10.50000 892.50
Pavement Markers, Class C, Type 2-D | \ |
0400 726C001 500.000 LF | 23.95000 11975.00] 20.00000 10000.00] 21.97000 10985.00
State Furnished Portable Concrete | | |
Safety Barriers (Type 6) | | |
0410 740B00O 394.000 SQFT| 9.30000 3664.20| 7.95000 3132.30| 9.45000 3723.30
Construction Signs | \ |
0420 740D000 156.000 EACH| 69.73000 10877.88| 65.12000 10158.72] 67.20000 10483.20
Channelizing Drums | | |
0430 740E000 50.000 EACH] 17.43000 871.50] 5.00000 250.00| 16.80000 840.00
Cones (36 Inches High) | | |
0440 740F002 80.000 EACH] 290.53000 23242 .40| 196.10000 15688.00] 281.40000 22512.00
Barricades, Type III | \ |
0450 7401005 32.000 EACH| 522.96000 16734.72| 932.80000 29849.60 | 506.10000 16195.20
Warning Lights, Type B (Detachable Head | \ |
0460 740M001 50.000 EACH]| 9.30000 465.00] 5.00000 250.00]| 9.45000 472.50
Ballast For Cone | | |
0470 999 000 5250.000 HOUR| 0.80000 4200.00] 0.80000 4200.00| 0.80000 4200.00
Trainee Hours At 80 Cents Per Hour | |
0480 210D025 AAl 22421.000 CUYD] 7.00000 156947.00] 0.50000 11210.50] 11.87000 266137.27
Borrow Excavation (Improved Roadbed) | |
0490 301A012 AA1 543375.000 SQYD| 4.51000 2450621.25| 4.59000 2494091.25] 5.24000 2847285.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0500 327F000 AAl 519091.000 SQYD| 5.41000 2808282.31| 5.84000 3031491.44| 7.80000 4048909.80
Permeable Base (4.00 Inches) | \ |
0510 401A043 AA1 507750.000 SQYD| 1.00000 507750.00] 0.95000 482362.50] 1.03000 522982.50
Bituminous Treatment AE | \ |
0520 405A000 AAl 53851.000 GAL | 1.06000 57082.06| 1.10000 59236.10| 1.44000 77545.44
Tack Coat | \ |
0530 410C000 AA1 1.000 EACH] 46612.77000 46612.77| 12500.00000 12500.00] 28834.65000 28834.65
\ |

Contractor Retained Profilograph |



Superpave Bituminous Concrete Base
Layer,
ESAL Range E

1" Maximum Aggregate Size Mix,
(3.24 Inches)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 004 -5
TABULATION OF BIDS
CALL ORDER 004 CONTRACT 1ID 20050527004 COUNTIES WALKER
LETTING DATE 05/27/05 10:00 AM DIVISION 03
| ( 1 ) 04013 | ( 2 ) 13008 | ( 3 ) 01087
| DUNN CONSTRUCTION CO., INC. |MOBILE ASPHALT COMPANY, LLC |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0540 410H000 AAl 1.000 EACH| 234006.34000 234006.34| 343774.00000 343774.00] 257225.13000 257225.13
Material Remixing Device | \ |
0550 423C001 AAl 319188.000 SQYD| 3.94000 1257600.72| 3.87000 1235257.56] 4.90000 1564021.20
Stone Matrix Asphalt Wearing Layer, | \ |
3/4" Maximum Aggregate Size (1.50 | \ |
Inches) | \ |
0560 423D000 AAl 130138.000 SQYD| 5.67000 737882.46| 5.44000 707950.72 6.62000 861513.56
Stone Matrix Asphalt Binder Layer, 1.0" | \ |
Maximum Aggregate Size (2.25 Inches) | \ |
0570 423D001 AAl 189628.000 SQYD] 6.81000 1291366.68]| 6.54000 1240167.12| 7.96000 1509438.88
Stone Matrix Asphalt Binder Layer, 1.0" | \ |
Maximum Aggregate Size (2.70 Inches) | \ |
0580 424D001 AAl 173688.000 SQYD| 3.14000 545380.32] 2.80000 486326.40] 3.99000 693015.12
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D (1.50 Inches) | | |
0590 424E000 AAl 203302.000 SQYD] 13.93000 2831996.86]| 13.32000 2707982.64 | 16.35000 3323987.70
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E (8.11 Inches) | | |
0600 424E006 AAl 287699.000 SQYD] 9.81000 2822327.19] 9.33000 2684231.67| 11.53000 3317169.47
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E (5.72 Inches) | | |
0610 424E007 AAl 15227.000 SQYD] 5.07000 77200.89| 5.09000 77505.43| 6.50000 98975.50
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range E (2.70 Inches) | | |
0620 424E050 AAl 71800.000 SQYD| 3.88000 278584.00] 4.08000 292944.00] 4.74000 340332.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D (2.25 Inches) | \ |
0630 424E051 AAl 101716.000 SQYD| 4.79000 487219.64| 4.89000 497391.24| 5.76000 585884.16
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D (2.70 Inches) | \ |
0640 424F001 AAl 292249.000 SQYD| 5.57000 1627826.93| 5.28000 1543074.72| 6.54000 1911308.46
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 004 -6
TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 20050527004 COUNTIES : WALKER
LETTING DATE : 05/27/05 10:00 AM DIVISION : 03

( 1 ) 04013 | ( 2 ) 13008 | ( 3 ) 01087
DUNN CONSTRUCTION CO., INC. |MOBILE ASPHALT COMPANY, LLC |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT \ |

CONTRACT TOTALS

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0650 428C000 AAl 150054.000 LF | 0.10000 15005.40 | 0.13000 19507.02| 0.16000 24008.64
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0660 450B000 AAl 2233.000 SQYD| 62.27000 139048.91| 65.00000 145145.00| 52.50000 117232.50
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0670 210D025 AA2 24321.000 CUYD] \ |
Borrow Excavation (Improved Roadbed) | \
0680 301A012 AA2 528333.000 SQYD| \ |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0690 327F000 AA2 513587.000 SQYD| \ |
Permeable Base (4.00 Inches) | \ |
0700 401A043 AA2 496909.000 SQYD| \ |
Bituminous Treatment AE | \ |
0710 428E000 AA2 150054.000 LF | \ |
Scoring Concrete Pavement Surface By | \ |
Cutting | \ |
0720 450A019 AA2 16561.000 SQYD| \ |
Plain Cement Concrete Pavement, 10 | \
Inches Thick | \
0730 450A021 AA2 474750.000 SQYD| \ |
Plain Cement Concrete Pavement, 13.5 | \ |
Inches Thick | \
0740 450B000 AA2 2971.000 SQYD| \ |
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0750 450G000 AA2 1.000 EACH] \ |
Contractor Retained Profilograph | \ |
SECTION TOTALS | $ 22,342,231.81| $ 24,200,000.00] $ 26,827,254.52
—————————————————————————————————————————— B et e e e ettt
|

$ 22,342,231.81] $ 24,200,000.00] $ 26,827,254.52




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05

PAGE : 006 -1
VENDOR RANKING

CALL ORDER : 006 CONTRACT ID : 20050527006 COUNTIES : LEE
LETTING DATE : 05/27/05 10:00 AM DIVISION : 04
CONTRACT TIME : 91 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : NHF-0001(515)
for constructing the Planing, Resurfacing and Traffic Stripe
on

SR-1 (US-431) from MP 127.70 to MP 135.10 southeast of
Opelika. Length 7.40 mi.

TOTAL % OVER
LOW BID

1 05002 EAST ALABAMA PAVING COMPANY, INC. $ 2,999,553.57 100.0000%



Superpave Bituminous Concrete Upper

Binder Layer, Leveling, 3/4" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 006 -2
TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20050527006 COUNTIES LEE
LETTING DATE 05/27/05 10:00 AM DIVISION
I ( 1 ) 05002 | ( ) I ( )
|EAST ALABAMA PAVING CO., IN | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 209A000 10.000 EACH| 85.00000 850.00]| |
Mailbox Reset, Single | \ |
0020 401B107 66410.000 SQYD| 1.80000 119538.00] |
Bituminous Treatment KG (With Polymer | \ |
Additive) | | |
0030 405A000 20000.000 GAL | 1.25000 25000.00| |
Tack Coat | | |
0040 408A051 224341.000 SQYD| 0.74000 166012.34| |
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0050 408A052 4500.000 SQYD| 3.00000 13500.00| |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 410H000 1.000 EACH] 39450.00000 39450.00 | |
Material Remixing Device | \ |
0070 424A280 23065.000 TON | 53.54000 1234900.10] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range E | | |
0080 424n289 2000.000 TON | 54.59000 109180.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0090 424A359 400.000 TON | 57.76000 23104.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 3/8" Maximum | | |
Aggregate Size Mix,Esal Range C/D | \ |
0100 424A366 6572.000 TON | 49.52000 325445.44|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424B285 2100.000 TON | 80.00000 168000.00] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0120 424B288 9951.000 TON | 53.19000 529293.69| |
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range E



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 006 -3
TABULATION OF BIDS
CALL ORDER : 006 CONTRACT 1ID 20050527006 COUNTIES : LEE
LETTING DATE 05/27/05 10:00 AM DIVISION : 04
I ( 1 ) 05002 I ( ) I ( )
|EAST ALABAMA PAVING CO., IN | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 430B043 2500.000 TON | 18.00000 45000.00| |
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0140 600A000 LUMP | 15000.00000 15000.00] |
Mobilization | |
0150 701C002 32.000 MILE| 400.00000 12800.00| |
Broken Temporary Traffic Stripe (Paint) | | |
0160 701C003 16.000 MILE| 500.00000 8000.00| |
Solid Temporary Traffic Stripe (Paint) | \ |
0170 7011001 15.000 MILE| 2200.00000 33000.00] |
Broken White, Class 2, Type A Traffic | | |
Stripe (Type 1 And 4 Beads) (6" Wide) | | |
0180 7011003 15.000 MILE| 1600.00000 24000.00| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (Type 1 And 4 Beads) (6" Wide) | | |
0192 7011007 15.000 MILE| 2200.00000 33000.00| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (Type 1 And 4 Beads) (6" Wide) | | |
0200 701J001 13200.000 LF | 1.00000 13200.00| |
Dotted Class 2, Type A Traffic Stripe | \ |
(Type 1 And 4 Beads) (6" Wide) | | |
0210 703A002 3400.000 SQFT| 3.00000 10200.00| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0220 703B002 1420.000 SQFT| 3.50000 4970.00| |
Traffic Control Legends, Class 2, Type | \ |
0230 703D001 1600.000 SQFT| 1.80000 2880.00| |
Temporary Traffic Control Markings | \ |
0240 731A013 1.000 EACH] 8500.00000 8500.00| |
Traffic Counting Units, Type N | \ |
0250 740B00O 1273.000 SQFT| 10.00000 12730.00| |
Construction Signs | \ |
0260 740E000 300.000 EACH] 20.00000 6000.00| |
Cones (36 Inches High) | | |
0270 740M001 300.000 EACH| 20.00000 6000.00| |
Ballast For Cone | \ |
0280 741C010 2.000 EACH| 5000.00000 10000.00| |
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
SECTION TOTALS | $ 2,999,553.57| 0.00] $ 0.00
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | $ 2,999,553.57| 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05

PAGE : 013 -1
VENDOR RANKING

CALL ORDER : 013 CONTRACT ID : 20050527013 COUNTIES : MONROE
LETTING DATE : 05/27/05 10:00 AM DIVISION : 08
CONTRACT TIME : 400 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-5004 (201)

for constructing the Bridge Replacements (2) and Approaches
on CR-8 at Shomo Creek and Wallers Creek northeast of
Chrysler. Length 0.359 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02032 BULLARD EXCAVATING, INC. $ 1,058,465.87 100.0000%
2 14008 NEWELL & BUSH, INC. $ 1,093,270.05 103.2882%
3 13021 MURPHREE BRIDGE CORPORATION $ 1,107,376.27 104.6209%
4 13099 MCINNIS, LLC $ 1,162,750.86 109.8525%
5 14005 G. W. NORRELL CONTRACTING COMPANY, INC. $ 1,189,524.75 112.3820%



Steel Test Piles

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 013 -2
TABULATION OF BIDS
CALL ORDER 013 CONTRACT ID 20050527013 COUNTIES MONROE
LETTING DATE 05/27/05 10:00 AM DIVISION 08
| ( 1 ) 02032 | ( 2 ) 14008 | ( 3 ) 13021
|BULLARD EXCAVATING, INC. INEWELL & BUSH, INC. |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 6000.00000 6000.00| 6000.00000 6000.00] 6000.00000 6000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000.00 Per Acre) | |
(Approx. 2 Acres) | \ |
0020 206A000 LUMP | 40000.00000 40000.00] 20000.00000 20000.00| 40000.00000 40000.00
Removal Of 0Old Bridge, Station 9+00.05 | \ |
(Shomo Creek) | | |
0030 206A001 LUMP | 27128.02000 27128.02| 20000.00000 20000.00| 43180.00000 43180.00
Removal Of 0ld Bridge, Station 8+98.24 | \ |
(Wallers Creek) | | |
0040 210A000 378.000 CUYD| 9.93000 3753.54 | 8.50000 3213.00] 9.50000 3591.00
Unclassified Excavation | \ |
0050 210D021 5549.000 CUYD]| 8.96000 49719.04 | 8.50000 47166.50| 8.25000 45779.25
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0060 230A000 16.000 RBST| 400.00000 6400.00| 500.00000 8000.00| 702.00000 11232.00
Roadbed Processing | \ |
0070 301Al162 4791.000 SQYD]| 5.00000 23955.00| 5.50000 26350.50| 4.25000 20361.75
Soil Aggregate Base Course, Type B, | |
Road Mixed, 6" Compacted Thickness | \ |
0080 401A000 3935.000 SQYD| 1.00000 3935.00| 4.00000 15740.00] 3.75000 14756.25
Bituminous Treatment A | \ |
0090 424A341 311.000 TON | 65.00000 20215.00| 110.00000 34210.00| 105.00000 32655.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0100 502A000 24047.000 LB | 0.66000 15871.02| 0.85000 20439.95| 1.00000 24047.00
Steel Reinforcement | \ |
0110 502B0O0O LUMP | 30000.00000 30000.00] 35000.00000 35000.00| 42001.00000 42001.00
Steel Reinforcement For Bridge | | |
Superstructure, Sta 8+80.00 (Approx 42, | | |
001 Lbs) | \ |
0120 502B0O01 LUMP | 27952.06000 27952.06| 35000.00000 35000.00]| 42618.00000 42618.00
Steel Reinforcement For Bridge | \ |
Superstructure, Sta 9+15.00 (Approx 42, | | |
618 Lbs) | \ |
0130 505A030 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00| 2000.00000 4000.00
\ |
\ I

(HP 10x42) (Maximum Bid |

Limited To $2000 Per Each Test Pile) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 013 -3
TABULATION OF BIDS

CALL ORDER : 013 CONTRACT ID : 20050527013 COUNTIES : MONROE
LETTING DATE : 05/27/05 10:00 AM DIVISION : 08
| ( 1 ) 02032 | ( 2 ) 14008 | ( 3 ) 13021
|BULLARD EXCAVATING, INC. INEWELL & BUSH, INC. |[MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e ittt
0140 505A036 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00]| 2000.00000 4000.00

Steel Test Piles (HP 14x73) (Maximum Bid | \ |
Limited To $2000 Per Each Test Pile) | |
0] 2000.00000 4000.

|
0150 505B100 2.000 EACH| 2000.00000 4000.0 00] 2000.00000 4000.00
Static Loading Tests (HP 10x42) | \
(Maximum Bid Limited To $2000 Per Each | | |
Loading Test) | |
0160 505B106 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00] 2000.00000 4000.00
Static Loading Tests (HP 14x73) | \
(Maximum Bid Limited To $2000 Per Each | | |
Loading Test) | \
0170 505M000 1394.000 LF | 29.59000 41248.46| 20.00000 27880.00] 22.95000 31992.30
Steel Piling Furnished And Driven (HP | | |
10x42) | \ |
0180 505M004 806.000 LF | 43.57000 35117.42| 35.00000 28210.00] 32.47000 26170.82
Steel Piling Furnished And Driven (HP | | |
14x73) | \ |
0190 508A000 11278.000 1B | 2.62000 29548.36| 2.30000 25939.40]| 3.00000 33834.00
Structural Steel | \ |
0200 510A000 165.000 CUYD] 579.02000 95538.30| 410.00000 67650.00 | 500.00000 82500.00
Bridge Substructure Concrete, Class A | | |
0210 510C051 LUMP | 95600.00000 95600.00| 120000.00000 120000.00| 84500.00000 84500.00
Bridge Concrete Superstructure, Sta | |
8+80.00 (Approx 169 Cu Yds) | \ |
0220 510C052 LUMP | 94249.89000 94249.89| 120000.00000 120000.00| 85500.00000 85500.00
Bridge Concrete Superstructure, Sta | \
9+15.00 (Approx 171 Cu Yds) | | |
0230 510E000 960.000 SQYD] 2.90000 2784.00] 4.20000 4032.00] 2.70000 2592.00
Grooving Concrete Bridge Decks | \ |
0240 511A051 48.000 EACH| 84.88000 4074.24 | 65.00000 3120.00] 150.00000 7200.00
Elastomeric Bearing Type 2 (Mark B2) | |
0250 513B004 1408.000 LF | 83.62000 117736.96| 92.00000 129536.00| 105.00000 147840.00
Pretensioned-Prestressed Concrete | | |
Girders, Type II (Specialty Item) | \ |
0260 600A000 LUMP| 120000.00000 120000.00| 110000.00000 110000.00| 107945.74000 107945.74
Mobilization | |
0270 610C001 1606.000 TON | 35.00000 56210.00 | 30.00000 48180.00| 31.86000 51167.16
Loose Riprap, Class 2 | \ |
0280 610D003 1260.000 SQYD| 2.00000 2520.00] 3.50000 4410.00] 2.50000 3150.00
| \ |

Filter Blanket, Geotextile



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 013 -4
TABULATION OF BIDS
CALL ORDER 013 CONTRACT ID 20050527013 COUNTIES MONROE
LETTING DATE 05/27/05 10:00 AM DIVISION 08
| ( 1 ) 02032 | ( 2 ) 14008 | ( 3 ) 13021
| BULLARD EXCAVATING, INC. INEWELL & BUSH, INC. |[MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 630A001 775.000 LF | 15.00000 11625.00] 16.50000 12787.50] 15.00000 11625.00
Steel Beam Guardrail, Class A, Type 2 | | |
0300 630C003 8.000 EACH]| 1275.00000 10200.00] 1700.00000 13600.00] 1275.00000 10200.00
Guardrail End Anchor, Type 13 | \ |
0310 630C050 8.000 EACH]| 1975.00000 15800.00] 1500.00000 12000.00] 1975.00000 15800.00
Guardrail End Anchor, Type 20 Series | | |
0320 650A000 321.000 CUYD| 13.67000 4388.07| 20.00000 6420.00] 12.50000 4012.50
Topsoil | | |
0330 652A100 2.000 ACRE| 800.00000 1600.00] 1000.00000 2000.00| 800.00000 1600.00
Seeding | \ |
0340 656A010 2.000 ACRE| 800.00000 1600.00] 1000.00000 2000.00] 800.00000 1600.00
Mulching | | |
0350 665A000 2.000 ACRE| 500.00000 1000.00] 1000.00000 2000.00| 500.00000 1000.00
Temporary Seeding | | |
0360 665B000 2.000 ACRE| 500.00000 1000.00] 1000.00000 2000.00]| 500.00000 1000.00
Temporary Mulching | \ |
0370 665F000 129.000 EACH| 6.11000 788.19] 25.00000 3225.00| 8.00000 1032.00
Hay Bales | | |
0380 665J000 3821.000 LF | 5.00000 19105.00] 4.10000 15666.10] 4.00000 15284.00
Silt Fence, Type A | \ |
0390 665L000 400.000 LF | 12.91000 5164.00| 14.00000 5600.00| 17.00000 6800.00
Floating Basin Boom | | |
0400 6650001 3821.000 LF | 0.10000 382.10] 0.10000 382.10| 0.50000 1910.50
Silt Fence Removal | | |
0410 680A000 LUMP | 2000.00000 2000.00| 10000.00000 10000.00] 9000.00000 9000.00
Engineering Controls | | |
0420 701A031 2.000 MILE| 1500.00000 3000.00| 4000.00000 8000.00| 2000.00000 4000.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0430 701A035 2.000 MILE| 1500.00000 3000.00| 4000.00000 8000.00| 2500.00000 5000.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0440 701C001 2.000 MILE| 500.00000 1000.00] 1100.00000 2200.00] 1000.00000 2000.00
Solid Temporary Traffic Stripe | | |
0450 740B00O 282.000 SQFT| 10.60000 2989.20 | 16.00000 4512.00| 7.50000 2115.00
Construction Signs | | |
0460 740F002 16.000 EACH| 265.00000 4240.00] 300.00000 4800.00| 175.00000 2800.00
Barricades, Type III | | |
0470 7401005 8.000 EACH] 503.50000 4028.00] 250.00000 2000.00] 498.00000 3984.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 1,058,465.87| $ 1,093,270.05] $ 1,107,376.27
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 1,058,465.87| $ 1,093,270.05] $ 1,107,376.27




Steel Test Piles

(HP 10x42) (Maximum Bid |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 013 -5
TABULATION OF BIDS
CALL ORDER 013 CONTRACT ID 20050527013 COUNTIES MONROE
LETTING DATE 05/27/05 10:00 AM DIVISION 08
| ( 4 ) 13099 | ( 5 ) 14005 | ( )
|[MCINNIS, LLC |G. W. NORRELL CONTRACTING C |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 6000.00000 6000.00 | 6000.00000 6000.00|
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3000.00 Per Acre) | |
(Approx. 2 Acres) | \ |
0020 206A000 LUMP | 38000.00000 38000.00 | 40000.00000 40000.00]
Removal Of 0Old Bridge, Station 9+00.05 | \ |
(Shomo Creek) | | |
0030 206A001 LUMP | 38000.00000 38000.00 | 40000.00000 40000.00|
Removal Of 0ld Bridge, Station 8+98.24 | \ |
(Wallers Creek) | | |
0040 210A000 378.000 CUYD| 5.00000 1890.00] 10.00000 3780.00]
Unclassified Excavation | \ |
0050 210D021 5549.000 CUYD| 6.50000 36068.50| 8.25000 45779.25]
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 Or Better) | | |
0060 230A000 16.000 RBST| 150.00000 2400.00] 702.00000 11232.00|
Roadbed Processing | \ |
0070 301A162 4791.000 SQYD] 8.50000 40723.50| 4.25000 20361.75]
Soil Aggregate Base Course, Type B, | |
Road Mixed, 6" Compacted Thickness | \ |
0080 401A000 3935.000 SQYD| 3.50000 13772.50| 3.75000 14756.25|
Bituminous Treatment A | \ |
0090 424A341 311.000 TON | 85.00000 26435.00] 105.00000 32655.00]|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0100 502A000 24047.000 LB | 0.88000 21161.36]| 1.50000 36070.50]
Steel Reinforcement | \ |
0110 502B000O LUMP | 40000.00000 40000.00 | 73501.75000 73501.75]
Steel Reinforcement For Bridge | | |
Superstructure, Sta 8+80.00 (Approx 42, | \ |
001 Lbs) | \ |
0120 502B001 LUMP | 41000.00000 41000.00 | 63927.00000 63927.00 |
Steel Reinforcement For Bridge | \ |
Superstructure, Sta 9+15.00 (Approx 42, | \ |
618 Lbs) | \ |
0130 505A030 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00]
\ |
\ |

Limited To $2000 Per Each Test Pile) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 013 -6
TABULATION OF BIDS

CALL ORDER : 013 CONTRACT ID : 20050527013 COUNTIES : MONROE
LETTING DATE : 05/27/05 10:00 AM DIVISION : 08
| ( 4 ) 13099 | ( 5 ) 14005 | ( )
|[MCINNIS, LLC |G. W. NORRELL CONTRACTING C |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0140 505A036 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00]
Steel Test Piles (HP 14x73) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | \
0150 505B100 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00]
Static Loading Tests (HP 10x42) | |
(Maximum Bid Limited To $2000 Per Each | | |
Loading Test) | |
0160 505B106 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00]
Static Loading Tests (HP 14x73) | |
(Maximum Bid Limited To $2000 Per Each | | |
Loading Test) | |
0170 505M000 1394.000 LF | 28.00000 39032.00] 24.00000 33456.00|
Steel Piling Furnished And Driven (HP | | |
10x42) | \ |
0180 505M004 806.000 LF | 36.00000 29016.00 | 34.00000 27404.00|
Steel Piling Furnished And Driven (HP | | |
14x73) | | |
0190 508A000 11278.000 1B | 4.75000 53570.50| 3.50000 39473.00]|
Structural Steel | | |
0200 510A000 165.000 CUYD| 550.00000 90750.00| 450.00000 74250.00 |
Bridge Substructure Concrete, Class A | | |
0210 510C051 LUMP| 105000.00000 105000.00| 109850.00000 109850.00|
Bridge Concrete Superstructure, Sta | \
8+80.00 (Approx 169 Cu Yds) | \ |
0220 510C052 LUMP| 107000.00000 107000.00| 102600.00000 102600.00|
Bridge Concrete Superstructure, Sta | \
9+15.00 (Approx 171 Cu Yds) | | |
0230 510E000 960.000 SQYD] 5.00000 4800.00] 5.00000 4800.00]
Grooving Concrete Bridge Decks | \ |
0240 511A051 48.000 EACH| 200.00000 9600.00 | 150.00000 7200.00]
Elastomeric Bearing Type 2 (Mark B2) | |
0250 513B004 1408.000 LF | 87.00000 122496.00] 130.00000 183040.00]
Pretensioned-Prestressed Concrete | | |
Girders, Type II (Specialty Item) | \ |
0260 600A000 LUMP | 91000.00000 91000.00| 28000.00000 28000.00|
Mobilization | |
0270 610C001 1606.000 TON | 30.00000 48180.00 | 34.00000 54604.00|
Loose Riprap, Class 2 | \ |
0280 610D003 1260.000 SQYD| 3.00000 3780.00] 5.00000 6300.00|
| \ |

Filter Blanket, Geotextile



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 013 -7
TABULATION OF BIDS
CALL ORDER 013 CONTRACT 1ID 20050527013 COUNTIES MONROE
LETTING DATE 05/27/05 10:00 AM DIVISION 08
| ( 4 ) 13099 | ( 5 ) 14005 | ( )
|[MCINNIS, LLC |G. W. NORRELL CONTRACTING C |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0290 630A001 775.000 LF | 16.00000 12400.00| 17.25000 13368.75]
Steel Beam Guardrail, Class A, Type 2 | \ |
0300 630C003 8.000 EACH] 1975.00000 15800.00| 1350.00000 10800.00]
Guardrail End Anchor, Type 13 | \ |
0310 630C050 8.000 EACH] 1275.00000 10200.00| 1825.00000 14600.00]
Guardrail End Anchor, Type 20 Series | \ |
0320 650A000 321.000 CUYD]| 10.00000 3210.00] 12.50000 4012.50]
Topsoil | \ |
0330 652A100 2.000 ACRE| 600.00000 1200.00]| 800.00000 1600.00]
Seeding | \ |
0340 656A010 2.000 ACRE| 750.00000 1500.00] 800.00000 1600.00]
Mulching | \ |
0350 665A000 2.000 ACRE| 400.00000 800.00| 500.00000 1000.00]
Temporary Seeding | \ |
0360 665B000 2.000 ACRE| 750.00000 1500.00] 500.00000 1000.00]
Temporary Mulching | \ |
0370 665F000 129.000 EACH] 4.50000 580.50] 4.00000 516.00]
Hay Bales | \ |
0380 665J000 3821.000 LF | 5.00000 19105.00] 5.00000 19105.00]
Silt Fence, Type A | \ |
0390 665L000 400.000 LF | 10.00000 4000.00]| 8.00000 3200.00]
Floating Basin Boom | \ |
0400 6650001 3821.000 LF | 2.00000 7642.00| 2.00000 7642.00]
Silt Fence Removal | \ |
0410 680A000 LUMP | 36000.00000 36000.00| 6000.00000 6000.00 |
Engineering Controls | \ |
0420 701A031 2.000 MILE| 2000.00000 4000.00]| 2000.00000 4000.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0430 701A035 2.000 MILE| 2500.00000 5000.00| 2000.00000 4000.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0440 701C001 2.000 MILE| 1000.00000 2000.00| 1000.00000 2000.00]
Solid Temporary Traffic Stripe | \ |
0450 740B00O 282.000 SQFT| 9.00000 2538.00] 20.00000 5640.00]
Construction Signs | \ |
0460 740F002 16.000 EACH| 250.00000 4000.00]| 500.00000 8000.00|
Barricades, Type III | \ |
0470 7401005 8.000 EACH] 700.00000 5600.00| 800.00000 6400.00 |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 1,162,750.86]| $ 1,189,524.75]| $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,162,750.86]| $ 1,189,524.75| $




CALL ORDER : 014
LETTING DATE : 05/27/05 10:00 AM

CONTRACT DESCRIPTION

for constructing the Bridge Replacement
Approaches on Caldwell Lane at Big Cove Creek east of

Huntsville. Length 0.208 mi.

CONTRACT TIME

CONTRACT ID

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

20050527014
01
120 Calendar Days

DATE : 05/31/05
PAGE : 014 -1

COUNTIES : MADISON

PROJECT (S) ACGBBR-8593 (600)
TOTAL % OVER
BID LOW BID

MILLER & MILLER,

INC.

$ 576,788.11 100.0000%



CALL ORDER : 014
LETTING DATE 05/27/05 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID 20050527014
DIVISION : 01

DATE : 05/31/05
PAGE : 014 -2

MADISON

|[MILLER & MILLER, INC.

LINE NO / ITEM CODE / ALT |

ITEM DESCRIPTION QUANTITY |
__________________________________________ +
SECTION 0001 Total

|
0010 201A002 LUMP |

Clearing And Grubbing (Maximum |
Allowable Bid $ 3000 Per Acre) |
(Approximately 2 Acres) |
0020 206A000 LUMP |
Removal Of 0ld Bridge, Station 12+50.00 |
0030 210A000 1112.000 CUYD]
Unclassified Excavation |
0040 210D001 2621.000 CUYD]|
Borrow Excavation (Loose Truckbed |
Measurement) |
0050 230A000 10.000 RBST|
Roadbed Processing |
0060 301A008 2924.000 SQYD|
Crushed Aggregate Base Course, Type B, |
Plant Mixed, 5" Compacted Thickness |
0070 401A000 2663.000 SQYD|
Bituminous Treatment A
0080 405A000
Tack Coat
0090 429A200
Improved Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate
Size Mix, ESAL Range A
0100 429B201
Improved Bituminous Concrete Binder
Layer, 1" Maximum Aggregate Size Mix,
ESAL Range A

|
80.000 GAL |
|
|
|
|
|
|
|
|
|
0110 429C200 435.000 TON |
|
|
|
|
|
|
|
|
|
|

159.000 TON

376.000 TON

Improved Bituminous Concrete Base Layer
1" Maximum Aggregate Size Mix, ESAL
Range A
0120 502A000
Steel Reinforcement
0130 505G003
Pile Points (Type A, 12")
0140 505M002 2380.000 LF
Steel Piling Furnished And Driven (HP
12x53)

130.000 LB

51.000 EACH

( 1 ) 13004

UNIT PRICE AMOUNT UNIT PRICE
\
6000.00000 6000.00|
\
\
\
9350.00000 9350.00]
\
15.00000 16680.00|
\
11.80000 30927.80|
\
\
460.00000 4600.00|
\
4.95000 14473.80|
\
\
0.52000 1384.76/|
\
1.45000 116.00]|
\
59.00000 9381.00]
\
\
\
39.00000 14664.00|
\
\
\
38.00000 16530.00]
\
\
\
3.50000 455.00]
\
95.00000 4845.00|
\
29.50000 70210.00 |
\
\

( 5 ) 14005
G. W. NORRELL CONTRACTING

AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/31/05
PAGE : 014 -3

CALL ORDER : 014 CONTRACT 1ID 20050527014 COUNTIES : MADISON
LETTING DATE : 05/27/05 10:00 AM DIVISION 01
| ( 1 ) 13004 | ( 5 ) 14005 | ( )
|[IMILLER & MILLER, INC. |G. W. NORRELL CONTRACTING C |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

0150 505M008 1290.000 LF | 34.00000 43860.00 | |
Steel Piling Furnished And Driven (HP | \ |
12x74) | \ I

0160 507A000 2.000 EACH| 1900.00000 3800.00] |
Wire Rope Abutment Anchor Assembly | \ |

0170 510A000 16.000 CUYD| 335.00000 5360.00| |
Bridge Substructure Concrete, Class A | | |

0180 511A000 65.000 EACH| 55.00000 3575.00] |
Elastomeric Bearings, Type 1 | \ |

0190 512A010 4.000 EACH] 2650.00000 10600.00 | |
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8 29/64" Deep By | \ |

0200 512B014 6.000 EACH] 2600.00000 15600.00 | |
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 1'-8 29/64" Deep By 20'-0"| | |

0210 512C017 32.000 EACH] 3350.00000 107200.00] |
Precast Concrete Type 1 Span Section, | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |

0220 512C025 8.000 EACH] 3800.00000 30400.00 | |
Precast Concrete Type 2C Span Section, | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |

0230 512D025 4.000 EACH] 3150.00000 12600.00 | |
Precast Concrete Barrier Rail | \ |
Intermediate Section, 39'-11" Long | \

0240 512D030 4.000 EACH] 3150.00000 12600.00 | |
Precast Concrete Barrier Rail End | \ |
Section, 39'-11 3/8" Long | \ |

0250 512E000 16.000 EACH| 375.00000 6000.00 | |
Precast Concrete Abutment Panels, Type | \ |
Al | \ |

0260 512E003 8.000 EACH] 480.00000 3840.00] |
Precast Concrete Abutment Panels, Type | \ |
Al | \ I

0270 512F000 8.000 EACH] 450.00000 3600.00] |
Precast Concrete Wing Panels, Type Wl | \ |

0280 512G000 4.000 EACH] 450.00000 1800.00] |
Precast Concrete Abutment Wing Cap | \

Panels | \ |

0290 600A000 LUMP | 45555.50000 45555.50 | |

\ |

Mobilization |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 014 -4
TABULATION OF BIDS
CALL ORDER 014 CONTRACT 1ID 20050527014 COUNTIES MADISON
LETTING DATE 05/27/05 10:00 AM DIVISION 01
| ( 1 ) 13004 | ( 5 ) 14005 | ( )
|[IMILLER & MILLER, INC. |G. W. NORRELL CONTRACTING C |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et et et i
0300 6022000 6.000 EACH] 125.00000 750.00] |
Right Of Way Markers | \ |
0310 610C001 506.000 TON | 19.00000 9614.00| |
Loose Riprap, Class 2 | \ |
0320 610D003 475.000 SQYD] 2.50000 1187.50| |
Filter Blanket, Geotextile | | |
0330 630A001 475.000 LF | 15.60000 7410.00| |
Steel Beam Guardrail, Class A, Type 2 | \ |
0340 630C003 4.000 EACH]| 1475.00000 5900.00| |
Guardrail End Anchor, Type 13 | \ |
0350 630C050 4.000 EACH]| 1945.00000 7780.00| |
Guardrail End Anchor, Type 20 Series | \ |
0360 650A000 782.000 CUYD]| 13.60000 10635.20] |
Topsoil | \ |
0370 652A100 2.000 ACRE| 1050.00000 2100.00| |
Seeding | \ |
0380 6542000 307.000 SQYD] 5.35000 1642.45| |
Solid Sodding | \
0390 656A010 2.000 ACRE| 849.00000 1698.00| |
Mulching | \ |
0400 665F000 18.000 EACH| 10.25000 184.50] |
Hay Bales | \ |
0410 665J000 2391.000 LF | 2.80000 6694.80| |
Silt Fence, Type A | \ |
0420 6650001 2391.000 LF | 0.20000 478.20] |
Silt Fence Removal | \ |
0430 680A000 LUMP | 7804.10000 7804.10| |
Engineering Controls | \ |
0440 701A031 1.000 MILE] 2010.00000 2010.00]| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0450 701A035 1.000 MILE] 2025.00000 2025.00] |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0462 705A037 25.000 EACH] 12.00000 300.00] |
Pavement Markers, Class A-H, Type 2-D | \ |
0470 740B000 93.000 SQFT| 10.50000 976.50] |
Construction Signs | \ |
0480 740F002 6.000 EACH] 185.00000 1110.00]| |
\ |

Barricades, Type III |



ALABAMA DEPARTMENT OF TRANSPORTATION

DATE 05/31/05
PAGE 014 -5
TABULATION OF BIDS
CALL ORDER 014 CONTRACT ID 20050527014 COUNTIES MADISON
LETTING DATE 05/27/05 10:00 AM DIVISION 01
| ( 1 ) 13004 | ( 5 ) 14005 | ( )
IMILLER & MILLER, INC. |G. W. NORRELL CONTRACTING C |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 740I005 3.000 EACH]| 160.00000 480.00] |
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 576,788.11| $ 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 576,788.11] $ 1,189,524.75] $




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 0le CONTRACT ID : 20050527016
LETTING DATE : 05/27/05 10:00 AM DIVISION : 08
CONTRACT TIME : 200 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacements (2 Precast) and
Approaches on CR-42 at Kinterbish Creek Relief and at
Kinterbish Creek northeast of Jachin. Length 0.227 mi.

COUNTIES

PROJECT (S)

CHOCTAW

DATE
PAGE

ACGBBRZ-1200 (202)

05/31/05
0le -1

% OVER
LOW BID

658,788.
720,763.
774,230.
784,836.
848,895.

RANK VENDOR NO./NAME

1 14005 G. W. NORRELL CONTRACTING COMPANY, INC.
2 13021 MURPHREE BRIDGE CORPORATION

3 18024 RACON, INC.

4 01007 ALABAMA BRIDGE BUILDERS, INC.

5 14008 NEWELL & BUSH, INC.

6 13099 MCINNIS, LLC

931, 925.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 0le -2
TABULATION OF BIDS
CALL ORDER 0l6 CONTRACT 1ID 20050527016 COUNTIES CHOCTAW
LETTING DATE 05/27/05 10:00 AM DIVISION : 08
| ( 1 ) 14005 | ( 2 ) 13021 | ( 3 ) 18024
|G. W. NORRELL CONTRACTING C |MURPHREE BRIDGE CORPORATION |RACON, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 3000.00000 3000.00] 3000.00000 3000.00] 3000.00000 3000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000 Per Acre) (Approx. | \ |
2 Acres) | \ |
0020 206A000 LUMP | 15000.00000 15000.00 | 11000.00000 11000.00| 14000.00000 14000.00
Removal Of 0ld Bridge, Station 10+00.46 | | |
0030 206A001 LUMP | 10000.00000 10000.00 | 13100.00000 13100.00| 9000.00000 9000.00
Removal Of 0Old Bridge, Station 14+38.57 | \ |
0040 206A002 LUMP | 30000.00000 30000.00 | 33740.00000 33740.00] 32000.00000 32000.00
Removal Of 0ld Bridge, Station 16+90.43 | | |
0050 206A003 LUMP | 5000.00000 5000.00] 10900.00000 10900.00| 7500.00000 7500.00
Removal Of 0Old Bridge, Station 20+49.70 | \ |
0060 210A000 2425.000 CUYD| 4.25000 10306.25]| 4.25000 10306.25| 5.31000 12876.75
Unclassified Excavation | \ |
0070 230A000 10.000 RBST| 702.00000 7020.00] 702.00000 7020.00] 877.50000 8775.00
Roadbed Processing | \ |
0080 301A012 2293.000 SQYD| 8.30000 19031.90| 8.30000 19031.90| 10.38000 23801.34
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0090 401A000 2191.000 SQYD| 3.00000 6573.00 | 3.00000 6573.00| 3.75000 8216.25
Bituminous Treatment A | | |
0100 429A201 172.000 TON | 105.00000 18060.00 | 105.00000 18060.00 | 131.25000 22575.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0110 502A001 192.000 LB | 1.00000 192.00] 2.50000 480.00 | 4.50000 864.00
Steel Reinforcement (Grade 60) | | |
0120 505M000 2076.000 LF | 21.00000 43596.00 | 23.45000 48682.20| 24.00000 49824.00
Steel Piling Furnished And Driven (HP | | |
10x42) | \ |
0130 505M002 1280.000 LF | 27.00000 34560.00 | 26.95000 34496.00| 34.00000 43520.00
Steel Piling Furnished And Driven (HP | \ |
12x53) | \ |
0140 507A000 4.000 EACH] 1700.00000 6800.00 | 2500.00000 10000.00| 1800.00000 7200.00
Wire Rope Abutment Anchor Assembly | \ |
0150 508A000 994.000 1B | 3.00000 2982.00| 2.50000 2485.00 | 5.50000 5467.00
| \ |

Structural Steel



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 016 -3
TABULATION OF BIDS
CALL ORDER 016 CONTRACT 1ID 20050527016 COUNTIES CHOCTAW
LETTING DATE 05/27/05 10:00 AM DIVISION 08
| ( 1 ) 14005 | ( 2 ) 13021 | ( 3 ) 18024
|G. W. NORRELL CONTRACTING C |MURPHREE BRIDGE CORPORATION |RACON, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 510A000 32.000 CUYD| 400.00000 12800.00 | 300.00000 9600.00| 450.00000 14400.00
Bridge Substructure Concrete, Class A | \ |
0170 511A000 99.000 EACH| 75.00000 7425.00] 60.00000 5940.00] 85.00000 8415.00
Elastomeric Bearings, Type 1 | \ |
0180 512A014 4.000 EACH] 2800.00000 11200.00| 2760.00000 11040.00| 3600.00000 14400.00
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0190 512B004 5.000 EACH] 3000.00000 15000.00| 3230.00000 16150.00| 4000.00000 20000.00
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'-0" Deep By 31'-6" Long | \ |
0200 512c017 42.000 EACH| 3500.00000 147000.00] 4095.00000 171990.00| 4200.00000 176400.00
Precast Concrete Type 1 Span Section, | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0210 512C025 14.000 EACH| 3800.00000 53200.00 | 4365.00000 61110.00]| 4800.00000 67200.00
Precast Concrete Type 2C Span Section, | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |
0220 512D025 6.000 EACH] 3400.00000 20400.00] 4130.00000 24780.00| 4200.00000 25200.00
Precast Concrete Barrier Rail | \ |
Intermediate Section, 39'-11" Long | \
0230 512D030 8.000 EACH] 3400.00000 27200.00] 4160.00000 33280.00] 4200.00000 33600.00
Precast Concrete Barrier Rail End | | |
Section, 39'-11 3/8" Long | | |
0240 512E000 8.000 EACH] 600.00000 4800.00] 190.00000 1520.00] 350.00000 2800.00
Precast Concrete Abutment Panels, Type | \ |
Al | \ |
0250 512E001 16.000 EACH| 650.00000 10400.00| 275.00000 4400.00] 420.00000 6720.00
Precast Concrete Abutment Panels, Type | | |
A2 | \ |
0260 512F000 4.000 EACH] 650.00000 2600.00| 335.00000 1340.00] 460.00000 1840.00
Precast Concrete Wing Panels, Type Wl | \ |
0270 512F001 8.000 EACH] 775.00000 6200.00 | 485.00000 3880.00] 560.00000 4480.00
Precast Concrete Wing Panels, Type W2 | \ |
0280 512G000 8.000 EACH] 700.00000 5600.00] 435.00000 3480.00] 500.00000 4000.00
Precast Concrete Abutment Wing Cap | \
Panels | | |
0290 600A000 LUMP | 11000.00000 11000.00| 44661.30000 44661.30] 33950.00000 33950.00
Mobilization |
0300 610C001 1060.000 35.00000 37100.00 | 31.81000 33718.60] 35.00000 37100.00
\ |

|
TON |
Loose Riprap, Class 2 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 0le -4
TABULATION OF BIDS
CALL ORDER 0l6 CONTRACT 1ID 20050527016 COUNTIES CHOCTAW
LETTING DATE 05/27/05 10:00 AM DIVISION 08
| ( 1 ) 14005 | ( 2 ) 13021 | ( 3 ) 18024
|G. W. NORRELL CONTRACTING C |MURPHREE BRIDGE CORPORATION |RACON, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0310 610D003 837.000 SQYD] 4.00000 3348.00] 2.50000 2092.50] 2.20000 1841.40
Filter Blanket, Geotextile | | |
0320 630C003 8.000 EACH] 1325.00000 10600.00 | 1325.00000 10600.00| 1523.75000 12190.00
Guardrail End Anchor, Type 13 | | |
0330 630C070 8.000 EACH] 1625.00000 13000.00] 1625.00000 13000.00] 1868.75000 14950.00
Guardrail End Anchor, Type 10 Series | \ |
0340 650A000 244.000 CUYD| 14.75000 3599.00] 14.75000 3599.00] 18.44000 4499.36
Topsoil | \ |
0350 650B000 96.000 CUYD]| 8.75000 840.00| 8.75000 840.00] 10.94000 1050.24
Topsoil From Stockpiles | \ |
0360 652A100 2.000 ACRE| 800.00000 1600.00| 800.00000 1600.00] 1000.00000 2000.00
Seeding | | |
0370 656A010 2.000 ACRE| 800.00000 1600.00| 800.00000 1600.00] 850.00000 1700.00
Mulching | \ |
0380 665F000 30.000 EACH] 4.00000 120.00] 8.00000 240.00| 6.65000 199.50
Hay Bales | \ |
0390 665J000 4460.000 LF | 4.00000 17840.00| 4.00000 17840.00] 2.35000 10481.00
Silt Fence, Type A | \ |
0400 6650001 4460.000 LF | 2.00000 8920.00] 0.50000 2230.00| 1.10000 4906.00
Silt Fence Removal | | |
0410 680A000 LUMP | 3000.00000 3000.00] 6260.00000 6260.00 | 15000.00000 15000.00
Engineering Controls | \ |
0420 701G009 2400.000 LF | 0.15000 360.00] 0.15000 360.00| 0.17000 408.00
Solid White, Class 1, Type A Traffic | | |
Stripe I \ |
0430 701G027 2400.000 LF | 0.15000 360.00]| 0.15000 360.00] 0.17000 408.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0440 740B00O 237.000 SQFT| 15.00000 3555.00] 7.50000 1777.50] 9.38000 2223.06
Construction Signs | \ |
0450 740F002 8.000 EACH] 500.00000 4000.00] 175.00000 1400.00] 218.75000 1750.00
Barricades, Type III | | |
0460 7401005 4.000 EACH]| 500.00000 2000.00| 300.00000 1200.00] 375.00000 1500.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 658,788.15] $ 720,763.25| $ 774,230.90
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 658,788.15]| $ 720,763.25]| $ 774,230.90




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 0l6 -5
TABULATION OF BIDS
CALL ORDER 0l6 CONTRACT 1ID 20050527016 COUNTIES CHOCTAW
LETTING DATE 05/27/05 10:00 AM DIVISION 08
| ( 4 ) 01007 | ( 5 ) 14008 | ( 6 ) 13099
|ALABAMA BRIDGE BUILDERS, IN |NEWELL & BUSH, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 3200.00000 3200.00] 6000.00000 6000.00| 6000.00000 6000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000 Per Acre) (Approx. | \ |
2 Acres) | \ |
0020 206A000 LUMP | 10000.00000 10000.00 | 16000.00000 16000.00| 20000.00000 20000.00
Removal Of 0ld Bridge, Station 10+00.46 | | |
0030 206A001 LUMP | 5000.00000 5000.00] 16000.00000 16000.00| 20000.00000 20000.00
Removal Of 0Old Bridge, Station 14+38.57 | \ |
0040 206A002 LUMP | 15000.00000 15000.00 | 40000.00000 40000.00] 35000.00000 35000.00
Removal Of 0ld Bridge, Station 16+90.43 | | |
0050 206A003 LUMP | 5000.00000 5000.00] 15000.00000 15000.00]| 17500.00000 17500.00
Removal Of 0Old Bridge, Station 20+49.70 | \ |
0060 210A000 2425.000 CUYD| 4.50000 10912.50| 8.35000 20248.75| 4.75000 11518.75
Unclassified Excavation | \ |
0070 230A000 10.000 RBST| 740.00000 7400.00| 525.00000 5250.00] 500.00000 5000.00
Roadbed Processing | \ |
0080 301A012 2293.000 SQYD| 8.75000 20063.75] 13.90000 31872.70] 12.50000 28662 .50
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0090 401A000 2191.000 SQYD| 3.25000 7120.75] 3.40000 7449.40] 4.00000 8764.00
Bituminous Treatment A | | |
0100 429A201 172.000 TON | 111.00000 19092.00| 94.00000 16168.00| 113.00000 19436.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0110 502A001 192.000 LB | 6.50000 1248.00] 0.50000 96.00] 3.00000 576.00
Steel Reinforcement (Grade 60) | | |
0120 505M000 2076.000 LF | 22.00000 45672.00 | 20.00000 41520.00] 28.00000 58128.00
Steel Piling Furnished And Driven (HP | | |
10x42) | \ |
0130 505M002 1280.000 LF | 26.00000 33280.00 | 30.00000 38400.00| 30.00000 38400.00
Steel Piling Furnished And Driven (HP | \ |
12x53) | \ |
0140 507A000 4.000 EACH] 2000.00000 8000.00| 1525.00000 6100.00| 3500.00000 14000.00
Wire Rope Abutment Anchor Assembly | \ |
0150 508A000 994.000 1B | 3.00000 2982.00| 2.85000 2832.90| 8.00000 7952.00
| \ |

Structural Steel



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 016 -6
TABULATION OF BIDS
CALL ORDER 016 CONTRACT ID 20050527016 COUNTIES CHOCTAW
LETTING DATE 05/27/05 10:00 AM DIVISION 08
| ( 4 ) 01007 | ( 5 ) 14008 | ( 6 ) 13099
|ALABAMA BRIDGE BUILDERS, IN |NEWELL & BUSH, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 510A000 32.000 CUYD]| 500.00000 16000.00] 850.00000 27200.00| 700.00000 22400.00
Bridge Substructure Concrete, Class A | | |
0170 511A000 99.000 EACH| 60.00000 5940.00 | 50.00000 4950.00| 100.00000 9900.00
Elastomeric Bearings, Type 1 | \ |
0180 512A014 4.000 EACH] 3500.00000 14000.00] 2600.00000 10400.00] 4000.00000 16000.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | | |
0190 512B004 5.000 EACH] 4000.00000 20000.00 | 3600.00000 18000.00] 4500.00000 22500.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'-0" Deep By 31'-6" Long | \ |
0200 512c017 42.000 EACH]| 4600.00000 193200.00] 3800.00000 159600.00] 3500.00000 147000.00
Precast Concrete Type 1 Span Section, | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0210 512C025 14.000 EACH]| 5500.00000 77000.00] 4000.00000 56000.00| 4600.00000 64400.00
Precast Concrete Type 2C Span Section, | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0220 512D025 6.000 EACH]| 4600.00000 27600.00 | 3800.00000 22800.00| 5000.00000 30000.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | \
0230 512D030 8.000 EACH] 4600.00000 36800.00] 3800.00000 30400.00| 4000.00000 32000.00
Precast Concrete Barrier Rail End | | |
Section, 39'-11 3/8" Long | | |
0240 512E000 8.000 EACH]| 400.00000 3200.00| 475.00000 3800.00| 500.00000 4000.00
Precast Concrete Abutment Panels, Type | | |
Al | \ |
0250 512E001 16.000 EACH]| 450.00000 7200.00] 475.00000 7600.00| 600.00000 9600.00
Precast Concrete Abutment Panels, Type | | |
A2 | \ |
0260 512F000 4.000 EACH] 500.00000 2000.00| 550.00000 2200.00] 600.00000 2400.00
Precast Concrete Wing Panels, Type Wl | | |
0270 512F001 8.000 EACH]| 650.00000 5200.00| 475.00000 3800.00| 700.00000 5600.00
Precast Concrete Wing Panels, Type W2 | | |
0280 512G000 8.000 EACH]| 550.00000 4400.00] 450.00000 3600.00| 700.00000 5600.00
Precast Concrete Abutment Wing Cap | |
Panels | | |
0290 600A000 LUMP | 66775.00000 66775.00] 120000.00000 120000.00|] 144000.00000 144000.00
Mobilization |
0300 610C001 1060.000 TON 00000 36040.00] 35.00000 37100.00| 34.00000 36040.00
\ |

Loose Riprap, Class 2

|
| 34.
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 0le =7
TABULATION OF BIDS
CALL ORDER 016 CONTRACT ID 20050527016 COUNTIES CHOCTAW
LETTING DATE 05/27/05 10:00 AM DIVISION 08
| ( 4 ) 01007 | ( 5 ) 14008 | ( 6 ) 13099
|ALABAMA BRIDGE BUILDERS, IN |NEWELL & BUSH, INC. |[MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 610D003 837.000 SQYD| 3.50000 2929.50| 4.00000 3348.00| 3.50000 2929.50
Filter Blanket, Geotextile | | |
0320 630C003 8.000 EACH]| 1400.00000 11200.00] 1500.00000 12000.00] 1400.00000 11200.00
Guardrail End Anchor, Type 13 | \ |
0330 630C070 8.000 EACH]| 1775.00000 14200.00] 1800.00000 14400.00] 1775.00000 14200.00
Guardrail End Anchor, Type 10 Series | | |
0340 650A000 244.000 CUYD] 15.75000 3843.00| 22.00000 5368.00| 20.00000 4880.00
Topsoil | | |
0350 650B000 96.000 CUYD| 9.35000 897.60| 16.00000 1536.00| 15.00000 1440.00
Topsoil From Stockpiles | | |
0360 652A100 2.000 ACRE| 800.00000 1600.00] 1600.00000 3200.00| 1500.00000 3000.00
Seeding | | |
0370 656A010 2.000 ACRE| 800.00000 1600.00] 1600.00000 3200.00| 1500.00000 3000.00
Mulching | \ |
0380 665F000 30.000 EACH] 5.00000 150.00] 30.00000 900.00] 25.00000 750.00
Hay Bales | | |
0390 665J000 4460.000 LF | 4.00000 17840.00] 4.50000 20070.00| 4.00000 17840.00
Silt Fence, Type A | | |
0400 6650001 4460.000 LF | 1.00000 4460.00] 0.01000 44 .60 | 1.00000 4460.00
Silt Fence Removal | \ |
0410 680A000 LUMP | 10000.00000 10000.00] 5000.00000 5000.00| 18500.00000 18500.00
Engineering Controls | | |
0420 701G009 2400.000 LF | 0.15000 360.00] 0.20000 480.00| 0.17000 408.00
Solid White, Class 1, Type A Traffic | | |
Stripe I \ |
0430 701G027 2400.000 LF | 0.15000 360.00] 0.20000 480.00| 0.17000 408.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0440 740B00O 237.000 SQFT| 10.00000 2370.00| 13.00000 3081.00| 9.00000 2133.00
Construction Signs | | |
0450 740F002 8.000 EACH]| 275.00000 2200.00 | 425.00000 3400.00| 300.00000 2400.00
Barricades, Type III | | |
0460 7401005 4.000 EACH] 375.00000 1500.00] 500.00000 2000.00]| 500.00000 2000.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 784,836.10] S 848,895.35] S 931,925.75
—————————————————————————————————————————— e
CONTRACT TOTALS | S 784,836.10] S 848,895.35]| S 931,925.75




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 019 -1

VENDOR RANKING

CALL ORDER : 019 CONTRACT ID : 20050527019 COUNTIES : PICKENS
LETTING DATE : 05/27/05 10:00 AM DIVISION : 05
CONTRACT TIME : 90 Calendar Days
PROJECT (S) : ACGBBRZ-5400(209)

CONTRACT DESCRIPTION
for constructing the Bridge Replacement (Precast) on Langdon
Woods Road at Wild Goose Creek east of Reform. Length 0.015

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07048 GLASGOW CONSTRUCTION CO., INC. S 204,329.50 100.0000%
S 214,936.64 105.1912%

2 18024 RACON, INC.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 019 -2
TABULATION OF BIDS

CALL ORDER : 019 CONTRACT ID : 20050527019 COUNTIES : PICKENS
LETTING DATE : 05/27/05 10:00 AM DIVISION : 05

( 1 ) 07048 | ( 2 ) 18024
GLASGOW CONSTRUCTION CO., I |RACON, INC.

LINE NO / ITEM CODE / ALT I

| |

I I

I I

| |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
|

0010 206A000 LUMP | 10000.00000 10000.00 9000.00000 9000.00

Removal Of 0ld Bridge, Station 5+91.00 |
0020 210A000 587.000 CUYD]| 12.00000 7044.00 7.00000 4109.00

Unclassified Excavation |
0030 502A000 50.000 LB 10.00000 500.00 4.50000 225.00

Steel Reinforcement
0040 505A032 1.000 EACH 2000.00000 2000.00 2000.00000 2000.00

|
|
|
Steel Test Piles (HP 12x53) (Maximum Bid |
Limited To $2000 Per Each Test Pile) |
0050 505B102 1.000 EACH] 2000.00000 2000.00

|

|

|

|

|

|

Precast Concrete Barrier Rail End |
Section, 39'-11 3/8" Long |

I I
I |
I |
I I
I I
I |
I |
I I
I I
I |
| 2000.00000 2000.00]
Static Loading Tests (HP 12X53) |
(Maximum Bid Limited To $2000 Per Each | |
Loading Test) |
0060 505M002 1000.000 LF 30.00000 30000.00] 30.00000 30000.00|
Steel Piling Furnished And Driven (HP | |
12x53) | |
0070 507A000 2.000 EACH| 2000.00000 4000.00] 5400.00000 10800.00]
Wire Rope Abutment Anchor Assembly | I |
0080 510A000 7.000 CUYD] 500.00000 3500.00| 750.00000 5250.00|
Bridge Substructure Concrete, Class A | | |
0090 511A000 33.000 EACH] 50.00000 1650.00] 95.00000 3135.00]
Elastomeric Bearings, Type 1 | I |
0100 512A014 2.000 EACH| 3000.00000 6000.00| 3400.00000 6800.00]
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | | |
0110 512B004 1.000 EACH] 3200.00000 3200.00| 3300.00000 3300.00|
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'-0" Deep By 31'-6" Long | I |
0120 512c017 12.000 EACH]| 3600.00000 43200.00] 3800.00000 45600.00]
Precast Concrete Type 1 Span Section, | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0130 512C025 4.000 EACH] 4000.00000 16000.00] 4300.00000 17200.00]
Precast Concrete Type 2C Span Section, | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | I |
0140 512D030 4.000 EACH] 3500.00000 14000.00] 4000.00000 16000.00]
I I
I |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 019 -3
TABULATION OF BIDS
CALL ORDER 019 CONTRACT ID 20050527019 COUNTIES PICKENS
LETTING DATE 05/27/05 10:00 AM DIVISION 05
| ( 1 ) 07048 | ( 2 ) 18024 | ( )
| GLASGOW CONSTRUCTION CO., I |RACON, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 512E000 16.000 EACH]| 450.00000 7200.00] 310.00000 4960.00|
Precast Concrete Abutment Panels, Type | | |
Al | \ |
0160 512F000 8.000 EACH] 500.00000 4000.00] 460.00000 3680.00|
Precast Concrete Wing Panels, Type Wl | | |
0170 512G000 4.000 EACH] 600.00000 2400.00 | 460.00000 1840.00|
Precast Concrete Abutment Wing Cap | |
Panels | | |
0180 600A000 LUMP | 15000.00000 15000.00] 14500.00000 14500.00]
Mobilization | |
0190 610C001 177.000 TON | 35.00000 6195.00| 44.20000 7823.40|
Loose Riprap, Class 2 | | |
0200 610D003 165.000 SQYD| 2.50000 412.50] 2.70000 445.50 |
Filter Blanket, Geotextile | | |
0210 630A001 50.000 LF | 25.00000 1250.00] 21.28000 1064.00|
Steel Beam Guardrail, Class A, Type 2 | \ |
0220 630C003 4.000 EACH] 1600.00000 6400.00| 1380.00000 5520.00|
Guardrail End Anchor, Type 13 | | |
0230 630C070 4.000 EACH] 2000.00000 8000.00] 1897.50000 7590.00 |
Guardrail End Anchor, Type 10 Series | | |
0240 665F000 50.000 EACH] 15.00000 750.00] 6.60000 330.00|
Hay Bales | | |
0250 665J000 100.000 LF | 10.00000 1000.00] 4.88000 488.00 |
Silt Fence, Type A | | |
0260 680A000 LUMP | 5000.00000 5000.00| 8000.00000 8000.00|
Engineering Controls | | |
0270 740B0O0O 141.000 SQFT| 8.00000 1128.00] 9.14000 1288.74 |
Construction Signs | | |
0280 740F002 8.000 EACH]| 250.00000 2000.00| 214.00000 1712.00|
Barricades, Type III | | |
0290 7401005 2.000 EACH| 250.00000 500.00] 138.00000 276.00|
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 204,329.50] S 214,936.64| S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 204,329.50] S 214,936.64| S




CALL ORDER
LETTING DATE

021
05/27/05 10:00 AM

CONTRACT DESCRIPTION

for constructing the Bridge Replacement

CONTRACT ID

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

20050527021
DIVISION : 08
CONTRACT TIME : 160 Calendar Days

(Bridge Culvert) and

Approaches on CR-42 at a tributary of Cotohaga Creek

southeast of Whitfield.

Length 0.160 mi.

DATE : 05/31/05
PAGE : 021 -1

RACON, INC.
ASPHALT SUPPLY, LLC

COUNTIES SUMTER
PROJECT (S) ACGBBRZ-BRZ-6000 (203)
TOTAL % OVER
BID LOW BID
$ 444,081.57 100.0000%

S 503,802.34 113.4482%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 021 -2
TABULATION OF BIDS
CALL ORDER 021 CONTRACT ID 20050527021 COUNTIES SUMTER
LETTING DATE 05/27/05 10:00 AM DIVISION 08
| ( 1 ) 18024 | ( 2 ) 01073 | ( )
| RACON, INC. |ASPHALT SUPPLY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 3000.00000 3000.00] 3000.00000 3000.00]
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3000.00 Per | \ |
Acre) (Approx. 1 Acre) | \ |
0020 206A000 LUMP | 42000.00000 42000.00 | 35000.00000 35000.00]|
Removal Of 0Old Bridge, Station 9+76.31 | | |
0030 210A000 569.000 CUYD| 10.31000 5866.39| 5.25000 2987.25|
Unclassified Excavation | \ |
0040 210D001 1748.000 CUYD]| 13.20000 23073.60| 8.85000 15469.80|
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \
0050 214A000 773.000 CUYD| 17.81000 13767.13]| 12.00000 9276.00|
Structure Excavation | | |
0060 214B0O01 200.000 CUYD] 20.00000 4000.00] 55.00000 11000.00|
Foundation Backfill, Commercial | | |
0070 230A000 9.000 RBST| 877.50000 7897.50] 225.00000 2025.00|
Roadbed Processing | \ |
0080 301A012 5478.000 SQYD]| 12.09000 66229.02| 10.05000 55053.90]|
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0090 401A000 2002.000 SQYD| 3.75000 7507.50] 2.15000 4304.30|
Bituminous Treatment A | \ |
0100 405A000 57.000 GAL | 5.00000 285.00 | 7.77000 442 .89 |
Tack Coat | \ |
0110 429A200 123.000 TON | 118.75000 14606.25| 80.00000 9840.00|
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0120 429B201 236.000 TON | 131.25000 30975.00] 79.00000 18644.00|
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | \ |
0130 502A000 42701.000 LB | 1.00000 42701.00] 2.00000 85402.00]
Steel Reinforcement | \ |
0140 524A011 222.000 CUYD| 515.00000 114330.00] 735.00000 163170.00|
Culvert Concrete (Cast In Place) | \ |
0150 600A000 LUMP | 28750.00000 28750.00 | 48000.00000 48000.00]
\ |

Mobilization |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 021 -3
TABULATION OF BIDS
CALL ORDER 021 CONTRACT 1ID 20050527021 COUNTIES SUMTER
LETTING DATE 05/27/05 10:00 AM DIVISION 08
| ( 1 ) 18024 | ( 2 ) 01073 | ( )
|RACON, INC. |ASPHALT SUPPLY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 610C001 117.000 TON | 60.00000 7020.00| 55.00000 6435.00 |
Loose Riprap, Class 2 | \ |
0170 610D00O 78.000 SQYD| 2.60000 202.80| 3.00000 234.00|
Filter Blanket | | |
0180 630A001 50.000 LF | 31.25000 1562.50] 25.00000 1250.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
0190 630C070 4.000 EACH] 2125.00000 8500.00| 1550.00000 6200.00|
Guardrail End Anchor, Type 10 Series | \ |
0200 650A000 409.000 cCUYD]| 12.00000 4908.00| 14.00000 5726.00|
Topsoil | \ |
0210 652A100 1.000 ACRE] 1250.00000 1250.00] 800.00000 800.00]
Seeding | | |
0220 656A010 1.000 ACRE] 1250.00000 1250.00]| 800.00000 800.00]
Mulching | \ |
0230 665J000 500.000 LF | 3.00000 1500.00] 6.00000 3000.00]
Silt Fence, Type A | \ |
0240 6650001 500.000 LF | 1.25000 625.00] 3.00000 1500.00]
Silt Fence Removal | \ |
0250 680A000 LUMP | 4100.00000 4100.00] 3000.00000 3000.00]
Engineering Controls | \ |
0260 701E000 1360.000 LF | 0.31000 421.60]| 1.11000 1509.60]
Solid Temporary Traffic Stripe | \ |
0270 701E010 680.000 LF | 0.31000 210.80| 1.11000 754.80 |
Broken Temporary Traffic Stripe | \ |
0280 701G009 1700.000 LF | 0.31000 527.00| 0.39000 663.00]
Solid White, Class 1, Type A Traffic | \ |
Stripe | | |
0290 701G018 680.000 LF | 0.31000 210.80| 0.28000 190.40]
Broken Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0300 701G027 1360.000 LF | 0.31000 421.60| 0.39000 530.40|
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0310 740B00O 366.000 SQFT| 9.38000 3433.08]| 9.00000 3294.00]
Construction Signs | \ |
0320 740F002 8.000 EACH] 218.75000 1750.00] 475.00000 3800.00]
Barricades, Type III | \ |
0330 7401005 4.000 EACH| 300.00000 1200.00| 125.00000 500.00]
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 444,081.57] $ 503,802.34| $ 0.00
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | $ 444,081.57] S 503,802.34| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05

PAGE : 022 -1
VENDOR RANKING

CALL ORDER : 022 CONTRACT ID : 20050527022 COUNTIES : WILCOX
LETTING DATE : 05/27/05 10:00 AM DIVISION : 08
CONTRACT TIME : 180 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-6600(205)

for constructing the Bridge Replacement and Approaches on
CR-27 at Beaver Creek southwest of Pine Hill. Length 0.103

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13021 MURPHREE BRIDGE CORPORATION $ 627,199.44 100.0000%
2 14005 G. W. NORRELL CONTRACTING COMPANY, INC. $ 635,958.75 101.3966%
3 01007 ALABAMA BRIDGE BUILDERS, INC. $ 672,025.95 107.1471%
4 18024 RACON, INC. S 698, 666.11 111.3946%
5 14008 NEWELL & BUSH, INC. $ 818,134.59 130.4425%



(Maximum Bid Limited
Loading Test)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 022 -2
TABULATION OF BIDS
CALL ORDER 022 CONTRACT ID 20050527022 COUNTIES WILCOX
LETTING DATE 05/27/05 10:00 AM DIVISION : 08
| ( 1 ) 13021 | ( 2 ) 14005 | ( 3 ) 01007
| MURPHREE BRIDGE CORPORATION |G. W. NORRELL CONTRACTING C |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 3000.00000 3000.00| 3000.00000 3000.00| 3000.00000 3000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000.00 Per Acre) | |
(Approx. 1 Acre) | \ |
0020 206A000 LUMP | 45000.00000 45000.00] 40000.00000 40000.00| 45000.00000 45000.00
Removal Of 0ld Bridge, Station 9+21.93 | | |
0030 210A000 594.000 CUYD]| 8.50000 5049.00| 5.00000 2970.00] 9.05000 5375.70
Unclassified Excavation | \ |
0040 210D021 100.000 cCUYD| 12.50000 1250.00] 12.50000 1250.00]| 13.30000 1330.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0050 230A000 4.000 RBST| 702.00000 2808.00 | 702.00000 2808.00]| 750.00000 3000.00
Roadbed Processing | \ |
0060 301A042 1089.000 SQYD| 5.75000 6261.75] 5.75000 6261.75] 6.15000 6697.35
Granular Soil Base Course, Type A, Road | | |
Mixed, 6" Compacted Thickness | \ |
0070 401A000 817.000 SQYD| 5.00000 4085.00] 5.00000 4085.00| 5.35000 4370.95
Bituminous Treatment A | \ |
0080 424A341 65.000 TON | 105.00000 6825.00| 105.00000 6825.00] 112.00000 7280.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0090 502A000 13537.000 LB | 1.00000 13537.00] 1.50000 20305.50| 0.65000 8799.05
Steel Reinforcement | \ |
0100 502B0O0O LUMP | 48902.00000 48902.00| 73353.00000 73353.00| 35000.00000 35000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Sta. 9+20.00 (Approx. | \ |
48902 Pounds) | \ |
0110 505A030 2.000 EACH| 2000.00000 4000.00] 1500.00000 3000.00| 2000.00000 4000.00
Steel Test Piles (HP 10x42) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0120 505A036 1.000 EACH]| 2000.00000 2000.00 | 1500.00000 1500.00]| 2000.00000 2000.00
Steel Test Piles (HP 14x73) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | \
0130 505B100 2.000 EACH| 2000.00000 4000.00] 1000.00000 2000.00]| 2000.00000 4000.00
Static Loading Tests (HP 10x42) \
\ |
\ |

|
To $2000 Per Each |
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 022 -3
TABULATION OF BIDS
CALL ORDER 022 CONTRACT ID 20050527022 COUNTIES WILCOX
LETTING DATE 05/27/05 10:00 AM DIVISION 08
| ( 1 ) 13021 | ( 2 ) 14005 | ( 3 ) 01007
| MURPHREE BRIDGE CORPORATION |G. W. NORRELL CONTRACTING C |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0140 505B106 1.000 EACH] 2000.00000 2000.00| 1000.00000 1000.00] 2000.00000 2000.00
Static Loading Tests (HP 14x73) | \
(Maximum Bid Limited To $2000 Per Each | | |
Loading Test) | \
0150 505H000 1515.000 LF | 5.00000 7575.00] 1.00000 1515.00] 0.00000 0.00
Pilot Holes | \ |
0160 505M000 972.000 LF | 22.60000 21967.20] 24.00000 23328.00] 19.00000 18468.00
Steel Piling Furnished And Driven (HP | | |
10x42) | \ |
0170 505M004 736.000 LF | 32.47000 23897.92| 34.00000 25024.00]| 29.00000 21344.00
Steel Piling Furnished And Driven (HP | | |
14x73) | \ |
0180 508A000 7185.000 1B | 3.00000 21555.00] 3.50000 25147.50] 2.75000 19758.75
Structural Steel | \ |
0190 510A000 123.000 CUYD| 650.00000 79950.00 | 450.00000 55350.00] 350.00000 43050.00
Bridge Substructure Concrete, Class A | \ |
0200 510C051 LUMP| 123900.00000 123900.00| 112800.00000 112800.00| 150000.00000 150000.00
Bridge Concrete Superstructure, Sta. | \ |
9+420.00 ( Approx. 188 Cu. Yds.) | \ I
0210 510E000 533.000 SQYD| 4.92000 2622.36| 5.00000 2665.00 | 5.00000 2665.00
Grooving Concrete Bridge Decks | \ |
0220 511A050 16.000 EACH| 125.00000 2000.00] 200.00000 3200.00] 300.00000 4800.00
Elastomeric Bearing Type 2 (Mark Bl) | |
0230 511A051 16.000 EACH| 150.00000 2400.00] 150.00000 2400.00/| 350.00000 5600.00
Elastomeric Bearing Type 2 (Mark B2) | \
0240 513B003 305.000 LF | 80.00000 24400.00] 125.00000 38125.00] 80.00000 24400.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | \ |
0250 513B004 474.000 LF | 105.00000 49770.00 | 130.00000 61620.00 | 90.00000 42660.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type II (Specialty Item) | \ |
0260 600A000 LUMP | 44560.75000 44560.75| 37000.00000 37000.00] 73500.00000 73500.00
Mobilization | |
0270 610C001 727.000 TON | 32.12650 23355.97| 30.00000 21810.00]| 61.70000 44855.90
Loose Riprap, Class 2 | \ |
0280 610D003 571.000 SQYD| 3.56040 2032.99| 3.00000 1713.00] 7.50000 4282.50
Filter Blanket, Geotextile | | |
0290 630A001 413.000 LF | 16.75000 6917.75| 16.75000 6917.75] 15.75000 6504.75
Steel Beam Guardrail, Class A, Type 2 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 022 -4
TABULATION OF BIDS
CALL ORDER 022 CONTRACT 1ID 20050527022 COUNTIES WILCOX
LETTING DATE 05/27/05 10:00 AM DIVISION 08
| ( 1 ) 13021 | ( 2 ) 14005 | ( 3 ) 01007
|MURPHREE BRIDGE CORPORATION |G. W. NORRELL CONTRACTING C |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 630C003 4.000 EACH] 1375.00000 5500.00| 1375.00000 5500.00| 1350.00000 5400.00
Guardrail End Anchor, Type 13 | | |
0310 630C050 4.000 EACH] 1800.00000 7200.00] 1800.00000 7200.00| 1975.00000 7900.00
Guardrail End Anchor, Type 20 Series | | |
0320 650A000 111.000 CUYD| 18.75000 2081.25| 18.75000 2081.25]| 20.00000 2220.00
Topsoil | | |
0330 652A100 2.000 ACRE| 625.00000 1250.00] 700.00000 1400.00| 1000.00000 2000.00
Seeding | | |
0340 652C000 1.000 ACRE] 250.00000 250.00| 500.00000 500.00| 25.00000 25.00
Mowing | \ |
0350 656A010 1.000 ACRE] 750.00000 750.00] 700.00000 700.00 | 1000.00000 1000.00
Mulching | | |
0360 659A001 1530.000 SQYD| 1.45000 2218.50| 3.00000 4590.00| 3.50000 5355.00
Erosion Control Netting, Class B | | |
0370 665F000 60.000 EACH| 8.00000 480.00] 4.00000 240.00| 5.00000 300.00
Hay Bales | | |
0380 665J000 1209.000 LF | 4.00000 4836.00| 4.00000 4836.00| 5.00000 6045.00
Silt Fence, Type A | | |
0390 6650001 1209.000 LF | 1.50000 1813.50] 2.00000 2418.00]| 1.00000 1209.00
Silt Fence Removal | \ |
0400 680A000 LUMP | 5800.00000 5800.00| 4000.00000 4000.00| 36000.00000 36000.00
Engineering Controls | | |
0410 701A031 1.000 MILE] 2000.00000 2000.00 | 2000.00000 2000.00]| 2000.00000 2000.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0420 701A035 1.000 MILE] 2500.00000 2500.00| 2500.00000 2500.00] 2500.00000 2500.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0430 701C001 1.000 MILE] 1000.00000 1000.00] 1000.00000 1000.00| 1000.00000 1000.00
Solid Temporary Traffic Stripe | | |
0440 740B0O0O 141.000 SQFT| 7.50000 1057.50] 20.00000 2820.00] 10.00000 1410.00
Construction Signs | | |
0450 740F002 8.000 EACH]| 175.00000 1400.00] 500.00000 4000.00| 265.00000 2120.00
Barricades, Type III | | |
0460 7401005 4.000 EACH] 360.00000 1440.00] 800.00000 3200.00| 450.00000 1800.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 627,199.44 | S 635,958.75]| S 672,025.95
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 627,199.44 | S 635,958.75]| S 672,025.95




(Maximum Bid Limited

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 022 -5
TABULATION OF BIDS
CALL ORDER 022 CONTRACT ID 20050527022 COUNTIES WILCOX
LETTING DATE 05/27/05 10:00 AM DIVISION 08
| ( 4 ) 18024 | ( 5 ) 14008 | ( )
| RACON, INC. INEWELL & BUSH, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 3000.00000 3000.00] 3000.00000 3000.00]
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3000.00 Per Acre) | |
(Approx. 1 Acre) | \ |
0020 206A000 LUMP | 48000.00000 48000.00 | 30000.00000 30000.00]
Removal Of 0ld Bridge, Station 9+21.93 | | |
0030 210A000 594.000 CUYD| 10.62000 6308.28| 8.50000 5049.00]
Unclassified Excavation | \ |
0040 210D021 100.000 cCUYD| 15.62000 1562.00] 22.00000 2200.00|
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 Or Better) | | |
0050 230A000 4.000 RBST| 877.50000 3510.00] 325.00000 1300.00]
Roadbed Processing | | |
0060 301A042 1089.000 SQYD] 7.19000 7829.91| 5.75000 6261.75]
Granular Soil Base Course, Type A, Road | \ |
Mixed, 6" Compacted Thickness | \ |
0070 401A000 817.000 SQYD| 6.25000 5106.25| 0.67000 547.39|
Bituminous Treatment A | \ |
0080 424A341 65.000 TON | 131.25000 8531.25] 108.00000 7020.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0090 502A000 13537.000 1B | 0.81000 10964.97| 0.85000 11506.45|
Steel Reinforcement | \ |
0100 502B0O0O LUMP | 40000.00000 40000.00 | 35000.00000 35000.00]
Steel Reinforcement For Bridge | \ |
Superstructure, Sta. 9+20.00 (Approx. | \ |
48902 Pounds) | \ |
0110 505A030 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00]
Steel Test Piles (HP 10x42) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0120 505A036 1.000 EACH] 2000.00000 2000.00] 2000.00000 2000.00|
Steel Test Piles (HP 14x73) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | \
0130 505B100 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00]
Static Loading Tests (HP 10x42) \
\ |
\ |

|
To $2000 Per Each |
Loading Test) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 022 -6
TABULATION OF BIDS
CALL ORDER 022 CONTRACT ID 20050527022 COUNTIES WILCOX
LETTING DATE 05/27/05 10:00 AM DIVISION 08
| ( 4 ) 18024 | ( 5 ) 14008 | ( )
| RACON, INC. INEWELL & BUSH, INC. |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

0140 505B106 1.000 EACH] 2000.00000 2000.00| 2000.00000 2000.00|
Static Loading Tests (HP 14x73) | \

(Maximum Bid Limited To $2000 Per Each | | |
Loading Test) | \

0150 505H000 1515.000 LF | 50.00000 75750.00 | 150.00000 227250.00]
Pilot Holes | \ |

0160 505M000 972.000 LF | 26.00000 25272.00] 23.00000 22356.00]
Steel Piling Furnished And Driven (HP | | |
10x42) | \ |

0170 505M004 736.000 LF | 50.00000 36800.00 | 35.00000 25760.00|
Steel Piling Furnished And Driven (HP | | |
14x73) | \ |

0180 508A000 7185.000 1B | 3.50000 25147.50] 2.45000 17603.25]|
Structural Steel | \ |

0190 510A000 123.000 CUYD| 470.00000 57810.00 | 410.00000 50430.00]

Bridge Substructure Concrete, Class A | \ |

0200 510C051 LUMP | 90000.00000 90000.00| 100000.00000 100000.00|
Bridge Concrete Superstructure, Sta. | \ |
9+420.00 ( Approx. 188 Cu. Yds.) | \ I

0210 510E000 533.000 SQYD| 5.00000 2665.00] 5.25000 2798.25|
Grooving Concrete Bridge Decks | \ |

0220 511A050 16.000 EACH| 115.00000 1840.00] 65.00000 1040.00]
Elastomeric Bearing Type 2 (Mark Bl) | |

0230 511A051 16.000 EACH| 115.00000 1840.00] 65.00000 1040.00]
Elastomeric Bearing Type 2 (Mark B2) | \

0240 513B003 305.000 LF | 65.00000 19825.00 | 112.00000 34160.00]|
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | \ |

0250 513B004 474.000 LF | 80.00000 37920.00 | 125.00000 59250.00|
Pretensioned-Prestressed Concrete | \ |
Girders, Type II (Specialty Item) | \ |

0260 600A000 LUMP | 46100.00000 46100.00 | 82000.00000 82000.00 |
Mobilization | |

0270 610C001 727.000 TON | 72.50000 52707.50| 28.00000 20356.00|
Loose Riprap, Class 2 | \ |

0280 610D003 571.000 SQYD| 8.75000 4996.25] 3.25000 1855.75]

Filter Blanket, Geotextile | | |

0290 630A001 413.000 LF | 19.26000 7954.38]| 18.00000 7434.00]
Steel Beam Guardrail, Class A, Type 2 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 022 =7
TABULATION OF BIDS
CALL ORDER 022 CONTRACT 1ID 20050527022 COUNTIES WILCOX
LETTING DATE 05/27/05 10:00 AM DIVISION 08
| ( 4 ) 18024 | ( 5 ) 14008 | ( )
|RACON, INC. INEWELL & BUSH, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 630C003 4.000 EACH] 1581.25000 6325.00] 1500.00000 6000.00]
Guardrail End Anchor, Type 13 | | |
0310 630C050 4.000 EACH] 2070.00000 8280.00] 2000.00000 8000.00|
Guardrail End Anchor, Type 20 Series | | |
0320 650A000 111.000 CUYD| 23.44000 2601.84| 22.00000 2442 .00
Topsoil | | |
0330 652A100 2.000 ACRE| 1000.00000 2000.00 | 1000.00000 2000.00]|
Seeding | | |
0340 652C000 1.000 ACRE] 250.00000 250.00| 25.00000 25.00]
Mowing | \ |
0350 656A010 1.000 ACRE] 1000.00000 1000.00] 1000.00000 1000.00|
Mulching | | |
0360 659A001 1530.000 SQYD| 2.50000 3825.00| 3.50000 5355.00]|
Erosion Control Netting, Class B | | |
0370 665F000 60.000 EACH| 5.65000 339.00] 26.00000 1560.00|
Hay Bales | | |
0380 665J000 1209.000 LF | 2.50000 3022.50| 4.50000 5440.50|
Silt Fence, Type A | | |
0390 6650001 1209.000 LF | 1.10000 1329.90| 0.25000 302.25|
Silt Fence Removal | \ |
0400 680A000 LUMP | 25000.00000 25000.00| 4000.00000 4000.00|
Engineering Controls | | |
0410 701A031 1.000 MILE] 2320.00000 2320.00 | 4000.00000 4000.00|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0420 701A035 1.000 MILE] 2900.00000 2900.00| 4000.00000 4000.00|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0430 701C001 1.000 MILE] 1160.00000 1160.00] 1100.00000 1100.00|
Solid Temporary Traffic Stripe | | |
0440 740B0O0O 141.000 SQFT| 9.38000 1322.58]| 12.00000 1692.00|
Construction Signs | | |
0450 740F002 8.000 EACH]| 218.75000 1750.00] 300.00000 2400.00]
Barricades, Type III | | |
0460 7401005 4.000 EACH] 450.00000 1800.00] 400.00000 1600.00|
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 698,6606.11| S 818,134.59]| S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 698,666.11| S 818,134.59] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05

PAGE : 023 -1
VENDOR RANKING

CALL ORDER : 023 CONTRACT ID : 20050527023 COUNTIES : ELMORE
LETTING DATE : 05/27/05 10:00 AM DIVISION : 06
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBSTPNU-CNO5(210)

for constructing the Resurfacing and Traffic Stripe on CR-73
from CR-8 to the Eclectic city limits. Length 7.157 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 737,860.45 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 798,255.70 108.1852%
3 01023 ASPHALT CONTRACTORS, INC. $ 830,907.90 112.6104%
4 04013 DUNN CONSTRUCTION COMPANY, INC. S 857,796.84 116.2546%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 023 -2
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20050527023 COUNTIES ELMORE
LETTING DATE 05/27/05 10:00 AM DIVISION 06
| ( 1 ) 23024 | ( 2 ) 01087 | ( 3 ) 01023
|WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 405A000 7559.000 GAL | 0.25000 1889.75] 1.05000 7936.95| 1.00000 7559.00
Tack Coat | | |
0020 429A196 3696.000 TON | 41.35000 152829.60] 52.30000 193300.80] 41.15000 152090.40
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/8" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0030 429A198 2520.000 TON | 28.50000 71820.00] 36.90000 92988.00| 43.15000 108738.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 3/8" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0040 429B200 9239.000 TON | 33.65000 310892.35] 36.80000 339995.20] 39.50000 364940.50
Improved Bituminous Concrete Binder | | |
Layer, 3/4" Maximum Aggregate Size Mix, | \ |
ESAL Range A | | |
0050 429B205 100.000 TON | 95.00000 9500.00| 55.00000 5500.00| 85.00000 8500.00
Improved Bituminous Concrete Binder | | |
Layer, Patching, 1" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0060 429C210 485.000 TON | 42.65000 20685.25| 48.75000 23643.75| 60.00000 29100.00
Improved Bituminous Concrete Base Layer | | |
Widening, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range A | | |
0070 430B043 1890.000 TON | 27.15000 51313.50] 22.00000 41580.00| 29.00000 54810.00
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0080 600A000 LUMP | 55000.00000 55000.00] 30200.00000 30200.00| 40200.00000 40200.00
Mobilization | |
0090 701A031 15.000 MILE] 1200.00000 18000.00] 1200.00000 18000.00] 1200.00000 18000.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | \ |
0100 701A035 10.000 MILE] 1400.00000 14000.00] 1400.00000 14000.00] 1400.00000 14000.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0110 701A045 5.000 MILE] 860.00000 4300.00] 860.00000 4300.00| 860.00000 4300.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0120 701C000 10.000 MILE] 550.00000 5500.00| 550.00000 5500.00| 550.00000 5500.00
\ |

Broken Temporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 023 -3
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20050527023 COUNTIES ELMORE
LETTING DATE 05/27/05 10:00 AM DIVISION 06
| ( 1 ) 23024 | ( 2 ) 01087 | ( 3 ) 01023
| WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0130 701C001 20.000 MILE| 650.00000 13000.00| 650.00000 13000.00] 650.00000 13000.00
Solid Temporary Traffic Stripe | | |
0140 703A002 280.000 SQFT| 3.50000 980.00] 3.50000 980.00] 3.50000 980.00
Traffic Control Markings, Class 2, Type | | |
A | \ |
0150 705A032 209.000 EACH]| 5.00000 1045.00| 5.00000 1045.00] 5.00000 1045.00
Pavement Markers, Class A-H, Type 1-B | | |
0160 705A037 713.000 EACH]| 5.00000 3565.00| 5.00000 3565.00| 5.00000 3565.00
Pavement Markers, Class A-H, Type 2-D | | |
0170 740B00O0 272.000 SQFT| 7.50000 2040.00| 10.00000 2720.00] 8.75000 2380.00
Construction Signs | | |
0180 7400000 1.000 EACH] 1500.00000 1500.00] 1.00000 1.00] 2200.00000 2200.00
Pilot Car | | |
SECTION TOTALS | $ 737,860.45] S 798,255.70] S 830,907.90
—————————————————————————————————————————— B et i At et et
CONTRACT TOTALS | $ 737,860.45] S 798,255.70] S 830,907.90




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 023 -4
TABULATION OF BIDS
CALL ORDER 023 CONTRACT 1ID 20050527023 COUNTIES ELMORE
LETTING DATE 05/27/05 10:00 AM DIVISION 06
I ( 4 ) 04013 I ( ) I ( )
| DUNN CONSTRUCTION CO., INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 7559.000 GAL | 1.05000 7936.95]| |
Tack Coat | ‘ |
0020 429A196 3696.000 TON | 45.97000 169905.12]| |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/8" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0030 429A198 2520.000 TON | 48.82000 123026.40]|
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/8" Maximum | \ |
Aggregate Size Mix, ESAL Range A | \ |
0040 429B200 9239.000 TON | 40.96000 378429.44| |
Improved Bituminous Concrete Binder | \ |
Layer, 3/4" Maximum Aggregate Size Mix, | \ |
ESAL Range A | | |
0050 429B205 100.000 TON | 74.53000 7453.00| |
Improved Bituminous Concrete Binder | \ |
Layer, Patching, 1" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0060 429C210 485.000 TON | 59.76000 28983.60| |
Improved Bituminous Concrete Base Layer | \ |
Widening, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | | |
0070 430B043 1890.000 TON | 21.18000 40030.20] |
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0080 600A000 LUMP | 25324.45000 25324.45]| |
Mobilization | |
0090 701A031 15.000 MILE| 1317.33000 19759.95| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0100 701A035 10.000 MILE| 1536.89000 15368.90| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ I
0110 701A045 5.000 MILE] 944.09000 4720.45] |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0120 701C000 10.000 MILE| 603.78000 6037.80| |
\ |

Broken Temporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 023 =5
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20050527023 COUNTIES ELMORE
LETTING DATE 05/27/05 10:00 AM DIVISION 06
I ( 4 ) 04013 | ( ) I ( )
| DUNN CONSTRUCTION CO., INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0130 701C001 20.000 MILE| 713.56000 14271.20] |
Solid Temporary Traffic Stripe | | |
0140 703A002 280.000 SQFT| 3.84000 1075.20]| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0150 705A032 209.000 EACH]| 5.49000 1147.41| |
Pavement Markers, Class A-H, Type 1-B | | |
0160 705A037 713.000 EACH]| 5.49000 3914.37| |
Pavement Markers, Class A-H, Type 2-D | | |
0170 740B00O0 272.000 SQFT| 8.71000 2369.12| |
Construction Signs | | |
0180 7400000 1.000 EACH] 8043.28000 8043.28| |
Pilot Car | | |
SECTION TOTALS | $ 857,796.84 | 0.00] S 0.00
—————————————————————————————————————————— B et i At et et
CONTRACT TOTALS | $ 857,796.84 | 0.00] S




CALL ORDER : 024

LETTING DATE 05/27/05 10:00 AM

CONTRACT DESCRIPTION

ALABAMA DEPARTMENT OF TRANSPORTATION

CONTRACT ID
DIVISION
CONTRACT TIME

VENDOR RANKING

20050527024
04
220 Calendar Days

for constructing the Bridge Replacement and Approaches on

CR-431 at Wedowee Creek north of Wedowee.

Length 0.296

DATE : 05/31/05
PAGE : 024 -1

COUNTIES RANDOLPH

PROJECT (S) ACGBBRZ-BRZ-5600 (205)

mi
RANK VENDOR NO./NAME
1 01007 ALABAMA BRIDGE BUILDERS, INC.
2 19007 SCOTT BRIDGE COMPANY, INC.

TOTAL % OVER

BID LOW BID
$ 1,360,324.80 100.0000%
$ 1,680,198.61 123.5145%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 024 -2
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20050527024 COUNTIES RANDOLPH
LETTING DATE 05/27/05 10:00 AM DIVISION : 04
| ( 1 ) 01007 | ( 2 ) 19007 | ( )
|ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 3000.00000 3000.00| 3000.00000 3000.00]
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3000.00 Per Acre) ( | | |
Approximately 1 | \ |
0020 206A000 LUMP | 90000.00000 90000.00| 200000.00000 200000.00|
Removal Of 0Old Bridge, Station 20+00 | | |
0030 210A000 787.000 CUYD| 10.00000 7870.00| 4.55000 3580.85]
Unclassified Excavation | \ |
0040 210D00O 9241.000 CUYD| 4.00000 36964.00| 7.66000 70786.06 |
Borrow Excavation | | |
0050 210F001 5940.000 TON | 20.00000 118800.00] 15.40000 91476.00 |
Borrow Excavation (Underwater | \ |
Embankment) | | |
0060 231B002 758.000 TON | 20.00000 15160.00] 26.95000 20428.10|
Roadbed Stabilizing Material, ALDOT | |
#410 (Modified) | \ |
0070 301A012 3497.000 SQYD| 6.85000 23954 .45 7.75000 27101.75]
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0080 401A000 3497.000 SQYD] 2.30000 8043.10] 0.80000 2797.60|
Bituminous Treatment A | \ |
0090 405A000 105.000 GAL | 3.00000 315.00] 2.00000 210.00|
Tack Coat | \ |
0100 424A341 265.000 TON | 80.00000 21200.00] 70.00000 18550.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0110 424B637 553.000 TON | 80.00000 44240.00 | 65.00000 35945.00|
Superpave Bituminous Concrete Upper | | |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0120 502A000 54625.000 1B | 0.65000 35506.25]| 1.00000 54625.00|
Steel Reinforcement | \ |
0130 502B000O LUMP | 45000.00000 45000.00] 60000.00000 60000.00 |
Steel Reinforcement For Bridge | | |
Superstructure, Station 19+45, Approx | \ |
| \ |

58900 Pounds



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 024 -3
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20050527024 COUNTIES RANDOLPH
LETTING DATE 05/27/05 10:00 AM DIVISION 04
| ( 1 ) 01007 | ( 2 ) 19007 | ( )
|ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0140 505G003 20.000 EACH] 150.00000 3000.00] 250.00000 5000.00]
Pile Points (Type A, 12") | \ |
0150 505M002 560.000 LF | 25.00000 14000.00] 57.00000 31920.00|
Steel Piling Furnished And Driven (HP | | |
12x53) | \ |
0160 506A003 78.000 LF | 750.00000 58500.00 | 740.00000 57720.00|
Drilled Shaft Excavation, 5'-0" Diamete | | |
0170 506B004 36.000 LF | 3650.00000 131400.00] 3600.00000 129600.00|
Special Drilled Shaft Excavation, 4'-6" | | |
Diameter | \ |
0180 506C043 36.000 LF | 115.00000 4140.00] 110.00000 3960.00]
Drilled Shaft Construction, 4'-6" | \ |
Diameter, Class DS1 Concrete | | |
0190 506C044 160.000 LF | 135.00000 21600.00] 132.00000 21120.00]
Drilled Shaft Construction, 5'-0" | \ |
Diameter, Class DS1 Concrete | \ |
0200 506F006 160.000 LF | 80.00000 12800.00 | 80.00000 12800.00|
Permanent Drilled Shaft Casing, 5'-0" | \ |
Diameter | | |
0210 506G003 4.000 EACH] 2450.00000 9800.00 | 2425.00000 9700.00]
Crosshole Sonic Logging, 4'-6" Diameter | | |
0220 508A000 4450.000 1B | 3.00000 13350.00| 5.00000 22250.00]
Structural Steel | | |
0230 510A000 89.000 CUYD| 450.00000 40050.00 | 800.00000 71200.00]
Bridge Substructure Concrete, Class A | | |
0240 510C051 LUMP| 165000.00000 165000.00| 225000.00000 225000.00]
Bridge Concrete Superstructure, Station | | |
19+45, Approx 235 Cubic Yds | \ |
0250 510E000 675.000 SQYD| 4.00000 2700.00] 3.90000 2632.50|
Grooving Concrete Bridge Decks | \ |
0260 511A004 24.000 EACH] 700.00000 16800.00 | 650.00000 15600.00|
Elastomeric Bearings, Type 4 | \ |
0270 513B005 1005.000 LF | 130.00000 130650.00] 155.00000 155775.00|
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | \ |
0280 600A000 LUMP| 156250.00000 156250.00| 195000.00000 195000.00|
Mobilization | |
0290 630A001 775.000 LF | 18.00000 13950.00| 17.25000 13368.75|
Steel Beam Guardrail, Class A, Type 2 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 024 -4
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20050527024 COUNTIES RANDOLPH
LETTING DATE 05/27/05 10:00 AM DIVISION 04
| ( 1 ) 01007 | ( 2 ) 19007 | ( )
| ALABAMA BRIDGE BUILDERS, IN |SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 630C003 4.000 EACH] 1550.00000 6200.00| 1350.00000 5400.00|
Guardrail End Anchor, Type 13 | | |
0310 630C050 4.000 EACH] 2100.00000 8400.00] 1800.00000 7200.00|
Guardrail End Anchor, Type 20 Series | | |
0320 650A000 500.000 CUYD]| 7.00000 3500.00| 8.50000 4250.00|
Topsoil | | |
0330 652A100 1.000 ACRE] 1000.00000 1000.00] 650.00000 650.00]
Seeding | | |
0340 656A010 1.000 ACRE] 1000.00000 1000.00] 650.00000 650.00|
Mulching | \ |
0350 659A010 3060.000 SQYD| 3.50000 10710.00] 1.00000 3060.00|
Erosion Control Netting, Class A (Jute | | |
Netting) | | |
0360 665F000 290.000 EACH] 6.00000 1740.00] 7.50000 2175.00]
Hay Bales | | |
0370 6653000 2888.000 LF | 3.00000 8664.00| 3.00000 8664.00|
Silt Fence, Type A | | |
0380 6650001 2888.000 LF | 1.00000 2888.00 | 1.00000 2888.00]|
Silt Fence Removal | | |
0390 680A000 LUMP | 65000.00000 65000.00| 80000.00000 80000.00]
Engineering Controls | | |
0400 701A004 1.000 MILE] 1000.00000 1000.00] 150.00000 150.00]
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0410 701A012 1.000 MILE] 1000.00000 1000.00] 150.00000 150.00]
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0420 740B0O0O 146.000 SQFT| 10.00000 1460.00] 7.50000 1095.00]|
Construction Signs | | |
0430 740F002 8.000 EACH]| 265.00000 2120.00| 175.00000 1400.00|
Barricades, Type III | \ |
0440 7401005 4.000 EACH] 400.00000 1600.00] 330.00000 1320.00|
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 1,360,324.80| S 1,680,198.61]| S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 1,360,324.80] $ 1,680,198.61] S




CALL ORDER
LETTING DATE

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

026 CONTRACT ID : 20050527026
05/27/05 10:00 AM DIVISION : 06
CONTRACT TIME : 90 Calendar Days

CONTRACT DESCRIPTION

for constructing the Clearing, Grubbing, Removal of
Structures and UST Removal on SR-9 (US-331) from LeGrand to
one mile south of Pleasant Grove Road. Length 2.420 mi.

COUNTIES

PROJECT (S)

MONTGOMERY

DATE
PAGE

NH-0009(512)

05/31/05
026 -1

RANK

VENDOR NO./NAME

NEWELL ROADBUILDERS, INC.

TOMLIN CONSTRUCTION, LLC

HASTINGS GENERAL CONTRACTING, INC.
CARCEL & G. CONSTRUCTION, LLC
FORESTRY ENVIRONMENTAL SERVICES, INC.
GROUT, INCORPORATED

359, 261.
389,985.
414,141.
443,233.
498,804.
806,450.

% OVER

LOW BID



Aggregate Surfacing

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 026 -2
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20050527026 COUNTIES MONTGOMERY
LETTING DATE 05/27/05 10:00 AM DIVISION
| ( 1 ) 14001 | ( 2 ) 20050 | ( 3 ) 08077
|NEWELL ROADBUILDERS, INC. | TOMLIN CONSTRUCTION, LLC |HASTINGS GENERAL CONTRACTING,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 84000.00000 84000.00] 84000.00000 84000.00| 126000.00000 126000.00
Clearing & Grubbing (Approximately 42 | \ |
Acres) I \ |
0020 205A001 1.000 EACH]| 15000.00000 15000.00| 3000.00000 3000.00] 5000.00000 5000.00
Removal Of Structures, Structure No. 1 | | |
0030 205A002 1.000 EACH] 500.00000 500.00] 3000.00000 3000.00| 4000.00000 4000.00
Removal Of Structures, Structure No. 2 | | |
0040 205A003 1.000 EACH]| 15000.00000 15000.00| 3000.00000 3000.00] 4000.00000 4000.00
Removal Of Structures, Structure No. 3 | | |
0050 205A004 1.000 EACH] 1000.00000 1000.00] 3000.00000 3000.00| 4000.00000 4000.00
Removal Of Structures, Structure No. 4 | | |
0060 205A005 1.000 EACH]| 500.00000 500.00| 3000.00000 3000.00] 5000.00000 5000.00
Removal Of Structures, Structure No. 5 | | |
0070 205A006 1.000 EACH] 5000.00000 5000.00| 3000.00000 3000.00| 6000.00000 6000.00
Removal Of Structures, Structure No. 6 | | |
0080 205A007 1.000 EACH]| 10000.00000 10000.00| 3000.00000 3000.00] 5000.00000 5000.00
Removal Of Structures, Structure No. 7 | | |
0090 205A008 1.000 EACH] 1.00000 1.00] 3000.00000 3000.00| 1000.00000 1000.00
Removal Of Structures, Structure No. 8 | | |
0100 210A000 326.000 CUYD| 7.50000 2445.00 | 15.00000 4890.00]| 20.00000 6520.00
Unclassified Excavation | \ |
0110 210C000 1020.000 CUYD]| 7.50000 7650.00] 8.00000 8160.00| 8.00000 8160.00
Muck Excavation | | |
0120 210D00O0 2911.000 CUYD]| 7.50000 21832.50] 8.00000 23288.00] 6.00000 17466.00
Borrow Excavation | | |
0130 250B000 200.000 CUYD] 125.00000 25000.00| 95.00000 19000.00] 125.00000 25000.00
Treatment Of Hydrocarbon Contaminated | | |
Soil (Specialty Item) | \ |
0140 250C000 2.000 EACH| 5000.00000 10000.00] 2500.00000 5000.00] 1000.00000 2000.00
Underground Storage Tank Removal | | |
(Specialty Item) | | |
0150 250N000 500.000 GAL | 3.50000 1750.00| 15.00000 7500.00] 2.00000 1000.00
Removal/Disposal Of Tank Contents | | |
(Sludge) (Specialty Item) | \ |
0160 430B040 500.000 TON | 18.50000 9250.00] 50.00000 25000.00] 25.00000 12500.00
| \ |
| \ |

Base, Type

B)

(Crushed Aggregate



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 026 -3
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20050527026 COUNTIES : MONTGOMERY
LETTING DATE 05/27/05 10:00 AM DIVISION 06
| ( 1 ) 14001 | ( 2 ) 20050 | ( 3 ) 08077
|NEWELL ROADBUILDERS, INC. | TOMLIN CONSTRUCTION, LLC |HASTINGS GENERAL CONTRACTING, I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 502A000 878.000 LB | 1.25000 1097.50] 1.00000 878.00] 0.90000 790.20
Steel Reinforcement | | |
0180 600A000 LUMP | 10000.00000 10000.00] 25000.00000 25000.00| 10000.00000 10000.00
Mobilization | |
0190 602A000 66.000 EACH| 75.00000 4950.00] 125.00000 8250.00| 300.00000 19800.00
Right Of Way Markers | | |
0200 620A000 7.000 CUYD] 500.00000 3500.00| 1000.00000 7000.00| 900.00000 6300.00
Minor Structure Concrete | | |
0210 635A002 205.000 LF | 6.50000 1332.50] 10.00000 2050.00] 5.00000 1025.00
Woven Wire Fence (Wood Post) | | |
0220 636A000 83.000 LF | 5.00000 415.00] 9.00000 747.00 | 4.00000 332.00
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High | \ |
0230 652A100 42.000 ACRE] 600.00000 25200.00| 500.00000 21000.00| 700.00000 29400.00
Seeding | | |
0240 652C000 63.000 ACRE| 20.00000 1260.00] 75.00000 4725.00 | 100.00000 6300.00
Mowing | | |
0250 656A010 42.000 ACRE]| 500.00000 21000.00 | 500.00000 21000.00| 400.00000 16800.00
Mulching | \ |
0260 665I000 126.000 TON | 30.00000 3780.00 | 50.00000 6300.00] 28.00000 3528.00
Temporary Riprap, Class 2 | | |
0270 665J000 20406.000 LF | 3.00000 61218.00| 3.00000 61218.00]| 3.00000 61218.00
Silt Fence, Type A | \ |
0280 6650001 560.000 LF | 6.00000 3360.00| 7.00000 3920.00| 8.00000 4480.00
20 Inch Wattle | | |
0290 666A001 21.000 ACRE] 0.01000 0.21| 20.00000 420.00| 100.00000 2100.00
Pest Control Treatment | | |
0300 672C000 16.000 EACH]| 125.00000 2000.00| 151.00000 2416.00] 125.00000 2000.00
Flocculant Log | |
0310 674A000 250.000 LF | 4.45000 1112.50] 10.00000 2500.00] 0.60000 150.00
Construction Safety Fence | | |
0320 680A000 LUMP | 5000.00000 5000.00| 15000.00000 15000.00] 10000.00000 10000.00
Engineering Controls | | |
0330 740B00O 231.000 SQFT| 7.50000 1732.50] 8.00000 1848.00| 12.00000 2772.00
Construction Signs | | |
0340 740D000 75.000 EACH]| 45.00000 3375.00| 65.00000 4875.00 | 60.00000 4500.00
Channelizing Drums | | |
SECTION TOTALS | S 359,261.71| S 389,985.00] S 414,141.20
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 359,261.71| S 389,985.00] $ 414,141.20




Aggregate Surfacing
Base,

(Crushed Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION 05/31/05
026 -4
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20050527026 COUNTIES MONTGOMERY
LETTING DATE 05/27/05 10:00 AM DIVISION
| ( 4 ) 03104 | ( 5 06034 | ( 6 ) 07011
|CARCEL & G. CONSTRUCTION, L |FORESTRY ENVIRONMENTAL SERV |GROUT, INCORPORATED
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 84000.00000 84000.00] 85000.00000 85000.00| 336000.00000 336000.00
Clearing & Grubbing (Approximately 42 | \ |
Acres) I \ |
0020 205A001 1.000 EACH]| 8400.00000 8400.00 | 20500.00000 20500.00] 5000.00000 5000.00
Removal Of Structures, Structure No. 1 | | |
0030 205A002 1.000 EACH] 8400.00000 8400.00] 16500.00000 16500.00] 8000.00000 8000.00
Removal Of Structures, Structure No. 2 | | |
0040 205A003 1.000 EACH]| 8400.00000 8400.00 | 13500.00000 13500.00] 5000.00000 5000.00
Removal Of Structures, Structure No. 3 | | |
0050 205A004 1.000 EACH] 8400.00000 8400.00] 16500.00000 16500.00] 8000.00000 8000.00
Removal Of Structures, Structure No. 4 | | |
0060 205A005 1.000 EACH]| 8400.00000 8400.00 | 20500.00000 20500.00] 8000.00000 8000.00
Removal Of Structures, Structure No. 5 | | |
0070 205A006 1.000 EACH] 8400.00000 8400.00] 31000.00000 31000.00| 10000.00000 10000.00
Removal Of Structures, Structure No. 6 | | |
0080 205A007 1.000 EACH]| 8400.00000 8400.00 | 13500.00000 13500.00] 5000.00000 5000.00
Removal Of Structures, Structure No. 7 | | |
0090 205A008 1.000 EACH] 8400.00000 8400.00] 5000.00000 5000.00| 1000.00000 1000.00
Removal Of Structures, Structure No. 8 | | |
0100 210A000 326.000 CUYD| 15.00000 4890.00 | 9.00000 2934.00] 20.00000 6520.00
Unclassified Excavation | \ |
0110 210C000 1020.000 CUYD]| 10.00000 10200.00] 15.00000 15300.00] 25.00000 25500.00
Muck Excavation | | |
0120 210D00O0 2911.000 CUYD]| 7.00000 20377.00] 8.00000 23288.00] 15.00000 43665.00
Borrow Excavation | | |
0130 250B000 200.000 CUYD] 80.00000 16000.00] 125.00000 25000.00| 200.00000 40000.00
Treatment Of Hydrocarbon Contaminated | | |
Soil (Specialty Item) | \ |
0140 250C000 2.000 EACH| 5000.00000 10000.00] 7500.00000 15000.00] 5000.00000 10000.00
Underground Storage Tank Removal | | |
(Specialty Item) | | |
0150 250N000 500.000 GAL | 3.00000 1500.00| 12.00000 6000.00| 20.00000 10000.00
Removal/Disposal Of Tank Contents | | |
(Sludge) (Specialty Item) | \ |
0160 430B040 500.000 TON | 20.00000 10000.00| 19.00000 9500.00] 25.00000 12500.00
| \ |
| \ |

Type B)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 026 -5
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20050527026 COUNTIES : MONTGOMERY
LETTING DATE 05/27/05 10:00 AM DIVISION 06
| ( 4 ) 03104 | ( 5 ) 06034 | ( 6 ) 07011
|CARCEL & G. CONSTRUCTION, L |FORESTRY ENVIRONMENTAL SERV |GROUT, INCORPORATED
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 502A000 878.000 LB | 2.00000 1756.00] 12.00000 10536.00] 1.00000 878.00
Steel Reinforcement | | |
0180 600A000 LUMP | 45000.00000 45000.00] 25000.00000 25000.00| 50000.00000 50000.00
Mobilization | |
0190 602A000 66.000 EACH| 200.00000 13200.00] 90.00000 5940.00| 200.00000 13200.00
Right Of Way Markers | | |
0200 620A000 7.000 CUYD] 300.00000 2100.00| 100.00000 700.00 | 500.00000 3500.00
Minor Structure Concrete | | |
0210 635A002 205.000 LF | 5.50000 1127.50] 15.00000 3075.00| 12.00000 2460.00
Woven Wire Fence (Wood Post) | | |
0220 636A000 83.000 LF | 10.00000 830.00] 9.50000 788.50 | 12.00000 996.00
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High | \ |
0230 652A100 42.000 ACRE] 500.00000 21000.00 | 600.00000 25200.00| 650.00000 27300.00
Seeding | | |
0240 652C000 63.000 ACRE| 65.00000 4095.00] 50.00000 3150.00]| 130.00000 8190.00
Mowing | | |
0250 656A010 42.000 ACRE]| 450.00000 18900.00] 500.00000 21000.00| 520.00000 21840.00
Mulching | \ |
0260 665I000 126.000 TON | 26.00000 3276.00 | 18.00000 2268.00]| 50.00000 6300.00
Temporary Riprap, Class 2 | | |
0270 665J000 20406.000 LF | 4.00000 81624.00| 2.80000 57136.80| 5.00000 102030.00
Silt Fence, Type A | \ |
0280 6650001 560.000 LF | 14.00000 7840.00] 5.00000 2800.00] 10.40000 5824.00
20 Inch Wattle | | |
0290 666A001 21.000 ACRE] 35.00000 735.00] 1.00000 21.00]| 100.00000 2100.00
Pest Control Treatment | | |
0300 672C000 16.000 EACH]| 130.00000 2080.00 | 80.00000 1280.00| 500.00000 8000.00
Flocculant Log | |
0310 674A000 250.000 LF | 2.00000 500.00] 1.50000 375.00| 5.00000 1250.00
Construction Safety Fence | | |
0320 680A000 LUMP | 7500.00000 7500.00] 18000.00000 18000.00] 10000.00000 10000.00
Engineering Controls | | |
0330 740B00O 231.000 SQFT| 13.00000 3003.00| 9.25000 2136.75]| 12.00000 2772.00
Construction Signs | | |
0340 740D000 75.000 EACH]| 60.00000 4500.00] 5.00000 375.00| 75.00000 5625.00
Channelizing Drums | | |
SECTION TOTALS | S 443,233.50] S 498,804.05] S 806,450.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 443,233.50] S 498,804.05] $ 806,450.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05

PAGE : 028 -1
VENDOR RANKING

CALL ORDER : 028 CONTRACT ID : 20050527028 COUNTIES : LEE
LETTING DATE : 05/27/05 10:00 AM DIVISION : 04
CONTRACT TIME : 50 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : MG-0147(500)
for constructing the Planing, Resurfacing and Traffic Stripe
on

SR-147 from Camp Auburn Road in Auburn to the Chambers
county line. Length 10.856 mi.

TOTAL % OVER
LOW BID

1 05002 EAST ALABAMA PAVING COMPANY, INC. $ 1,393,160.60 100.0000%



Solid White, Class 2,

|
|
Type A Traffic |
|

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 028 -2
TABULATION OF BIDS
CALL ORDER 028 CONTRACT ID 20050527028 COUNTIES LEE
LETTING DATE 05/27/05 10:00 AM DIVISION
I ( 1 ) 05002 | ( ) I ( )
|EAST ALABAMA PAVING CO., IN | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

SECTION 0001 Total

| \ |

0010 209A000 4.000 EACH]| 1.25000 5.00| |
Mailbox Reset, Single | | |

0020 405A000 12300.000 GAL | 1.65000 20295.00] |
Tack Coat | \ |

0030 408A051 5400.000 SQYD| 2.55000 13770.00| |
Planing Existing Pavement | | |
(Approximately 0.00"™ Thru 1.0" Thick) | | |

0040 408A052 57560.000 SQYD| 1.55000 89218.00 | |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |

0050 410H000 1.000 EACH] 21750.00000 21750.00] |
Material Remixing Device | \ |

0060 424A360 17150.000 TON | 49.66000 851669.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |

0070 424A366 400.000 TON | 55.06000 22024.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |

0080 424A369 410.000 TON | 55.06000 22574.60| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |

0090 424B655 250.000 TON | 109.60000 27400.00] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |

0100 430B043 1200.000 TON | 19.00000 22800.00] |
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |

0110 600A000 LUMP | 67150.00000 67150.00 | |
Mobilization | \

0120 701A028 16.000 MILE| 1600.00000 25600.00| |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | |

0130 701A031 2.000 MILE 1200.00000 2400.00| |

\ |
\ |

Stripe (0.06" Thick)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 028 -3
TABULATION OF BIDS
CALL ORDER : 028 CONTRACT 1ID 20050527028 COUNTIES : LEE
LETTING DATE 05/27/05 10:00 AM DIVISION : 04
I ( 1 ) 05002 I ( ) I ( )
|EAST ALABAMA PAVING CO., IN | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 701A041 5.000 MILE] 1100.00000 5500.00] |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0150 701A046 4.000 MILE] 1100.00000 4400.00] |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0160 701A0438 22.000 MILE| 1800.00000 39600.00| |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0170 701B00Y 2200.000 LF | 1.10000 2420.00] |
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0180 701C000 12.000 MILE| 450.00000 5400.00] |
Broken Temporary Traffic Stripe | \ |
0190 701cC001 17.000 MILE| 550.00000 9350.00| |
Solid Temporary Traffic Stripe | \ |
0200 703A002 5900.000 SQFT| 3.00000 17700.00| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0210 703B002 1100.000 SQFT| 3.60000 3960.00] |
Traffic Control Legends, Class 2, Type | \ |
0220 703D001 1600.000 SQFT| 1.90000 3040.00] |
Temporary Traffic Control Markings | | |
0230 730H001 22000.000 LF | 3.75000 82500.00|
Loop Wire | \ |
0240 7301001 6500.000 LF | 1.25000 8125.00| |
Loop Detector Lead-In-Cable | \ |
0250 740B00O 1301.000 SQFT| 10.00000 13010.00] |
Construction Signs | | |
0260 740E000 100.000 EACH] 20.00000 2000.00| |
Cones (36 Inches High) | | |
0270 740M001 100.000 EACH] 20.00000 2000.00| |
Ballast For Cone | | |
0280 7400000 1.000 EACH] 2500.00000 2500.00| |
Pilot Car | \ |
0290 741cC010 1.000 EACH] 5000.00000 5000.00| |
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 1,393,160.60] 0.00] $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 1,393,160.60] 0.00] S




CALL ORDER : 029
LETTING DATE 05/27/05

CONTRACT DESCRIPTION

10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CONTRACT 1ID 20050527029
DIVISION : 08
CONTRACT TIME : 150 Calendar Days

for constructing the Intersection Improvements on SR-10 at

Panther Drive east of Marengo.

Length 0.293 mi.

DATE
PAGE

05/31/05
029 -1

COUNTIES MARENGO

PROJECT (S) STPHS-STPAA-0010 (503)

RANK VENDOR NO./NAME
1 01073 ASPHALT SUPPLY,
2 10026

JRD CONTRACTING,

LLC
INC.

TOTAL % OVER
BID LOW BID
$ 433,992.05 100.0000%

$ 452,861.78 104.3479%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 029 -2
TABULATION OF BIDS

CALL ORDER : 029 CONTRACT ID : 20050527029 COUNTIES : MARENGO
LETTING DATE : 05/27/05 10:00 AM DIVISION : 08

I ( 1 ) 01073
|ASPHALT SUPPLY, LLC
LINE NO / ITEM CODE / ALT |

( 2 ) 10026
JRD CONTRACTING, INC.

Superpave Bituminous Concrete Upper
Binder Layer, Patching, 1" Maximum
Aggregate Size Mix, ESAL Range C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 3000.00000 3000.00] 12000.00000 12000.00]
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000 Per | \ |
Acre) (Approximately 4 Acres) | \ |
0020 210A000 3862.000 CUYD]| 5.25000 20275.50] 3.50000 13517.00]
Unclassified Excavation | \ |
0030 210D00O0 50.000 CUYD] 6.00000 300.00] 20.00000 1000.00|
Borrow Excavation | \ |
0040 210D011 240.000 CUYD| 6.00000 1440.00| 22.50000 5400.00|
Borrow Excavation (A-4 Or Better) | \
0050 210D025 1988.000 CUYD] 7.50000 14910.00| 15.00000 29820.00 |
Borrow Excavation (Improved Roadbed) | \
0060 214A000 108.000 CUYD] 26.00000 2808.00] 10.00000 1080.00|
Structure Excavation | \ |
0070 214B001 27.000 CUYD] 65.00000 1755.00| 45.00000 1215.00]
Foundation Backfill, Commercial | \ |
0080 230A000 31.000 RBST| 85.00000 2635.00] 500.00000 15500.00]
Roadbed Processing | \ |
0090 401A047 4085.000 SQYD] 0.90000 3676.50] 0.96000 3921.60]
Bituminous Treatment A, MC-70 | \ |
0100 405A000 481.000 GAL | 1.67000 803.27| 2.45000 1178.45]
Tack Coat | ‘ |
0110 424A360 532.000 TON | 44.,00000 23408.00| 48.81000 25966.92 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0120 424A366 200.000 TON | 44.,00000 8800.00 | 49.95000 9990.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0130 424B651 442.000 TON | 44.,00000 19448.00| 49.95000 22077.90 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0140 424B655 100.000 TON | 44.,00000 4400.00| 49.95000 4995.00 |
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 029 -3
TABULATION OF BIDS
CALL ORDER 029 CONTRACT ID 20050527029 COUNTIES MARENGO
LETTING DATE 05/27/05 10:00 AM DIVISION 08
| 1 ) 01073 | ( 2 ) 10026 | ( )
|ASPHALT SUPPLY, LLC | JRD CONTRACTING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 424B659 100.000 TON | 47.00000 4700.00] 52.17000 5217.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0160 424C360 1005.000 TON | 44.00000 44220.00] 49.95000 50199.75|
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mixk, | \ |
ESAL Range C/D | \ |
0170 428B000 2984.000 LF | 0.42000 1253.28]| 0.45000 1342.80|
Scoring Bituminous Pavement Surface By | \ |
Rolling | | |
0180 430B0O0O 250.000 TON | 55.00000 13750.00] 45.00000 11250.00]
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0190 502A000 2217.000 1B | 4.00000 8868.00| 1.60000 3547.20|
Steel Reinforcement | \ |
0200 524B011 19.000 CUYD]| 1100.00000 20900.00 | 1591.50000 30238.50|
Culvert Concrete Extension (Cast In | |
Place) | \ |
0210 530B0O01 89.000 LF | 65.00000 5785.00 | 30.00000 2670.00]
22" Span, 14" Rise Roadway Pipe (Class | \ |
3 R.C.) | | |
0220 535A080 117.000 LF | 40.00000 4680.00] 25.00000 2925.00]
18" Side Drain Pipe (Class 3 R.C.) | |
0230 535B011 52.000 LF | 65.00000 3380.00| 35.00000 1820.00|
22" Span, 14" Rise Side Drain Pipe | |
0240 600A000 LUMP | 48000.00000 48000.00] 52057.08000 52057.08|
Mobilization | \
0250 610C001 12.000 TON | 100.00000 1200.00] 50.00000 600.00]
Loose Riprap, Class 2 | \ |
0260 610D003 9.000 SQYD| 20.00000 180.00] 10.00000 90.00]
Filter Blanket, Geotextile | | |
0270 619A101 4.000 EACH] 475.00000 1900.00] 530.50000 2122.00]
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0280 619B116 4.000 EACH] 505.00000 2020.00 | 636.60000 2546.40]|
22" Span, 14" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |
0290 636A000 890.000 LF | 8.00000 7120.00] 6.50000 5785.00|
Barbed Wire Fence, 4 Strands, 4 Feet | | |
| \ |

High



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 029 -4
TABULATION OF BIDS
CALL ORDER 029 CONTRACT ID 20050527029 COUNTIES MARENGO
LETTING DATE 05/27/05 10:00 AM DIVISION 08
| 1 ) 01073 | ( 2 ) 10026 | ( )
|ASPHALT SUPPLY, LLC | JRD CONTRACTING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 641A512 90.000 LF | 4.40000 396.00] 4.45000 400.50|
3/4 Inch Copper Water Service Line Laid | \ |
0310 641A532 30.000 LF | 2.20000 66.00| 2.23000 66.90]
3/4 Inch P.E. Water Service Line Laid | | |
0320 641A609 9.000 LF | 38.50000 346.50] 38.89000 350.01|
3 Inch Ductile Iron Water Main Laid | \
0330 641A612 60.000 LF | 44.00000 2640.00 | 44.44000 2666.40]|
6 Inch Ductile Iron Water Main Laid | | |
0340 641A742 65.000 LF | 5.50000 357.50] 5.56000 361.40|
3 Inch P.V.C. Water Main Laid | \ |
0350 641A746 2075.000 LF | 9.90000 20542 .50 | 10.00000 20750.00|
6 Inch P.V.C. Water Main Laid | | |
0360 641C500 2262.000 LB | 3.30000 7464.60 | 3.34000 7555.08 |
Ductile Iron Fittings | \ |
0370 641D500 1.000 EACH] 1980.00000 1980.00] 1999.80000 1999.80|
Fire Hydrant | | |
0380 641F500 2.000 LF | 44.00000 88.00] 44.44000 88.88|
Fire Hydrant Extension | \ |
0390 6413512 1.000 EACH] 495.00000 495.00] 499.95000 499.95|
3 Inch Gate Valve With Box | | |
0400 641J516 4.000 EACH] 660.00000 2640.00 | 666.60000 2666.40]|
6 Inch Gate Valve With Box | \ |
0410 6411500 3.000 CUYD] 220.00000 660.00| 222.20000 666.60|
Concrete for Water Mains (Thrust Blocks | | |
0420 641P515 7.000 EACH] 110.00000 770.00] 111.10000 777.70|
3/4 Inch Service Tap | \ |
0430 641R510 7.000 EACH] 110.00000 770.00] 111.10000 777.70|
3/4 Inch Water Meter And Box Reset | |
0440 649A635 120.000 LF | 88.00000 10560.00] 88.88000 10665.60]
12 Inch Steel Encasement Pipe, Type 2 | \ |
Installation | |
0450 650A000 100.000 CUYD| 22.00000 2200.00| 20.00000 2000.00]
Topsoil | | |
0460 650B000 2435.000 CUYD]| 16.00000 38960.00] 7.50000 18262.50]
Topsoil From Stockpiles | \ |
0470 652A100 3.000 ACRE] 1000.00000 3000.00| 1500.00000 4500.00]|
Seeding | | |
0480 656A010 3.000 ACRE] 1000.00000 3000.00| 1500.00000 4500.00|
\ |

Mulching



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 029 -5
TABULATION OF BIDS
CALL ORDER 029 CONTRACT 1ID 20050527029 COUNTIES MARENGO
LETTING DATE 05/27/05 10:00 AM DIVISION 08
| ( 1 ) 01073 | ( 2 ) 10026 | ( )
|ASPHALT SUPPLY, LLC | JRD CONTRACTING, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e
0490 665A000 3.000 ACRE] 875.00000 2625.00] 1000.00000 3000.00]
Temporary Seeding | \ |
0500 665B000O 3.000 ACRE| 875.00000 2625.00] 1000.00000 3000.00]
Temporary Mulching | \ |
0510 665F000 150.000 EACH] 12.00000 1800.00| 25.00000 3750.00]
Hay Bales | \ |
0520 665J000 2500.000 LF | 4.80000 12000.00| 4.00000 10000.00]
Silt Fence, Type A | \ |
0530 6650001 2500.000 LF | 3.00000 7500.00| 0.01000 25.00]
Silt Fence Removal | \ |
0540 666A001 3.000 ACRE] 800.00000 2400.00| 35.00000 105.00]
Pest Control Treatment | \ |
0550 680A000 LUMP | 5000.00000 5000.00] 5000.00000 5000.00]
Engineering Controls | \ |
0560 701A028 1.000 MILE] 2222.00000 2222.00| 2122.00000 2122.00|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0570 701A048 2.000 MILE| 2778.00000 5556.00] 2652.50000 5305.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0580 701B00S 430.000 LF | 1.67000 718.10] 1.60000 688.00|
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0590 701C003 2.000 MILE| 1111.00000 2222.00] 1061.00000 2122.00|
Solid Temporary Traffic Stripe (Paint) | \ |
0600 703A002 1822.000 SQFT| 3.34000 6085.48 | 3.19000 5812.18]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0610 703B002 45.000 SQFT| 5.56000 250.20| 5.31000 238.95|
Traffic Control Legends, Class 2, Type | \ |
0620 703D002 93.000 SQFT| 2.22000 206.46| 2.13000 198.09]
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0630 705A030 26.000 EACH] 6.11000 158.86| 5.84000 151.84]
Pavement Markers, Class A-H, Type 2-C | | |
0640 705A032 335.000 EACH| 6.11000 2046.85| 5.84000 1956.40]
Pavement Markers, Class A-H, Type 1-B | | |
0650 705A037 27.000 EACH] 6.11000 164.97| 5.84000 157.68]
\ |

Pavement Markers, Class A-H, Type 2-D |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 029 -6
TABULATION OF BIDS

CALL ORDER : 029 CONTRACT ID : 20050527029 COUNTIES : MARENGO
LETTING DATE : 05/27/05 10:00 AM DIVISION : 08

I ( 1 ) 01073
|ASPHALT SUPPLY, LLC
LINE NO / ITEM CODE / ALT |

( 2 ) 10026
JRD CONTRACTING, INC.

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0660 705A038 168.000 EACH| 6.11000 1026.48| 5.84000 981.12]|
Pavement Markers, Class A-H, Type 2-E | | |
0670 740B0O0O 362.000 SQFT| 9.00000 3258.00| 10.00000 3620.00|
Construction Signs | | |
0680 740D000 75.000 EACH| 45.00000 3375.00| 50.00000 3750.00|
Channelizing Drums | | |
0690 740E000 50.000 EACH]| 3.00000 150.00] 25.00000 1250.00]|
Cones (36 Inches High) | | |
0700 740M001 50.000 EACH] 1.00000 50.00| 0.01000 0.50]
Ballast For Cone | | |
SECTION TOTALS | S 433,992.05] S 452,861.78] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 433,992.05] S 452,861.78] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 030 -1
VENDOR RANKING

CALL ORDER : 030 CONTRACT ID : 20050527030 COUNTIES : ETOWAH
LETTING DATE : 05/27/05 10:00 AM DIVISION : 01
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-8102(600)

for constructing the Resurfacing, Drainage and Traffic
Stripe on Green Valley Road from SR-77 in Southside to
SR-1 (US-431) in Glencoe. Length 8.258 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 1,109,292.25 100.0000%
2 07002 GOOD HOPE CONTRACTING CO., INC. $ 1,247,656.90 112.4732%
3 01087 APAC-SOUTHEAST, INC. $ 1,362,515.24 122.8274%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 030 -2
TABULATION OF BIDS
CALL ORDER 030 CONTRACT 1ID 20050527030 COUNTIES ETOWAH
LETTING DATE 05/27/05 10:00 AM DIVISION 01
| ( 1 ) 13022 | ( 2 ) 07002 | ( 3 ) 01087
|[MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO., |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 201C000 LUMP | 58850.00000 58850.00| 27500.00000 27500.00 | 75188.23000 75188.23
Clearing | | |
0020 206D00O 230.000 LF | 7.00000 1610.00]| 11.00000 2530.00] 16.04000 3689.20
Removing Pipe | \ |
0030 206E000 1.000 EACH] 260.00000 260.00| 550.00000 550.00] 751.46000 751.46
Removing Headwalls | \ |
0040 206E001 2.000 EACH| 260.00000 520.00] 550.00000 1100.00] 876.72000 1753.44
Removing Inlets | \ |
0050 209A000 54.000 EACH| 130.00000 7020.00]| 250.00000 13500.00] 177.63000 9592.02
Mailbox Reset, Single | \ |
0060 210A000 89.000 CUYD| 15.00000 1335.00] 16.50000 1468.50] 59.46000 5291.94
Unclassified Excavation | \ |
0070 210D001 3075.000 CUYD| 11.00000 33825.00 | 13.75000 42281.25| 15.89000 48861.75
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \
0080 405A000 6396.000 GAL | 1.25000 7995.00| 1.25000 7995.00| 1.64000 10489.44
Tack Coat | \ |
0090 429A240 6754.000 TON | 41.50000 280291.00] 45.85000 309670.90] 50.02000 337835.08
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C | \ |
0100 429A246 500.000 TON | 44.00000 22000.00] 50.00000 25000.00 | 72.48000 36240.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C | | |
0110 429B241 13508.000 TON | 34.00000 459272.00| 36.65000 495068.20] 41.69000 563148.52
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C | |
0120 429C244 200.000 TON | 65.00000 13000.00| 80.00000 16000.00] 104.70000 20940.00
Improved Bituminous Concrete Base Layer | \ |
Patching, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C | |
0130 535A000 13.000 LF | 58.00000 754.00| 55.00000 715.00] 94.85000 1233.05
15" Side Drain Pipe | \ |
0140 535A001 135.000 LF | 34.00000 4590.00| 55.00000 7425.00] 39.03000 5269.05
| \ |

18" Side Drain Pipe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 030 -3
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20050527030 COUNTIES ETOWAH
LETTING DATE 05/27/05 10:00 AM DIVISION 01
| ( 1 ) 13022 | ( 2 ) 07002 | ( 3 ) 01087
|MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO., |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 535A005 32.000 LF | 85.00000 2720.00| 71.50000 2288.00 | 145.69000 4662.08
42" Side Drain Pipe | \ |
0160 535A300 157.000 LF | 34.00000 5338.00] 44.00000 6908.00 | 38.83000 6096.31
15" Side Drain Pipe (Extension) | |
0170 600A000 LUMP | 49000.00000 49000.00] 108000.00000 108000.00| 26561.77000 26561.77
Mobilization | \
0180 610A004 262.000 SQYD| 33.00000 8646.00| 27.50000 7205.00] 48.44000 12691.28
Loose Riprap, Class 2, 24" Thick | | |
0190 610D00O 262.000 SQYD| 6.00000 1572.00] 3.30000 864.60] 1.98000 518.76
Filter Blanket | \ |
0200 614A000 2.000 CUYD| 630.00000 1260.00] 577.50000 1155.00] 945.00000 1890.00
Slope Paving | | |
0210 6192101 1.000 EACH] 1000.00000 1000.00] 1320.00000 1320.00] 2310.00000 2310.00
18" Side Drain Pipe End Treatment, | \
Class 1 | | |
0220 619A105 2.000 EACH| 1400.00000 2800.00] 1650.00000 3300.00] 5040.00000 10080.00
42" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0230 620A000 1.000 CUYD| 1050.00000 1050.00] 880.00000 880.00] 974.40000 974.40
Minor Structure Concrete | \ |
0240 621A000 1.000 EACH] 1675.00000 1675.00] 2200.00000 2200.00| 2940.00000 2940.00
Junction Boxes, Type 1, 1P Or 5 | \ |
0250 621A001 2.000 EACH| 2400.00000 4800.00] 2640.00000 5280.00] 3780.00000 7560.00
Junction Boxes, Type 1, 2P Or 5 | \ |
0260 621B001 2.000 EACH| 725.00000 1450.00] 880.00000 1760.00] 1260.00000 2520.00
Junction Box Units, Type 1, 2P Or 5 | \ |
0270 621C027 2.000 EACH| 2050.00000 4100.00] 2530.00000 5060.00] 3675.00000 7350.00
Inlets, Type C | \ |
0280 623B000 330.000 LF | 18.00000 5940.00| 19.80000 6534.00| 17.06000 5629.80
Concrete Curb, Type N | \ |
0290 623B001 100.000 LF | 44.00000 4400.00] 22.00000 2200.00| 36.38000 3638.00
Concrete Curb, Type N Special | | |
0300 630A001 137.000 LF | 19.50000 2671.50] 21.45000 2938.65| 20.48000 2805.76
Steel Beam Guardrail, Class A, Type 2 | \ |
0310 630C001 1.000 EACH] 700.00000 700.00] 770.00000 770.00 | 735.00000 735.00
Guardrail End Anchor, Type 8 | | |
0320 630C070 1.000 EACH] 1620.00000 1620.00] 1782.00000 1782.00] 1701.00000 1701.00
Guardrail End Anchor, Type 10 Series | \ |
0330 650A000 44.000 cCUYD| 22.00000 968.00| 22.00000 968.00| 31.96000 1406.24
\ |

Topsoil |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 030 -4
TABULATION OF BIDS
CALL ORDER 030 CONTRACT 1ID 20050527030 COUNTIES ETOWAH
LETTING DATE 05/27/05 10:00 AM DIVISION : 01
| ( 1 ) 13022 | ( 2 ) 07002 | ( 3 ) 01087
|[MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO., |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T e
0340 652A100 5.000 ACRE] 600.00000 3000.00| 550.00000 2750.00] 840.00000 4200.00
Seeding | \ |
0350 656A010 5.000 ACRE] 600.00000 3000.00] 550.00000 2750.00 | 735.00000 3675.00
Mulching | \ |
0360 665F000 500.000 EACH]| 2.00000 1000.00] 8.80000 4400.00]| 10.50000 5250.00
Hay Bales | \ |
0370 665J000 1000.000 LF | 3.50000 3500.00] 7.70000 7700.00] 5.78000 5780.00
Silt Fence, Type A | \ |
0380 6650001 1000.000 LF | 2.00000 2000.00| 0.55000 550.00]| 3.68000 3680.00
Silt Fence Removal | \ |
0390 701A031 18.000 MILE| 1200.00000 21600.00] 1332.00000 23976.00| 1272.60000 22906.80
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0400 701A035 18.000 MILE] 1400.00000 25200.00]| 1554.00000 27972.00| 1484.70000 26724.60
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0410 701A045 1.000 MILE] 900.00000 900.00] 1000.00000 1000.00| 954.45000 954.45
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0420 701B00S 90.000 LF | 1.00000 90.00] 1.11000 99.90] 1.06000 95.40
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09"™ Thick) | \ |
0430 701C003 36.000 MILE| 650.00000 23400.00] 722.00000 25992.00]| 689.33000 24815.88
Solid Temporary Traffic Stripe (Paint) | \ |
0440 703A002 5310.000 SQFT| 2.75000 14602.50] 3.06000 16248.60] 2.94000 15611.40
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0450 703B002 45.000 SQFT| 3.50000 157.50] 3.89000 175.05] 3.73000 167.85
Traffic Control Legends, Class 2, Type | \ |
0460 705A004 10.000 EACH] 5.25000 52.50| 5.83000 58.30| 5.62000 56.20
Pavement Markers, Class A, Type 2-C | |
0470 705A032 215.000 EACH] 5.25000 1128.75] 5.83000 1253.45] 5.62000 1208.30
Pavement Markers, Class A-H, Type 1-B | | |
0480 705A037 560.000 EACH]| 5.25000 2940.00 | 5.83000 3264.80| 5.62000 3147.20
Pavement Markers, Class A-H, Type 2-D | | |
0490 705A038 110.000 EACH] 5.25000 577.50] 5.83000 641.30] 5.62000 618.20
Pavement Markers, Class A-H, Type 2-E | | |
0500 740B00O 393.000 SQFT| 12.00000 4716.00] 8.80000 3458.40] 8.90000 3497.70
\ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 030 -5
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20050527030 COUNTIES ETOWAH
LETTING DATE 05/27/05 10:00 AM DIVISION 01
| ( 1 ) 13022 | ( 2 ) 07002 | ( 3 ) 01087
|MCCARTNEY CONSTRUCTION CO., |GOOD HOPE CONTRACTING CO., | APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0510 740D000 50.000 EACH] 65.00000 3250.00| 73.00000 3650.00| 56.70000 2835.00
Channelizing Drums | | |
0520 740E000 50.000 EACH]| 2.00000 100.00] 20.00000 1000.00| 10.92000 546.00
Cones (36 Inches High) | | |
0530 740M001 50.000 EACH] 1.00000 50.00| 10.00000 500.00| 7.46000 373.00
Ballast For Cone | | |
0540 7400000 1.000 EACH] 4995.00000 4995.00| 8000.00000 8000.00| 14018.68000 14018.68
Pilot Car | | |
SECTION TOTALS | $ 1,109,292.25| $ 1,247,656.90] 1,362,515.24
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 1,109,292.25] $ 1,247,656.90] 1,362,515.24




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05

PAGE : 031 -1
VENDOR RANKING

CALL ORDER : 031 CONTRACT ID : 20050527031 COUNTIES : SHELBY ST. CLAIR
LETTING DATE : 05/27/05 10:00 AM DIVISION : 03 WALKER

CONTRACT TIME : 45 Calendar Days
CONTRACT DESCRIPTION : BIRMINGHAM PROJECT (S) : STPHS-CNO5(900)

for constructing the Hazard Elimination (Signing and
Flashing Beacons) at various sites (5) as indicated on the

plans.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19083 STONE & SONS ELECTRICAL CONTRACTORS, INC. $ 78,190.88 100.0000%

2 19060 STONE ELECTRIC COMPANY, INC. $ 85,563.14 109.4285%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 031 -2
TABULATION OF BIDS

CALL ORDER : 031 CONTRACT ID : 20050527031 COUNTIES : SHELBY ST. CLAIR
LETTING DATE : 05/27/05 10:00 AM DIVISION : 03 WALKER

1 ) 19083

( 2 ) 19060
STONE & SONS ELECTRICAL CON

TONE ELECTRIC COMPANY, INC

0 —~

LINE NO / ITEM CODE / ALT

| I |

I I I

I I I

| I |
—————————————————————————————————————————— et e ittt

Furnishing And Installing Pedestal Pole
And Foundation With Flashing Beacon (SR
269 at Tutwiler Rd. and Adkins

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| I |
0010 600A000 LUMP | 3500.00000 3500.00| 2000.00000 2000.00]
Mobilization | |
0020 701B009 420.000 LF | 4.63000 1944.60| 4.21000 1768.20|
Dotted Class 2, Type A Traffic Stripe | I |
(0.09"™ Thick) (6" Wide) | I |
0030 710A115 38.000 SQFT| 48.81000 1854.78| 23.93000 909.34|
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | I |
Gauge (Type III Or Type IV Background) | | |
0040 710B0O01 52.000 LF | 12.00000 624.00] 13.43000 698.36]
Roadway Sign Post (#3 "U" Channel | I |
Galvanized Steel) | I |
0050 730C000 LUMP | 2000.00000 2000.00 | 3419.21000 3419.21|
Furnishing And Installing Traffic | | |
Control Unit (US 231 at CR 22) | | |
0060 730C001 LUMP | 2750.00000 2750.00 | 3581.48000 3581.48|
Furnishing And Installing Traffic | | |
Control Unit (US 280 at CR 55) | | |
0070 730E000 4.000 EACH] 1430.00000 5720.00 | 1947.99000 7791.96|
Metal Traffic Signal Pole Foundation | I |
0080 730G001 4.000 EACH] 5505.00000 22020.00 | 6156.24000 24624 .96 |
Metal Traffic Signal Strain Pole | | |
0090 730L002 225.000 LF | 4.50000 1012.50] 3.46000 778.50|
1", Metallic, Conduit | | |
0100 730P021 8.000 EACH]| 595.00000 4760.00] 788.41000 6307.28]
Vehicular Signal Head, 12 Inch, 2 | | |
Section, Type LED | I |
0110 730T000 2.000 EACH| 420.00000 840.00] 996.16000 1992.32|
Wood Pole | | |
0120 730Y000 LUMP | 6774.00000 6774.00| 3753.61000 3753.61|
Furnishing And Installing Pedestal Pole | I |
And Foundation With Flashing Beacon (SR | |
269 at Tutwiler Rd. and Adkins | |
| 3492.32000 3492.32|
I I
I I
I |

|
|
0130 730Y001 LUMP | 6774.00000 6774.00
|
|
|



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/31/05
PAGE : 031 -3

CALL ORDER : 031 CONTRACT ID : 20050527031 COUNTIES SHELBY ST. CLAIR
LETTING DATE : 05/27/05 10:00 AM DIVISION : 03 WALKER
| ( 1 ) 19083 | ( 2 ) 19060 | ( )
| STONE & SONS ELECTRICAL CON |STONE ELECTRIC COMPANY, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 740B00O 1196.000 SQFT| 10.75000 12857.00] 12.73000 15225.08]|
Construction Signs | | |
0150 740D000 30.000 EACH] 80.00000 2400.00 | 78.53000 2355.90]|
Channelizing Drums | | |
0160 740E000 20.000 EACH] 14.25000 285.00| 14.48000 289.60|
Cones (36 Inches High) | | |
0170 740M001 20.000 EACH] 10.00000 200.00| 9.93000 198.60]
Ballast For Cone | | |
0180 741C010 1.000 EACH]| 1875.00000 1875.00] 6376.42000 6376.42|
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 78,190.88] S 85,563.14] S 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 78,190.88]| S 85,563.14| S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 032 CONTRACT ID : 20050527032
LETTING DATE : 05/27/05 10:00 AM DIVISION : 03

CONTRACT TIME : 06/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : GADSDEN

for constructing the Slide Correction and Relocation of
SR-53 (US-231) at Whitney Mountain northwest of
Ashville. Length 0.464 mi.

COUNTIES

PROJECT (S)

ST. CLAIR

DATE
PAGE

ST-058-053-003

05/31/05
032 -1

% OVER
LOW BID

3,367,389.
3,432,981.
3,532,875.
3,688,204.
3,754,832.

RANK VENDOR NO./NAME

1 02096 E. O. BYARS CONSTRUCTION, INC.

2 07003 R. E. GRILLS CONSTRUCTION CO., INC.
3 16023 PHILLIPS & JORDAN, INCORPORATED

4 23070 WINSTON CONTRACTING, L.L.C.

5 18024 RACON, INC.

6 20050 TOMLIN CONSTRUCTION, LLC

3,881, 746.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 032 -2
TABULATION OF BIDS

CALL ORDER : 032 CONTRACT ID : 20050527032 COUNTIES : ST. CLAIR
LETTING DATE : 05/27/05 10:00 AM DIVISION : 03

1 ) 02096

( 2 ) 07003
E. O. BYARS CONSTRUCTION, I

( 3 ) 16023
R.E. GRILLS CONSTRUCTION CO

HILLIPS & JORDAN, INC.

g~

LINE NO / ITEM CODE / ALT

Superpave Bituminous Concrete Wearing
Surface Layer, Leveling, 1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 38400.00000 38400.00 | 48000.00000 48000.00] 48000.00000 48000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000 Per Acre) | | |
0020 206D000O 72.000 LF | 2.00000 144.00] 4.15000 298.80 | 10.00000 720.00
Removing Pipe | | |
0030 206D001 2156.000 LF | 1.25000 2695.00] 2.00000 4312.00] 1.40000 3018.40
Removing Guardrail | \ |
0040 206E000 5.000 EACH] 95.00000 475.00| 100.00000 500.00| 400.00000 2000.00
Removing Headwalls | \ |
0050 206E027 5.000 EACH] 97.00000 485.00] 130.00000 650.00] 120.00000 600.00
Removing Guardrail End Anchor (Type 10 | \ |
Series) | \ |
0060 210A000 102466.000 CUYD| 6.00000 614796.00| 4.65000 476466.90 | 3.40000 348384.40
Unclassified Excavation | \ |
0070 214A000 299.000 CUYD| 7.00000 2093.00] 30.00000 8970.00] 9.00000 2691.00
Structure Excavation | \ |
0080 214B001 96.000 CUYD| 28.00000 2688.00| 23.00000 2208.00| 31.00000 2976.00
Foundation Backfill, Commercial | | |
0090 230A000 38.000 RBST| 247.50000 9405.00 | 270.00000 10260.00| 950.00000 36100.00
Roadbed Processing | \ |
0100 301A012 4105.000 SQYD]| 5.50000 22577.50] 5.75000 23603.75] 9.50000 38997.50
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0110 305B061 50.000 TON | 29.70000 1485.00] 18.00000 900.00| 20.00000 1000.00
Coarse Aggregate, Section 801, (ALDOT | | |
#810, #410, or #57) | \ |
0120 401A000 3908.000 SQYD] 1.65000 6448.20 | 2.00000 7816.00] 1.10000 4298.80
Bituminous Treatment A | \ |
0130 405A000 457.000 GAL | 1.65000 754.05| 2.00000 914.00] 2.20000 1005.40
Tack Coat | \ |
0140 424A361 667.000 TON | 59.95000 39986.65| 60.00000 40020.00| 64.00000 42688.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0150 424A366 410.000 TON | 59.95000 24579.50] 60.00000 24600.00| 78.00000 31980.00
| \ |
| \ |
| \ |
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TABULATION OF BIDS

CALL ORDER : 032 CONTRACT ID : 20050527032 COUNTIES : ST. CLAIR
LETTING DATE : 05/27/05 10:00 AM DIVISION : 03

1 ) 02096

( 2 ) 07003
E. O. BYARS CONSTRUCTION, I

( 3 ) 16023
R.E. GRILLS CONSTRUCTION CO

HILLIPS & JORDAN, INC.

g~

LINE NO / ITEM CODE / ALT

| \ |
| \ |
| \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 424B651 984.000 TON | 49.95000 49150.80| 50.00000 49200.00 | 55.50000 54612.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0170 424B655 15.000 TON | 82.50000 1237.50] 150.00000 2250.00] 112.00000 1680.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0180 424B681 1968.000 TON | 49.50000 97416.00 | 50.00000 98400.00 | 54.50000 107256.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0190 424C360 299.000 TON | 49.50000 14800.50| 50.00000 14950.00] 83.00000 24817.00
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mixk, | \ |
ESAL Range C/D | \ |
0200 502A000 3409.000 1B | 1.00000 3409.00] 1.00000 3409.00] 2.50000 8522.50
Steel Reinforcement | \ |
0210 524B011 23.000 CUYD| 650.00000 14950.00| 530.00000 12190.00| 1100.00000 25300.00
Culvert Concrete Extension (Cast In | |
Place) I \ |
0220 530A001 162.000 LF | 25.00000 4050.00| 60.00000 9720.00 | 40.00000 6480.00
18" Roadway Pipe (Class 3 R.C.) | |
0230 530A002 76.000 LF | 37.00000 2812.00] 68.00000 5168.00] 50.00000 3800.00
24" Roadway Pipe (Class 3 R.C.) | | |
0240 530A101 12.000 LF | 35.00000 420.00] 44.00000 528.00] 40.00000 480.00
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0250 570A000 2752.000 SQYD| 581.40000 1600012.80] 575.00000 1582400.00 | 610.00000 1678720.00
Soil Nail wall | \ |
0260 570B000O 19090.000 CUYD| 10.00000 190900.00] 5.00000 95450.00 | 5.00000 95450.00
Excavation For Soil Nail Wall | | |
0270 571A000 824.000 SQYD] 109.00000 89816.00| 290.00000 238960.00] 380.00000 313120.00
Shotcrete 3 Inches Thick | \ |
0280 600A000 LUMP | 80000.00000 80000.00] 260000.00000 260000.00] 150000.00000 150000.00
Mobilization | |
0290 602A000 8.000 EACH] 125.00000 1000.00]| 110.00000 880.00] 90.00000 720.00
Right Of Way Markers | \ |
0300 606A000 1000.000 LF 10.00000 10000.00 | 13.00000 13000.00| 30.00000 30000.00
\ |

6" Underdrain Pipe
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CALL ORDER 032 CONTRACT ID 20050527032 COUNTIES ST. CLAIR
LETTING DATE 05/27/05 10:00 AM DIVISION 03
| ( 1 ) 02096 | ( 2 ) 07003 | ( 3 ) 16023
|E. O. BYARS CONSTRUCTION, I |R.E. GRILLS CONSTRUCTION CO |PHILLIPS & JORDAN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 610C001 3531.000 TON | 23.00000 81213.00] 19.00000 67089.00| 35.00000 123585.00
Loose Riprap, Class 2 | | |
0320 610D000 2646.000 SQYD| 1.80000 4762.80| 2.00000 5292.00| 2.00000 5292.00
Filter Blanket | | |
0330 614A000 105.000 CUYD| 400.00000 42000.00] 350.00000 36750.00| 300.00000 31500.00
Slope Paving | |
0340 619A002 3.000 EACH] 450.00000 1350.00] 1000.00000 3000.00| 700.00000 2100.00
18" Roadway Pipe End Treatment, Class 1 | | |
0350 619A003 2.000 EACH| 550.00000 1100.00] 1000.00000 2000.00| 800.00000 1600.00
24" Roadway Pipe End Treatment, Class 1 | | |
0360 620A000 1.000 CUYD]| 700.00000 700.00] 450.00000 450.00| 1500.00000 1500.00
Minor Structure Concrete | | |
0370 621A058 1.000 EACH]| 1200.00000 1200.00] 2300.00000 2300.00] 2500.00000 2500.00
Junction Boxes, Type 3 (Modified) | |
0380 621C002 2.000 EACH| 2000.00000 4000.00] 2400.00000 4800.00| 2500.00000 5000.00
Inlets, Type C, Pl Or P3 | | |
0390 621D022 1.000 EACH]| 1500.00000 1500.00] 430.00000 430.00| 600.00000 600.00
Inlet Units, Type C, Pl Or P3 | | |
0400 6211000 1.000 EACH] 4000.00000 4000.00] 7500.00000 7500.00 | 5500.00000 5500.00
Stilling Basins, Type 00 | \ |
0410 630A001 5288.000 LF | 17.30000 91482.40]| 19.00000 100472.00] 18.00000 95184.00
Steel Beam Guardrail, Class A, Type 2 | | |
0420 630C050 2.000 EACH| 2300.00000 4600.00] 2500.00000 5000.00| 2350.00000 4700.00
Guardrail End Anchor, Type 20 Series | | |
0430 630C070 3.000 EACH] 1820.00000 5460.00| 2000.00000 6000.00] 1800.00000 5400.00
Guardrail End Anchor, Type 10 Series | | |
0440 650A000 3682.000 CUYD]| 7.50000 27615.00 | 4.00000 14728.00] 6.00000 22092.00
Topsoil | | |
0450 652A100 9.000 ACRE] 715.00000 6435.00| 520.00000 4680.00| 800.00000 7200.00
Seeding | \ |
0460 652C000 9.000 ACRE] 93.50000 841.50] 86.00000 774.00 | 80.00000 720.00
Mowing | | |
0470 654A000 89.000 SQYD| 5.00000 445.00| 5.00000 445.00 | 6.50000 578.50
Solid Sodding | |
0480 656A010 9.000 ACRE] 715.00000 6435.00| 520.00000 4680.00| 800.00000 7200.00
Mulching | \ |
0490 659A002 2415.000 SQYD| 6.35000 15335.25] 9.00000 21735.00| 5.50000 13282.50
Erosion Control Netting, Class C1l | | |
0500 665A000 5.000 ACRE] 500.00000 2500.00| 430.00000 2150.00] 550.00000 2750.00
\ |

Temporary Seeding |
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TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20050527032 COUNTIES ST. CLAIR
LETTING DATE 05/27/05 10:00 AM DIVISION 03
| ( 1 ) 02096 | ( 2 ) 07003 | ( 3 ) 16023
|E. O. BYARS CONSTRUCTION, I |R.E. GRILLS CONSTRUCTION CO |PHILLIPS & JORDAN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0510 665B000 5.000 ACRE] 500.00000 2500.00| 460.00000 2300.00] 550.00000 2750.00
Temporary Mulching | | |
0520 665C000 190.000 LF | 22.85000 4341.50] 15.00000 2850.00] 8.00000 1520.00
15" Temporary Pipe | \ |
0530 665E000 240.000 SQYD] 2.00000 480.00] 3.00000 720.00 | 4.00000 960.00
Polyethylene | | |
0540 6651000 1100.000 TON | 28.00000 30800.00] 19.00000 20900.00| 35.00000 38500.00
Temporary Riprap, Class 2 | \ |
0550 665J000 1805.000 LF | 3.00000 5415.00| 4.00000 7220.00| 4.00000 7220.00
Silt Fence, Type A | | |
0560 6650001 1805.000 LF | 2.75000 4963.75| 0.60000 1083.00| 0.50000 902.50
Silt Fence Removal | | |
0570 6650001 490.000 LF | 5.00000 2450.00 | 10.00000 4900.00| 5.00000 2450.00
20 Inch Wattle | | |
0580 666A001 9.000 ACRE] 100.00000 900.00| 35.00000 315.00| 50.00000 450.00
Pest Control Treatment | | |
0590 680A000 LUMP | 20000.00000 20000.00 | 37000.00000 37000.00| 30000.00000 30000.00
Engineering Controls | | |
0600 701A028 2.000 MILE| 2000.00000 4000.00] 1500.00000 3000.00| 2200.00000 4400.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0610 701A048 2.000 MILE| 2500.00000 5000.00| 1800.00000 3600.00| 2800.00000 5600.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0620 701C001 3.000 MILE] 750.00000 2250.00| 540.00000 1620.00| 850.00000 2550.00
Solid Temporary Traffic Stripe | | |
0630 701D007 1.000 MILE] 2000.00000 2000.00 | 1800.00000 1800.00| 2200.00000 2200.00
Solid Traffic Stripe Removed (Paint) | | |
0640 705A011 442.000 EACH| 6.00000 2652.00| 5.40000 2386.80]| 6.00000 2652.00
Pavement Markers, Class C, Type 1-A | | |
0650 705A023 57.000 EACH]| 6.00000 342.00] 5.40000 307.80| 7.00000 399.00
Pavement Markers, Class C, Type 2-D | | |
0660 705A037 36.000 EACH| 10.00000 360.00] 5.40000 194.40] 11.00000 396.00
Pavement Markers, Class A-H, Type 2-D | | |
0670 740B0O0O 355.000 SQFT| 8.40000 2982.00 | 9.00000 3195.00| 15.00000 5325.00
Construction Signs | | |
0680 740D000 50.000 EACH] 100.00000 5000.00| 75.00000 3750.00| 100.00000 5000.00
Channelizing Drums | | |
0690 740E000 50.000 EACH]| 12.00000 600.00| 11.00000 550.00]| 25.00000 1250.00
\ |

Cones (36 Inches High) |
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CALL ORDER 032 CONTRACT ID 20050527032 COUNTIES ST. CLAIR
LETTING DATE 05/27/05 10:00 AM DIVISION 03
| ( 1 ) 02096 | ( 2 ) 07003 | ( 3 ) 16023
|E. O. BYARS CONSTRUCTION, I |R.E. GRILLS CONSTRUCTION CO |PHILLIPS & JORDAN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0700 740F002 8.000 EACH]| 250.00000 2000.00| 195.00000 1560.00| 200.00000 1600.00
Barricades, Type III | | |
0710 7401005 4.000 EACH] 231.00000 924.00| 530.00000 2120.00] 75.00000 300.00
Warning Lights, Type B (Detachable Head | \ |
0720 740L006 37.000 EACH]| 52.50000 1942 .50 80.00000 2960.00]| 250.00000 9250.00
Vertical Panel, Type II (Double-Sided) | | |
0730 740M001 50.000 EACH]| 6.50000 325.00] 7.80000 390.00| 10.00000 500.00
Ballast For Cone | | |
0740 742C000 2.000 EACH| 17600.00000 35200.00] 980.00000 1960.00| 1500.00000 3000.00
State Furnished Portable Changeable | |
Message Signs, Type 2 | \ |
SECTION TOTALS | $ 3,367,389.20] $ 3,432,981.45] $ 3,532,875.50
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 3,367,389.20| S 3,432,981.45]| $ 3,532,875.50
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TABULATION OF BIDS

CALL ORDER : 032 CONTRACT ID : 20050527032 COUNTIES : ST. CLAIR
LETTING DATE : 05/27/05 10:00 AM DIVISION : 03
[ ( 4 ) 23070 | ( 5 ) 18024 6 ) 20050

(
|[WINSTON CONTRACTING, L.L.C. |RACON, INC. TOMLIN CONSTRUCTION, LLC

LINE NO / ITEM CODE / ALT | \

|

I

I

| |
—————————————————————————————————————————— et e ittt

Superpave Bituminous Concrete Wearing
Surface Layer, Leveling, 1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 36000.00000 36000.00 | 48000.00000 48000.00] 48000.00000 48000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000 Per Acre) | | |
0020 206D000O 72.000 LF | 6.00000 432.00] 20.00000 1440.00] 10.00000 720.00
Removing Pipe | | |
0030 206D001 2156.000 LF | 1.30000 2802.80] 1.44000 3104.64] 1.40000 3018.40
Removing Guardrail | \ |
0040 206E000 5.000 EACH] 350.00000 1750.00] 1500.00000 7500.00] 1.25000 6.25
Removing Headwalls | \ |
0050 206E027 5.000 EACH] 100.00000 500.00] 111.55000 557.75| 125.00000 625.00
Removing Guardrail End Anchor (Type 10 | \ |
Series) | \ |
0060 210A000 102466.000 CUYD| 7.00000 717262.00| 7.00000 717262.00 | 8.00000 819728.00
Unclassified Excavation | \ |
0070 214A000 299.000 CUYD| 10.00000 2990.00| 12.00000 3588.00] 25.00000 7475.00
Structure Excavation | \ |
0080 214B0O01 96.000 CUYD| 27.00000 2592.00] 30.00000 2880.00 | 25.00000 2400.00
Foundation Backfill, Commercial | | |
0090 230A000 38.000 RBST| 250.00000 9500.00 | 750.00000 28500.00| 350.00000 13300.00
Roadbed Processing | \ |
0100 301A012 4105.000 SQYD]| 5.55000 22782.75] 6.75000 27708.75] 6.00000 24630.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0110 305B061 50.000 TON | 23.00000 1150.00] 50.00000 2500.00| 100.00000 5000.00
Coarse Aggregate, Section 801, (ALDOT | | |
#810, #410, or #57) | \ |
0120 401A000 3908.000 SQYD] 1.65000 6448.20 | 1.10000 4298.80] 0.60000 2344.80
Bituminous Treatment A | \ |
0130 405A000 457.000 GAL | 1.65000 754.05| 2.20000 1005.40] 1.00000 457.00
Tack Coat | \ |
0140 424A361 667.000 TON | 60.00000 40020.00 | 62.68000 41807.56/| 62.00000 41354.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0150 424A366 410.000 TON | 60.00000 24600.00| 77.00000 31570.00] 67.75000 27777.50
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 032 -8
TABULATION OF BIDS

CALL ORDER : 032 CONTRACT ID : 20050527032 COUNTIES : ST. CLAIR
LETTING DATE : 05/27/05 10:00 AM DIVISION : 03

( 4 ) 23070 | ( 5 ) 18024
WINSTON CONTRACTING, L.L.C. |RACON, INC.
\

( 6 ) 20050
TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 424B651 984.000 TON | 50.00000 49200.00| 54.75000 53874.00 | 60.00000 59040.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0170 424B655 15.000 TON | 83.00000 1245.00]| 110.00000 1650.00] 150.00000 2250.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0180 424B681 1968.000 TON | 50.00000 98400.00| 53.63000 105543.84| 57.25000 112668.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0190 424C360 299.000 TON | 50.00000 14950.00| 81.95000 24503.05]| 86.00000 25714.00
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mixk, | \ |
ESAL Range C/D | \ |
0200 502A000 3409.000 1B | 1.00000 3409.00] 1.50000 5113.50] 1.10000 3749.90
Steel Reinforcement | \ |
0210 524B011 23.000 CUYD| 1000.00000 23000.00] 850.00000 19550.00/| 750.00000 17250.00
Culvert Concrete Extension (Cast In | |
Place) I \ |
0220 530A001 162.000 LF | 25.00000 4050.00| 35.00000 5670.00] 25.00000 4050.00
18" Roadway Pipe (Class 3 R.C.) | |
0230 530A002 76.000 LF | 31.00000 2356.00] 45.00000 3420.00] 29.00000 2204.00
24" Roadway Pipe (Class 3 R.C.) | | |
0240 530A101 12.000 LF | 30.00000 360.00]| 75.00000 900.00] 100.00000 1200.00
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0250 570A000 2752.000 SQYD| 512.00000 1409024.00] 560.00000 1541120.00| 565.00000 1554880.00
Soil Nail wall | \ |
0260 570B000O 19090.000 CUYD| 18.00000 343620.00 | 8.00000 152720.00| 16.00000 305440.00
Excavation For Soil Nail Wall | | |
0270 571A000 824.000 SQYD] 260.00000 214240.00] 290.00000 238960.00] 350.00000 288400.00
Shotcrete 3 Inches Thick | \ |
0280 600A000 LUMP| 237000.00000 237000.00| 175000.00000 175000.00| 50000.00000 50000.00
Mobilization | |
0290 602A000 8.000 EACH] 180.00000 1440.00] 125.00000 1000.00] 225.00000 1800.00
Right Of Way Markers | \ |
0300 606A000 1000.000 LF 6.50000 6500.00 | 9.00000 9000.00| 15.00000 15000.00
\ |

6" Underdrain Pipe
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TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20050527032 COUNTIES ST. CLAIR
LETTING DATE 05/27/05 10:00 AM DIVISION 03
| ( 4 ) 23070 | ( 5 ) 18024 | ( 6 ) 20050
|[WINSTON CONTRACTING, L.L.C. |RACON, INC. | TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 610C001 3531.000 TON | 20.00000 70620.00] 22.00000 77682.00 | 22.00000 77682.00
Loose Riprap, Class 2 | | |
0320 610D000 2646.000 SQYD| 2.00000 5292.00| 3.00000 7938.00| 2.25000 5953.50
Filter Blanket | | |
0330 614A000 105.000 CUYD| 275.00000 28875.00 | 275.00000 28875.00| 400.00000 42000.00
Slope Paving | |
0340 619A002 3.000 EACH] 600.00000 1800.00] 750.00000 2250.00] 500.00000 1500.00
18" Roadway Pipe End Treatment, Class 1 | | |
0350 619A003 2.000 EACH| 700.00000 1400.00] 950.00000 1900.00| 650.00000 1300.00
24" Roadway Pipe End Treatment, Class 1 | | |
0360 620A000 1.000 CUYD]| 650.00000 650.00| 1250.00000 1250.00]| 1500.00000 1500.00
Minor Structure Concrete | | |
0370 621A058 1.000 EACH]| 2500.00000 2500.00| 2500.00000 2500.00] 4500.00000 4500.00
Junction Boxes, Type 3 (Modified) | |
0380 621C002 2.000 EACH| 2000.00000 4000.00] 2750.00000 5500.00| 3500.00000 7000.00
Inlets, Type C, Pl Or P3 | | |
0390 621D022 1.000 EACH]| 400.00000 400.00] 750.00000 750.00| 3500.00000 3500.00
Inlet Units, Type C, Pl Or P3 | | |
0400 6211000 1.000 EACH] 4000.00000 4000.00] 4500.00000 4500.00| 4000.00000 4000.00
Stilling Basins, Type 00 | \ |
0410 630A001 5288.000 LF | 16.45000 86987.60| 18.17000 96082.96| 15.88000 83973.44
Steel Beam Guardrail, Class A, Type 2 | | |
0420 630C050 2.000 EACH| 2200.00000 4400.00] 2415.00000 4830.00| 2100.00000 4200.00
Guardrail End Anchor, Type 20 Series | | |
0430 630C070 3.000 EACH] 1700.00000 5100.00| 1897.50000 5692.50| 1650.00000 4950.00
Guardrail End Anchor, Type 10 Series | | |
0440 650A000 3682.000 CUYD]| 9.00000 33138.00] 8.00000 29456.00 | 6.50000 23933.00
Topsoil | | |
0450 652A100 9.000 ACRE] 780.00000 7020.00] 750.00000 6750.00] 500.00000 4500.00
Seeding | \ |
0460 652C000 9.000 ACRE] 75.00000 675.00] 50.00000 450.00| 100.00000 900.00
Mowing | | |
0470 654A000 89.000 SQYD| 6.25000 556.25] 5.00000 445.00 | 5.00000 445.00
Solid Sodding | |
0480 656A010 9.000 ACRE] 780.00000 7020.00] 750.00000 6750.00] 500.00000 4500.00
Mulching | \ |
0490 659A002 2415.000 SQYD| 5.75000 13886.25] 5.00000 12075.00] 2.00000 4830.00
Erosion Control Netting, Class C1l | | |
0500 665A000 5.000 ACRE] 525.00000 2625.00 | 600.00000 3000.00| 500.00000 2500.00
\ |

Temporary Seeding |
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CALL ORDER 032 CONTRACT ID 20050527032 COUNTIES ST. CLAIR
LETTING DATE 05/27/05 10:00 AM DIVISION : 03
| ( 4 ) 23070 | ( 5 ) 18024 | ( 6 ) 20050
|[WINSTON CONTRACTING, L.L.C. |RACON, INC. | TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0510 665B000 5.000 ACRE] 525.00000 2625.00| 600.00000 3000.00| 500.00000 2500.00
Temporary Mulching | | |
0520 665C000 190.000 LF | 15.00000 2850.00 | 20.00000 3800.00| 30.00000 5700.00
15" Temporary Pipe | \ |
0530 665E000 240.000 SQYD] 1.00000 240.00| 3.00000 720.00 | 8.00000 1920.00
Polyethylene | | |
0540 6651000 1100.000 TON | 20.00000 22000.00 | 25.00000 27500.00| 22.00000 24200.00
Temporary Riprap, Class 2 | \ |
0550 665J000 1805.000 LF | 3.25000 5866.25| 4.00000 7220.00| 3.00000 5415.00
Silt Fence, Type A | | |
0560 6650001 1805.000 LF | 1.00000 1805.00] 2.00000 3610.00| 0.50000 902.50
Silt Fence Removal | | |
0570 6650001 490.000 LF | 7.00000 3430.00| 8.00000 3920.00| 5.00000 2450.00
20 Inch Wattle | | |
0580 666A001 9.000 ACRE] 50.00000 450.00] 30.00000 270.00| 100.00000 900.00
Pest Control Treatment | | |
0590 680A000 LUMP | 16500.00000 16500.00] 100000.00000 100000.00] 50000.00000 50000.00
Engineering Controls | | |
0600 701A028 2.000 MILE| 2100.00000 4200.00] 2300.00000 4600.00| 2100.00000 4200.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0610 701A048 2.000 MILE| 2630.00000 5260.00| 2875.00000 5750.00| 2600.00000 5200.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0620 701C001 3.000 MILE] 790.00000 2370.00| 862.50000 2587.50] 760.00000 2280.00
Solid Temporary Traffic Stripe | | |
0630 701D007 1.000 MILE] 2100.00000 2100.00| 2300.00000 2300.00] 2300.00000 2300.00
Solid Traffic Stripe Removed (Paint) | | |
0640 705A011 442.000 EACH| 6.30000 2784.60 | 6.90000 3049.80| 7.00000 3094.00
Pavement Markers, Class C, Type 1-A | | |
0650 705A023 57.000 EACH]| 6.30000 359.10] 6.90000 393.30| 7.00000 399.00
Pavement Markers, Class C, Type 2-D | | |
0660 705A037 36.000 EACH| 10.50000 378.00] 11.50000 414.00| 12.00000 432.00
Pavement Markers, Class A-H, Type 2-D | | |
0670 740B0O0O 355.000 SQFT| 13.00000 4615.00] 9.38000 3329.90| 8.00000 2840.00
Construction Signs | | |
0680 740D000 50.000 EACH] 75.00000 3750.00| 65.00000 3250.00| 75.00000 3750.00
Channelizing Drums | | |
0690 740E000 50.000 EACH]| 10.00000 500.00] 5.00000 250.00| 10.00000 500.00
\ |

Cones (36 Inches High) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 032 -11
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20050527032 COUNTIES ST. CLAIR
LETTING DATE 05/27/05 10:00 AM DIVISION 03
| ( 4 ) 23070 | ( 5 ) 18024 | ( 6 ) 20050
|[WINSTON CONTRACTING, L.L.C. |RACON, INC. | TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0700 740F002 8.000 EACH]| 200.00000 1600.00] 225.00000 1800.00| 190.00000 1520.00
Barricades, Type III | | |
0710 7401005 4.000 EACH] 500.00000 2000.00 | 625.00000 2500.00] 85.00000 340.00
Warning Lights, Type B (Detachable Head | \ |
0720 740L006 37.000 EACH]| 77.00000 2849.00| 118.75000 4393.75| 65.00000 2405.00
Vertical Panel, Type II (Double-Sided) | | |
0730 740M001 50.000 EACH]| 7.00000 350.00] 5.00000 250.00| 7.00000 350.00
Ballast For Cone | | |
0740 742C000 2.000 EACH| 20000.00000 40000.00] 5750.00000 11500.00] 17000.00000 34000.00
State Furnished Portable Changeable | |
Message Signs, Type 2 | \ |
SECTION TOTALS | $ 3,688,204.85] $ 3,754,832.00] $ 3,881,746.29
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 3,688,204.85| S 3,754,832.00] S 3,881,746.29




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 033 -1
VENDOR RANKING

CALL ORDER : 033 CONTRACT ID : 20050527033 COUNTIES : BIBB
LETTING DATE : 05/27/05 10:00 AM DIVISION : 05
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ST-004-025-001

for constructing the Planing, Resurfacing and Traffic Stripe
on SR-25 from SR-5 to CR-58 in Brent. Length 2.886 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 886,120.52 100.0000%



Superpave Bituminous Concrete Upper

Binder Layer, Patching, 1" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 033 -2
TABULATION OF BIDS
CALL ORDER 033 CONTRACT ID 20050527033 COUNTIES BIBB
LETTING DATE 05/27/05 10:00 AM DIVISION 05
I ( 1 ) 04013 | ( ) I ( )
| DUNN CONSTRUCTION CO., INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 209A000 2.000 EACH| 217.20000 434 .40 |
Mailbox Reset, Single | | |
0020 210D001 1000.000 CUYD] 14.78000 14780.00 | |
Borrow Excavation (Loose Truckbed | | |
Measurement) | | |
0030 305B060 200.000 TON | 22.41000 4482 .00 |
Crushed Aggregate, Section 825, 1" Down | | |
0040 405A000 6450.000 GAL | 1.02000 6579.00 | |
Tack Coat | | |
0050 408A051 18890.000 SQYD| 1.04000 19645.60 | |
Planing Existing Pavement | | |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0060 408A055 39448.000 SQYD| 1.75000 69034.00]| |
Planing Existing Pavement | \ |
(Approximately 4.10" Thru 5.0" Thick) | | |
0070 424A360 4037.000 TON | 46.66000 188366.42| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0080 424A363 50.000 TON | 73.69000 3684.50| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424A366 50.000 TON | 63.01000 3150.50] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424A369 200.000 TON | 65.78000 13156.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424B651 10087.000 TON | 35.59000 358996.33| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | | |
0120 424B655 300.000 TON | 69.55000 20865.00| |
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range C/D



Solid White, Class 3W,
(6" Wide)

Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 033 -3
TABULATION OF BIDS
CALL ORDER 033 CONTRACT 1ID 20050527033 COUNTIES BIBB
LETTING DATE 05/27/05 10:00 AM DIVISION
I ( 1 ) 04013 I ( ) | ( )
| DUNN CONSTRUCTION CO., INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0130 424B659 200.000 TON | 59.57000 11914.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0140 600A000 LUMP | 51766.40000 51766.40| |
Mobilization | \
0150 651B00O 4.000 TON | 120.21000 480.84| |
Agricultural Limestone | \ |
0160 651C000 2.000 TON | 390.69000 781.38] |
8-8-8 Commercial Fertilizer | \ |
0170 652A100 2.000 ACRE| 510.90000 1021.80] |
Seeding | | |
0180 656A010 2.000 ACRE| 510.90000 1021.80] |
Mulching | \ |
0190 665J000 14268.000 LF | 1.00000 14268.00 | |
Silt Fence, Type A | \ |
0200 6650001 14268.000 LF | 0.50000 7134.00| |
Silt Fence Removal | \ |
0210 6650000 504.000 LF | 8.41000 4238.64 | |
12 Inch Wattle | \ |
0220 666A001 2.000 ACRE| 90.16000 180.32] |
Pest Control Treatment | \ |
0230 701A028 6.000 MILE] 1581.99000 9491.94| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
0240 701A046 2.000 MILE| 1129.99000 2259.98| |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" wWide) | \ |
0250 701A048 6.000 MILE] 1864.49000 11186.94| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0260 701B00S 1099.000 LF | 0.67000 736.33| |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0270 701C000 4.000 MILE]| 452.00000 1808.00| |
Broken Temporary Traffic Stripe | \ |
0280 701C001 12.000 MILE| 565.00000 6780.00| |
Solid Temporary Traffic Stripe | \ |
0290 701G125 1067.000 LF | 4.52000 4822 .84 | |
| \ |
| \ |

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 033 -4
TABULATION OF BIDS
CALL ORDER 033 CONTRACT 1ID 20050527033 COUNTIES BIBB
LETTING DATE 05/27/05 10:00 AM DIVISION 05
I ( 1 ) 04013 I ( ) | ( )
| DUNN CONSTRUCTION CO., INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0300 701G129 534.000 LF | 2.82000 1505.88]| |
Broken Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | \ |
0310 701G133 534.000 LF | 2.83000 1511.22] |
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0320 701H001 1600.000 LF | 0.56000 896.00| |
Solid Traffic Stripe Removed (Plastic) | | |
0330 701H006 534.000 LF | 0.56000 299.04 | |
Broken Traffic Stripe Removed (Plastic) | \ |
0340 703A002 1816.000 SQFT| 2.26000 4104.16]| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0350 703B002 404.000 SQFT| 2.26000 913.04| |
Traffic Control Legends, Class 2, Type | | |
0360 703D001 1816.000 SQFT| 1.13000 2052.08| |
Temporary Traffic Control Markings | \ |
0370 705A032 103.000 EACH] 5.09000 524.27| |
Pavement Markers, Class A-H, Type 1-B | | |
0380 705A037 586.000 EACH| 5.08000 2976.88| |
Pavement Markers, Class A-H, Type 2-D | | |
0390 705A038 122.000 EACH] 5.08000 619.76| |
Pavement Markers, Class A-H, Type 2-E | | |
0400 730H001 1920.000 LF | 3.11000 5971.20| |
Loop Wire I \ |
0410 7301001 900.000 LF | 1.19000 1071.00] |
Loop Detector Lead-In-Cable | | |
0420 740B00O 917.000 SQFT| 8.72000 7996.24 | |
Construction Signs | | |
0430 740D000O 452.000 EACH| 40.00000 18080.00 | |
Channelizing Drums | \ |
0440 740E000 225.000 EACH] 10.82000 2434.50] |
Cones (36 Inches High) | | |
0450 740M001 225.000 EACH] 7.21000 1622.25] |
Ballast For Cone | | |
0460 741C010 1.000 EACH] 476.04000 476.04 | |
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
SECTION TOTALS | S 886,120.52| 0.00| $ 0.00
—————————————————————————————————————————— B et e et e et e T e e e
CONTRACT TOTALS | S 886,120.52| 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER 034 CONTRACT 1ID 20050527034 COUNTIES BLOUNT
LETTING DATE 05/27/05 10:00 AM DIVISION 03
CONTRACT TIME 30 Working Days (available days)

CONTRACT DESCRIPTION PROJECT (S)
for constructing the Planing, Resurfacing and Traffic Stripe
on SR-67 from SR-53 (US-231) to Black Warrior River Bridge
west of Brooksville. Length 3.442 mi.
TOTAL
VENDOR NO./NAME BID
23009 WHITAKER CONTRACTING CORPORATION S 470,49

DATE
PAGE

05/31/05
034 -1

ST-005-067-001

OVER
LOW BID

0.88 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 034 -2
TABULATION OF BIDS
CALL ORDER : 034 CONTRACT 1ID 20050527034 COUNTIES BLOUNT
LETTING DATE 05/27/05 10:00 AM DIVISION : 03
[( 1 ) 23009 I ( ) I ( )
|[WHITAKER CONTRACTING CORPOR | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206C025 800.000 SQYD| 22.00000 17600.00| |
Removing Bituminous Pavement On | | |
Concrete Surfaces | | |
0020 209A000 4.000 EACH| 250.00000 1000.00]| |
Mailbox Reset, Single | \ |
0030 305B060 250.000 TON | 25.00000 6250.00| |
Crushed Aggregate, Section 825, Crusher | \ |
Run Stone 1 1/2", | | |
0040 405A000 1787.000 GAL | 1.50000 2680.50] |
Tack Coat | \ |
0050 408A052 58708.000 SQYD| 0.78000 45792.24 | |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 424A361 4911.000 TON | 42.44000 208422.84| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0070 424A366 500.000 TON | 44.65000 22325.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B685 1500.000 TON | 44.65000 66975.00 | |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 600A000 LUMP | 58000.00000 58000.00| |
Mobilization | |
0100 665F000 50.000 EACH] 3.00000 150.00] |
Hay Bales | \ |
0110 665J000 150.000 LF | 1.50000 225.00| |
Silt Fence, Type A | \ |
0120 6650001 150.000 LF | 1.00000 150.00] |
Silt Fence Removal | \ |
0130 701A028 7.000 MILE] 1675.00000 11725.00| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
0140 701A046 3.000 MILE] 1050.00000 3150.00]| |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 034 -3
TABULATION OF BIDS
CALL ORDER : 034 CONTRACT 1ID 20050527034 COUNTIES : BLOUNT
LETTING DATE 05/27/05 10:00 AM DIVISION : 03
I ( 1 ) 23009 I ( ) I ( )
|[WHITAKER CONTRACTING CORPOR | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 701A048 4.000 MILE]| 1850.00000 7400.00| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0160 701B00S 159.000 LF | 1.00000 159.00] |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0170 701C000 5.000 MILE] 625.00000 3125.00] |
Broken Temporary Traffic Stripe | \ |
0180 701C001 8.000 MILE] 675.00000 5400.00| |
Solid Temporary Traffic Stripe | \ |
0190 703A002 1381.000 SQFT| 2.80000 3866.80] |
Traffic Control Markings, Class 2, Type | | |
A | \ |
0200 703B002 103.000 SQFT| 3.50000 360.50] |
Traffic Control Legends, Class 2, Type | | |
0210 703D001 336.000 SQFT| 1.50000 504.00] |
Temporary Traffic Control Markings | \ |
0220 705A032 126.000 EACH] 6.00000 756.00| |
Pavement Markers, Class A-H, Type 1-B | | |
0230 705A037 284.000 EACH] 6.00000 1704.00] |
Pavement Markers, Class A-H, Type 2-D | \ |
0240 740B00O 277.000 SQFT| 10.00000 2770.00| |
Construction Signs | | |
0250 740E000 244.000 EACH] 0.00000 0.00] |
Cones (36 Inches High) | | |
0260 740M001 244.000 EACH| 0.00000 0.00] |
Ballast For Cone | \ |
SECTION TOTALS | $ 470,490.88] 0.00] $ 0.00
—————————————————————————————————————————— et e et i
CONTRACT TOTALS | S 470,490.88| 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05

PAGE : 035 -1
VENDOR RANKING

CALL ORDER : 035 CONTRACT ID : 20050527035 COUNTIES : MONTGOMERY
LETTING DATE : 05/27/05 10:00 AM DIVISION : 06
CONTRACT TIME : 75 Working Days (available days)

CONTRACT DESCRIPTION

PROJECT (S) : ST-051-888-008
for constructing the Resurfacing of various county roads as
indicated on the plans. Length 21.918 mi.
TOTAL % OVER

RANK VENDOR NO. /NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 1,368,273.65 0.0000%
2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,577,903.05 0.0000%
3 01023 ASPHALT CONTRACTORS, INC. $ 1,595,880.05 0.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 035 -2
TABULATION OF BIDS
CALL ORDER : 035 CONTRACT ID 20050527035 COUNTIES MONTGOMERY
LETTING DATE : 05/27/05 10:00 AM DIVISION 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( 3 ) 01023
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |ASPHALT CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 405A000 13965.000 GAL | 1.05000 14663.25| 1.85000 25835.25| 1.25000 17456.25
Tack Coat | ‘ |
0020 424A340 19380.000 TON | 41.60000 806208.00| 46.25000 896325.00] 40.70000 788766.00
Superpave Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0030 424A346 12624.000 TON | 41.60000 525158.40| 43.45000 548512.80] 42.70000 539044.80
Superpave Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0040 600A000 LUMP | 11000.00000 11000.00] 95000.00000 95000.00| 235400.00000 235400.00
Mobilization | |
0050 740B0O0O 1388.000 SQFT| 8.00000 11104.00] 7.50000 10410.00] 9.75000 13533.00
Construction Signs | | |
0060 740E000 70.000 EACH]| 1.00000 70.00] 17.00000 1190.00| 16.00000 1120.00
Cones (36 Inches High) | | |
0070 740M001 70.000 EACH]| 1.00000 70.00] 9.00000 630.00] 8.00000 560.00
Ballast For Cone | | |
SECTION TOTALS | $ 1,368,273.65| $ 1,577,903.05]| $ 1,595,880.05
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 1,368,273.65| $ 1,577,903.05] $ 1,595,880.05




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 039 -1
VENDOR RANKING

CALL ORDER : 039 CONTRACT ID : 20050527039 COUNTIES : SHELBY
LETTING DATE : 05/27/05 10:00 AM DIVISION : 03
CONTRACT TIME : 50 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-303-595-025-515

for constructing the Planing, Resurfacing and Traffic Stripe
on SR-25 from north of CR-47 (MP 130.900) to MP 138.350 east
of Alabaster. Length 7.440 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 750,925.65 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 941,847.45 125.4249%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05
PAGE : 039 -2
TABULATION OF BIDS

CALL ORDER : 039 CONTRACT ID : 20050527039 COUNTIES : SHELBY
LETTING DATE : 05/27/05 10:00 AM DIVISION : 03

( 1 ) 04013 | ( 2 ) 01087
DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT \

+ -
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
4+ —_—

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
|

0010 206C025 473.000 SQYD] 9.18000 4342.14 6.38000 3017.74
Removing Bituminous Pavement On |
Concrete Surfaces |

0020 209A000 9.000 EACH] 214.68000 1932.12 194.16000 1747.44
Mailbox Reset, Single

0030 305B060 500.000 TON 33.49000 16745.00 26.92000 13460.00
Crushed Aggregate, Section 825, Crusher
Run Stone 1 1/2",

0040 405A000 3370.000 GAL 1.02000 3437.40 1.59000 5358.30
Tack Coat

0050 408A052 112303.000 SQYD 0.68000 76366.04 2.13000 239205.39
Planing Existing Pavement
(Approximately 1.10" Thru 2.0" Thick)

0060 424A361 9265.000 TON 41.12000 380976.80 43.78000 405621.70
Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate
Size Mix, ESAL Range C/D

0070 424A366 3000.000 TON 42.70000 128100.00 50.37000 151110.00

|

|

|

|

|

|

|

|

|

|

|

|

|

|

Superpave Bituminous Concrete Wearing |

Surface Layer, Leveling, 1/2" Maximum |

Aggregate Size Mix, ESAL Range C/D |
0080 424B685 300.000 TON | 69.95000 20985.00

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

99.65000 29895.00

Superpave Bituminous Concrete Lower
Binder Layer, Patching, 1" Maximum
Aggregate Size Mix, ESAL Range C/D

0090 600A000 LUMP 31907.97000 31907.97 11958.29000 11958.29
Mobilization

0100 665F000 50.000 EACH 9.61000 480.50 9.98000 499.00
Hay Bales

0110 665J000 150.000 LF 13.82000 2073.00 4.73000 709.50
Silt Fence, Type A

0120 6650001 150.000 LF 4.81000 721.50 3.68000 552.00
Silt Fence Removal

0130 701A028 15.000 MILE 1581.13000 23716.95 1470.00000 22050.00
Solid White, Class 2, Type A Traffic
Stripe (0.06"™ Thick) (6" Wide)

0140 701A046 4.000 MILE 1129.38000 4517.52 1050.00000 4200.00

Broken Yellow, Class 2, Type A Traffic
Stripe (0.09" Thick) (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/31/05
PAGE : 039 -3

CALL ORDER : 039 CONTRACT 1ID 20050527039 COUNTIES SHELBY
LETTING DATE 05/27/05 10:00 AM DIVISION : 03
| ) 04013 | ( 2 ) 01087 ( )
| NN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 701A048 11.000 MILE| 1863.48000 20498.28]| 1732.50000 19057.50|
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) (6" Wide) |
0160 701C000 8.000 MILE] 451.75000 3614.00] 420.00000 3360.
Broken Temporary Traffic Stripe | |
0170 701C001 22.000 MILE| 564.69000 12423.18]| 525.00000 11550.
Solid Temporary Traffic Stripe |
0180 703A002 552.000 SQFT| 2.26000 1247.52] 2.10000 1159.
Traffic Control Markings, Class 2, Type | |
A I \
0190 703B002 137.000 SQFT| 2.26000 309.62| 2.10000 287.
Traffic Control Legends, Class 2, Type | \
0200 703D001 816.000 SQFT| 1.13000 922.08]| 1.05000 856.
Temporary Traffic Control Markings | \
0210 705A032 203.000 EACH] 5.08000 1031.24| 4.73000 960.
Pavement Markers, Class A-H, Type 1-B | |
0220 705A037 779.000 EACH| 5.08000 3957.32| 4.73000 3684.
Pavement Markers, Class A-H, Type 2-D | |
0230 740B00O 849.000 SQFT| 8.71000 7394.79] 8.35000 7089.
Construction Signs | \
0240 740E000 244.000 EACH] 7.21000 1759.24 | 10.92000 2664.
Cones (36 Inches High) | |
0250 740M001 244.000 EACH] 6.01000 1466.44 | 7.35000 1793.
Ballast For Cone | |
SECTION TOTALS | S 750,925.65] S 941,847. S 0.00
__________________________________________ + _________________________+____________________________ —— e e
CONTRACT TOTALS | S 750,925.65| $ 941,847. $




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 040 CONTRACT ID : 20050527040
LETTING DATE : 05/27/05 10:00 AM DIVISION : 06
CONTRACT TIME : 180 Calendar Days

CONTRACT DESCRIPTION
for constructing the Bridge Coating on I-85 at Hall Street &
on I-65 at W. Jeff Davis Ave. southbound and northbound in

COUNTIES

PROJECT (S)

MONTGOMERY

DATE
PAGE

99-506-009-542-501

99-506-010-872-501
99-506-010-873-501

411, 442.
531,658.
553,259.

00

% OVER
LOW BID

100.0000%
129.2182%
134.4683%

05/31/05
040 -1

Montgomery.
RANK VENDOR NO./NAME
1 16052 POSEIDON CONSTRUCTION, INC.
2 19118 SEMINOLE EQUIPMENT, INC.
3 13084 M.B.E., INC.
4 13099 MCINNIS, LLC

677,540.

00

164.6745%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 05/31/05
PAGE 040 -2
TABULATION OF BIDS
CALL ORDER 040 CONTRACT ID 20050527040 COUNTIES MONTGOMERY
LETTING DATE 05/27/05 10:00 AM DIVISION 06
| ( 1 ) 16052 | ( 2 ) 19118 | ( 3 ) 13084
| POSEIDON CONSTRUCTION, INC. |SEMINOLE EQUIPMENT, INC. IM.B.E., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 521B00O LUMP| 140667.00000 140667.00| 181000.00000 181000.00| 188461.00000 188461.00
Coating Existing Bridge At M.P. 1.819 | \ |
0020 521B001 LUMP| 111446.00000 111446.00| 143000.00000 143000.00| 149053.00000 149053.00
Coating Existing Bridge At M.P. 171.083 | | |
0030 521B002 LUMP| 136654.00000 136654.00] 176000.00000 176000.00|] 182266.00000 182266.00
Coating Existing Bridge At M.P. 171.083 | \ |
0040 600A000 LUMP | 20000.00000 20000.00 | 25000.00000 25000.00| 30000.00000 30000.00
Mobilization | |
0050 740B00O 2566.000 SQFT| 0.50000 1283.00] 1.00000 2566.00] 0.50000 1283.00
Construction Signs | | |
0060 740C000 192.000 SQFT| 1.00000 192.00] 1.00000 192.00] 0.50000 96.00
Special Construction Signs | | |
0070 740D000 300.000 EACH| 1.00000 300.00] 1.00000 300.00| 1.00000 300.00
Channelizing Drums | \ |
0080 740E000 300.000 EACH| 0.50000 150.00] 1.00000 300.00| 1.00000 300.00
Cones (36 Inches High) | | |
0090 740M001 300.000 EACH| 0.50000 150.00] 1.00000 300.00| 1.00000 300.00
Ballast For Cone | | |
0100 741c010 6.000 EACH]| 100.00000 600.00| 500.00000 3000.00| 200.00000 1200.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 411,442.00] S 531,658.00] S 553,259.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 411,442.00] S 531,658.00] S 553,259.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 05/31/05

PAGE : 040 -3

TABULATION OF BIDS

CALL ORDER : 040 CONTRACT ID 20050527040 COUNTIES : MONTGOMERY
LETTING DATE : 05/27/05 10:00 AM DIVISION 06
I ( 4 ) 13099 | ( ) I ( )
|[MCINNIS, LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 521B00O LUMP| 194000.00000 194000.00] |
Coating Existing Bridge At M.P. 1.819 | \ |
0020 521B001 LUMP| 161000.00000 161000.00] |
Coating Existing Bridge At M.P. 171.083 | | |
0030 521B002 LUMP| 190000.00000 190000.00] |
Coating Existing Bridge At M.P. 171.083 | \ |
0040 600A000 LUMP | 50000.00000 50000.00] |
Mobilization | |
0050 740B00O 2566.000 SQFT| 10.00000 25660.00 | |
Construction Signs | | |
0060 740C000 192.000 SQFT| 15.00000 2880.00 | |
Special Construction Signs | | |
0070 740D000 300.000 EACH| 75.00000 22500.00| |
Channelizing Drums | \ |
0080 740E000 300.000 EACH| 15.00000 4500.00] |
Cones (36 Inches High) | | |
0090 740M001 300.000 EACH| 10.00000 3000.00| |
Ballast For Cone | | |
0100 741c010 6.000 EACH]| 4000.00000 24000.00 | |
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 677,540.00] S 0.00] S 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | S 677,540.00| S 0.00] S






